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CITY OF SHARONVILLE, OHIO
HAMILTON COUNTY
LEGAL NOTICE

Sealed proposals will be received at the office of the Safety/Service Director, Municipal Building,
City of Sharonville, Hamilton County, 10900 Reading Road, 45241, until 2:00 PM local time on
THURSDAY, DECEMBER 19, 2019 for the FIRE STATION 87 RENOVATION PROJECT
and at said time and place, publicly opened and read aloud.

Bid Documents can be obtained at CT Consultants, Inc., 4420 Cooper Road, Suite 200, Cincinnati,
Ohio 45242 at a cost of $25.00 for the PDF files on disk. Bid Documents requested by mail will
cost an additional $15.00 per set. Checks shall be made payable to CT Consultants, Inc. Plans and
specifications will be available online for viewing only at http://www.ctconsultants.com.

The Architect/Engineer’s Opinion of Construction Cost for the Base Bid is $2,400,000.00.
A Pre-Bid Meeting will be held at the Project Site on December 4, 2019 at 10:30 A.M.

Each bidder is required to furnish with their proposal a Bid Guaranty in an amount equal to 10% of
the base bid in accordance with 153.54 and 153.571 of the Ohio Revised Code or a certified
check in an amount equal to 10% of the base bid. The successful Bidder will be required to furnish
a Performance Bond in an amount equal to 100% of the Contract amount. A Surety Company shall
issue bid security furnished in bond form or corporation licensed in the state of Ohio to provide said
surety.

Each Proposal must contain the full name of the party or parties submitting the proposal and all
persons interested therein. It is the intent and requirement of the Owner that this project be
completed by FRIDAY, AUGUST 28, 2020.

All Bidders must comply with the prevailing wage rates on Public Improvements in Hamilton
County and the City of Sharonville, Ohio as ascertained and determined by the Administrator of the
Ohio Bureau of Employment Services (OBES) as provided in section 4115.05 through 4115.034 of
the Revised Code of the State of Ohio. Prevailing Wage Law will apply to this project.

All Contractors submitting bids must be current with all local and state licensing requirements,
which must be in effect at the time of bidding, the time of award, and through the life of the
construction contract.

The Safety/Service Director reserves the right to waive irregularities and to reject any or all bids.

Publishing Dates: Tri-County Press — November 20, 2019 and November 27, 2019.
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GENERAL CONDITIONS,
INFORMATION AND INSTRUCTIONS TO BIDDERS

ADDENDA

Notify the Architect promptly, via e-mail at manderson@ctconsultants.com, of any
discrepancies in, or omissions from, the Contract Documents; all requests for information shall
also be sent via e-mail. The Architect will issue a clarifying addendum to each Bidder on record
as having received a set of Contract Documents. The Owner will not be responsible for oral
instruction or information. Questions received less than seven (7) days prior to bid date, which
would require the issuing of an Addendum for resolution, cannot be answered. Any Addenda
issued during the bidding period are to be included in the Proposal and shall become a part
thereof.

SUBSTITUTIONS

Substitutions may be proposed in the following two ways:

1. Submitted with the Contractor’s Proposal. These requests shall be submitted on the
enclosed form “Substitution Sheet”.

2. Submitted after the Contract Award. These requests shall be submitted as described in
Section 016000 “Product Requirements” and 012500 “Substitution Procedures” on CSI
Form 13.1A.

DEFINITIONS AND TERMS

The City of Sharonville, when used, shall mean the party of the first part or its properly authorized
agents acting severally within the scope of the particular duties and responsibilities entrusted to
them and hereinafter referred as "OWNER".

Architect, when used, shall mean CT Consultants, or any person duly authorized by CT Consultants
to act in its behalf on the Project.

Bidder and/or Contractor, when used, shall mean the person, company, entity or its/their agent(s),
or any other person(s) duly authorized by them to act on its behalf on submitting a bid for the
contract and the successful Bidder will become Contractor. The terms Bidder and Contractor
shall be used interchangeably.

Contract, when used, shall mean the Contract Documents and Specifications, including but not
limited to, the General Conditions, Control of Work, Legal Relations, Bid Proposal, Plans,
Drawings, Drawings and written Addendum(s) in addition to the Bid Proposal and Legal forms
and shall be considered as a whole integrated document.

GENERAL CONDITIONS, INFORMATION, AND INSTRUCTIONS SECTION A —Page 1 of 5
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EXAMINATION OF PLANS, SPECIFICATIONS, SPECIAL PROVISIONS, AND
SITE OF WORK

The Bidder is expected to examine carefully the site of the proposed work, plans, specifications,
contract forms, general conditions, and addenda, before submitting a proposal. The submission
of a proposal shall be considered evidence that the Bidder has made such examination and is
satisfied as to the conditions to be encountered in performing the work and as to the requirements
of the plans, specifications, special provisions, general conditions, addenda and contract.

Subject to public safety and convenience, prospective Bidders will be permitted to inspect the
areas of the proposed building site. No one shall enter any City of Sharonville property without
obtaining prior approval from Fire Chief Kirk Mousa (513) 563-0252.

A Pre-Bid Meeting will be held at the Project Site on December 4, 2019 at 10:30 A.M.

The Owner does not make any representation of soil, conditions, or existing building materials;
nor does it represent that Contract Documents may not be modified to meet changes in existing
conditions encountered as the work progresses.

REQUIREMENT OF BID GUARANTY AND CONTRACT BOND

No proposal will be considered unless accompanied by a bid bond or certified check drawn on a
solvent bank, in amount not less than ten percent (10%) of the Bidders Proposal, and made jointly
payable to the City of Sharonville.

The successful Bidder must furnish a Contract Bond in the full amount of his Proposal, which
bond shall cover the entire Contract including the correction period. Agents of bonding
companies shall furnish evidence of their power of attorney, bearing the seal of the company
authorizing them to execute the particular type of bond to be furnished.

If at any time after the approval of the Contract Bond and the execution of the Contract the
Owner shall deem the surety or sureties upon the bond to be unsatisfactory, or if for any reason
the bond shall cease to be adequate security for the Owner, the Contractor shall, within five days
after notice from the Owner to do so, furnish a new or additional bond which shall be adequate
and satisfactory to the Owner. All costs of such bonds shall be paid for by the Contractor. The
Owner shall determine the sufficiency of all sureties.

AWARD OF CONTRACT

The award of the Contract, if it be awarded, will be made to the lowest and best overall Bidder as
determined by the Owner, consistent with Ohio law, whose proposal complies with all the
requirements prescribed. In no case will an award be made until all necessary investigations are
made as to the responsibility of the Bidder to whom it is proposed to award the Contract. The
successful Bidder will be notified by letter mailed to the address shown on his proposal that his
bid has been accepted and that he has been awarded the Contract.

The Owner reserves the right to reject any or all bids.

GENERAL CONDITIONS, INFORMATION, AND INSTRUCTIONS SECTION A —Page 2 of 5
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The Owner reserves the right to require the Bidder to present satisfactory evidence that he has
been regularly engaged, as either principal or superintendent in the business of construction work
similar to that proposed herein; to require the Bidder to present satisfactory evidence that he is
fully prepared with the necessary capital, material, machinery and equipment to conduct the work
to be contracted for to the satisfaction of the Owner; and to begin promptly when so ordered.

EXECUTION OF CONTRACT

The Contract shall be signed by the successful Bidder and returned together with the Contract
Bond and other Contract Documents within ten (10) days after the Bidder has received notice
that the Contract has been awarded. Failure to do so will constitute grounds for the Owner to
consider another bidder. No proposal shall be considered binding upon the Owner until the
execution of the Contract. If the Contract is not executed by the Owner within sixty (60) days
following receipt from the Bidder of the required Contract Documents, the Bidder will have the
right to withdraw his bid without prejudice.

If the successful Bidder is a corporation, the officer who signs the Contract shall furnish copies
of a resolution of the Directors of the Corporation bearing the seal of the corporation, authorizing
him to sign the Contract.

CONTRACTOR'S INSURANCE

Insurance Requirements — Contractor shall procure and maintain for the duration of the contract,
insurance against claims for injuries to persons or damages to property which may arise from or
in connection with the performance of the work hereunder by Contractor, its agents,
representatives, employees or subcontractors.

A Minimum_Scope of Insurance — Contractor’s insurance coverages shall include the
following:
1. Workers Compensation Insurance. Contractor shall comply with provisions of

the laws and rules of the Ohio Bureau of Workers Compensation covering all operations under
the contract with the Department, whether performed by the Contractor or by its Subcontractors.

2. Commercial General Liability Insurance. Contractor shall maintain the
following minimum limits for liability insurance:

General Aggregate Limit $2,000,000.00
Products — Completed Operations Aggregate Limit $2,000,000.00
Personal and Advertising Injury Limit $1,000,000.00
Each Occurrence Limit $1,000,000.00

3. Comprehensive Automobile Liability Insurance. Contractor shall carry

Comprehensive Automobile Liability insurance covering owned, non-owned and hired vehicles
with a minimum limit for bodily injury and property damage per occurrence in the amount of
$1,000,000.00.

GENERAL CONDITIONS, INFORMATION, AND INSTRUCTIONS SECTION A —Page 3 of 5
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Insurance coverage in the minimum amounts set forth above neither relieves the Contractor from
liability in excess of such coverage, nor precludes the Owner from taking such other actions as
are available to it under any other provisions of this contract or otherwise in law. If the
Contractor maintains higher limits than the minimum shown above which the Owner requires,
the Owner shall be entitled to coverage for the higher limits maintained by the Contractor. The
minimum coverages provided herein may be obtained through primary insurance or any
combination of primary and excess/umbrella insurance.

B. Notice of Cancellation — Each insurance policy required herein shall state that the
coverage shall not be cancelled except with notice to the Owner. If the Contractor receives a
non-renewal or cancellation notice from an insurance carrier providing coverage required herein,
or receives notice that coverage no longer complies with the requirements herein, Contractor
agrees to notify the Owner by facsimile or email within five (5) business days with a copy of the
non-renewal or cancellation notice or written explanation of how coverage is no longer in
compliance. The Contractor shall cease operations on the occurrence of any such non-renewal,
cancellation or material change and shall not resume operations until insurance is in force that
complies with these requirements.

C. Other Insurance Provisions — The policies of insurance required herein shall contain, or
be endorsed to contain, the following provision:

Additional Insured. The City of Sharonville, Ohio, its officials, agents and employees,
shall be named as Additional Insureds under the commercial general liability and
automobile liability policies as respects liability arising out of work or operations
performed by or on behalf of the Contractor within this project. Coverage shall be
primary to the Additional Insureds and not contributing with any other insurance or
similar protection available to the Additional Insureds, whether other available coverage
be primary, contributing or excess.

D. Proof of Coverage — The Contractor shall furnish the Owner with Certificates of
Insurance and any amendatory endorsements, or copies of insurance policy language effecting the
coverages required herein. All Certificates and endorsements shall be received by the Owner
before work commences upon the project. The Owner reserves the right to demand at any time
during Contractor’s work on the project current Certificates, endorsements and verification of
coverages. The Owner’s failure to demand proof of coverages at any time, including prior to
commencement of the work, shall not waive Contractor’s obligation to provide such coverages.

E. Subcontractor’s Insurance — Contractor shall not permit any Subcontractor to
commence work, nor continuing work on the project until the same coverages required of
Contractor herein are in effect. Subcontractors performing work must also name the Owner as an
Additional Insured in the same language as provided in Paragraph C herein.

All of the insurance referred to above shall be subject to the approval of the Owner and shall be
kept in full force and effect, during the term of the project, and in respect to completed
operations, coverage shall apply for two years after completion. The Architect assumes no
responsibility for the adequacy of insurance limits and coverages.
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The Contractor and his subcontractors agree to limit the liability of the Architect and Owner due
to the negligent acts, errors or omissions of the Architect, such that the total aggregate liability
shall not exceed $50,000.00 or the Architect’s total fee charged for services rendered on this
project, whichever is greater.

COMPLETION DATE

The work under the terms of this Contract shall be substantially complete no later than FRIDAY,
AUGUST 28, 2020.

In the event that the Project is not completed within the Contract Time, including authorized
extensions (in writing), the Contractor shall reimburse the Owner the cost of the extra
Architectural and Engineering services (Construction Administration and Secretarial work plus
expenses based on the Architect-Engineer hourly rates), plus any other expenses or losses the
Owner incurs as a result thereof.

TERMINATION OF OWNER'S LIABILITY

No person, partnership, firm or corporation other than the Contractor shall have any interest in
the Contract, and no claim shall be made or held valid, and neither the Owner nor its agents shall
be held liable for, nor shall be held to pay any money except as herein provided. The acceptance
by the Contractor of the final payment made as aforesaid shall operate as, and shall constitute, a
release to the Owner and its agents from any claim or liability to the Contractor for anything done
or furnished for, or relating to the Work, or for any act or neglect of the Owner or any person
related to or connected with the Work.

TAXES

The Contractor will be required to pay, without additional expense to the Owner, all Federal,
State, local and other taxes which may be applicable to the Work, excepting any taxes and
assessments on the real property comprising the site of the Work. The Owner will provide a
State Sales Tax Exemption Certificate to the Contractor for materials incorporated into the Work.

The Contractor hereby agrees to withhold all City of Sharonville income taxes due or payable under
the provisions of the Codified Ordinances of the City of Sharonville for wages, salaries and
commission paid to its employees who will work within the City of Sharonville for more than
twelve (12) workdays, and further agrees that any of its subcontractors shall be required to withhold
any such City income taxes due under said Code for services performed under this Contract. Prior
to final payment, all taxes due shall be paid in full to the Sharonville Tax Office. The Contractor is
advised to get full information from the City Tax Office prior to bidding.

GENERAL CONDITIONS, INFORMATION, AND INSTRUCTIONS SECTION A —Page 5 of 5
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CONTROL OF WORK

NOTICE

Where in any of the Contract Documents there is any provision in respect to the giving of any
notice, such notice shall be deemed to have been given: as to the Owner, when written notice
shall be delivered to the Architect or to the Owner; as to the Contractor, when a written notice
shall be delivered to the chief representative of the Contractor at the site of the work or by
mailing such written notice in the United States mail addressed to the Contractor at the place
stated in his Proposal as the address of his permanent place of business; as to the Surety on the
Contract Bond, when written notice is placed in the United States mail addressed to the Surety at
the home office of such Surety or to its agent or agents who executed such performance bond in
behalf of such Surety.

DECISIONS

All the work under this Contract shall be done in accordance with the Plans and Specifications.
The Architect will determine the amount, quality, acceptability and fitness of the several kinds of
work and materials which are to be paid for hereunder and will decide all questions of fact, but
not of law, which may arise as to the fulfililment of the Contract on the part of the Contractor.
The Architect's determination and decision thereon shall be final and conclusive and such
determination and decision, in case any questions of fact arise, shall be a condition precedent to
the right of the Contractor to receive any monies hereunder.

PLANS AND SPECIFICATIONS

Any requirements appearing in any one of the Contract Documents (Drawings or Specifications)
is as binding as though appearing in all. The Plans and Specifications are intended to be
explanatory of and supplementary to one another, but should any discrepancy appear or any
misunderstanding arise as to the importance of anything contained thereon or therein, the
explanation of interpretations of the Architect shall be final and binding on the Contractor.
Correction of any error or omission in the Plans or the Specifications may be made by the
Architect when such correction is necessary to clarify the intended meaning.

COPIES OF DRAWINGS AND SPECIFICATIONS

The Owner will furnish successful Contractor three (3) additional copies of Drawings,
Specifications and subsequent revisions free of charge. Additional copies may be purchased at
the cost of reproduction.

INSPECTION OF WORK

All materials and each part or detail of the work shall be subject to inspection by the Architect.
The Architect or his representative shall be allowed access to all parts of the work and shall be
furnished with such information and assistance by the Contractor as is required to make a
complete and detailed inspection.
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If the Architect requests it, the Contractor, at any time before acceptance of the work, shall
remove and uncover such portions of the finished work as may be directed. After examination,
the Contractor shall restore said portions of the work to the standard required by the
specification. Should the work thus exposed or examined prove acceptable, the uncovering,
removing, and the replacing of the covering or making good of the parts removed will be paid for
as extra work; but should the work so exposed or examined prove unacceptable, the uncovering
or removing and the replacing of the covering or making good of the parts removed will be at the
Contractor's expense.

Any work done or materials used without inspection by an authorized representative may be
ordered removed and replaced at the Contractor's expense. Failure to reject any defective work
or material shall not in any way prevent later rejection when such defects are discovered or
obligate the Owner to final acceptance.

The Contractor shall notify the Architect at least forty-eight (48) hours in advance of operations
requiring plant or field inspection. The Contractor will pay the cost of all inspections unless
specifically stated otherwise.

At the discretion of the Architect, the Owner will charge the Contractor with inspection costs
when it incurs additional expense for such because of:

1. Reinspection due to rejection;

2. Use of inspected materials on other than the Owner's work;

3. When inspection is requested and cannot be performed;

4. For any other cause over which the Owner has no control.

5. All inspection services performed after the original contract completion date.

These charges for unnecessary inspection or inspection costs due to causes within the
Contractor's control will be deducted from amounts due the Contractor at the completion of the
work.

SUBCONTRACTORS

The Contractor shall furnish the Architect the names of subcontractors proposed and shall not
employ any subcontractor that the Architect objects to as incompetent or unfit. The Contractor
shall be responsible to the Owner for his subcontractors.

SUBLETTING, ASSIGNING

Except for the supplying of materials, the Contractor shall not assign, transfer, convey, sublet or
otherwise dispose of the Contract or his rights, title or interest in or to the same or any part
thereof, without the written consent of the Owner. Such consent shall not release or relieve the
Contractor or his surety from any obligation or liability under the Contract.
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LEGAL RELATIONS AND PUBLIC RESPONSIBILITY

RESPONSIBILITY FOR WORK

The Contractor will be held responsible for the entire work until it is completed and until same is
finally accepted by the Owner. The Contractor will be held responsible for damages resulting
from his own fault or because of his noncompliance with the Plans, Specifications, and Contract.

Contractor shall comply with all of the Owner’s requirements and regulations for this location.

PERMITS AND FEES

The Architect/Owner will apply and pay for the general building permit. The Contractor will be
required to obtain and pay for all other permits necessary in connection with the work, as well as
arrange and pay for all inspections and other necessary assessments associated with the work.
All permits shall be subject to the inspection of the Owner and Architect.

LICENSING
Contractor and subcontractors shall comply with all local and state licensing requirements.
PROGRESS

Before the Contractor begins construction, he shall submit to the Architect a schedule showing
the method and manner which the Contractor proposes to pursue so as to complete the proposed
construction in such a manner that it will be ready for final acceptance within the time stated in
the Contract. Said schedule will show location, sequence, equipment, manpower and estimated
calendar days to complete each segment of work required. Upon approval of the Architect as to
the starting point of the various phases of the construction, the method and manner of performing
the work and the sequence of operations shall not be altered except with the approval of the
Architect

The Contractor shall use all practical means to make the progress of the work conform to that
shown on the progress schedule which is in effect. No payment will be made to the Contractor
while he is delinquent in the submission of a progress schedule. Should the prosecution of the
work, for any reason, be discontinued, the Contractor shall notify the Architect at least twenty-
four (24) hours in advance of resuming operations.

RESPONSIBILITY FOR DAMAGE CLAIMS, ACCIDENTS, INJURIES OR LOSSES

The Contractor and Surety shall indemnify and save the Owner and all of its representatives
harmless from and against all suits, actions or claims of any character brought on account of
actual or alleged damages, accidents, injuries or losses sustained by any person or property
resulting from any act, error, or omission of the Contractor, his agents or employees, in the
execution of the work or in guarding the same. As much of the money due or to become due the
Contractor under the Contract, as may be considered necessary by the Owner, will be retained by
the Owner to protect itself against loss until all suits or damage claims shall have been settled,
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and satisfactory evidence to that effect shall have been furnished to the Owner, provided
however, that no money shall be so withheld except where the reasonable estimated amount of
potential claims exceeds the applicable limits of the insurance requirements.

CONTRACTOR'S CLAIMS FOR DAMAGES

If the Contractor shall claim compensation for any alleged damage by reason of the acts or
omissions of the Owner, or its agents, he shall, within five (5) days after the sustaining of such
damage, make a written statement to the Architect of the nature of the alleged damage. On or
before the last day of the month next succeeding that in which any such damage is claimed to
have been sustained, the Contractor shall file with claims, an itemized statement of the details
and amount of the damage. Upon request of the Architect, the Contractor shall give him access
to all books or papers containing evidence relative to the amount of such damage.

Unless such statements shall be filed as thus required, the Contractor's claims for compensation
shall be forfeited and invalidated, and he shall not be entitled to payment on account of any such
damage.

DELAY AND EXTENSION OF TIME

If the work is delayed by act or neglect of the Architect or Owner, or by strikes, lockouts, fires, or
other causes beyond the Contractor's control, the time completion must be extended by the
Owner an amount equal to the time unavoidably lost.

INJUNCTIONS

If legal obstructions to the prosecution of the Work of less than three months duration arise, the
delay shall operate to extend the time for the completion of the part or the parts of the Work
obstructed for the length of time the obstruction continues and no longer, but no damages shall
be claimed or allowed the Contractor for any such delay.

UNSATISFACTORY PROGRESS AND TERMINATION OF THE CONTRACT

In case the Contractor or any Subcontractor fails to furnish materials or to execute the Work in
accordance with the Plans and Specifications, or if the provisions of the Contract are otherwise
violated, then in any such case, upon ten days written notice to the Contractor and his Surety, the
Owner shall have the right to declare the Contractor in default on the Contract. Said notice shall
contain the reason for the Owner's intention to declare the Contractor in default on the Contract
and, unless within ten days after service of said notice the violation shall cease or satisfactory
arrangements shall have been made for its correction, the Contractor, upon the expiration of said
ten days, shall be in default on the Contract and his right to proceed under the Contract shall be
terminated.

In the event the Contract is thus declared to be defaulted, the Owner will immediately notify the
Contractor and his Surety of such action, and will at once cause the work already done to be
measured and computed. The action of the Owner in the declaration of the default of the Contact
shall be final and conclusive, and the Contractor shall not be entitled to claim or receive any
damages for not being allowed to continue. After the default of the Contract, the Surety shall
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have the right to take over and complete the Work, provided, however, that the Surety shall
notify the Owner in writing of its intent to do so within twenty (20) days after the notice of the
default of the Contract. Such completion of the Work by the Surety shall be done in strict
accordance with all the provisions of the original Contract. However, if the Surety does not take
over the Contract as stated above, then the Owner shall cause the Work to be completed under a
second contract. If the cost of the Work done under the second contract exceeds what it would
have cost under the original Contract, the increased cost shall be paid from any money due the
Contractor under the Contract, and if that is not sufficient, then the increased cost shall be paid
by the Contractor and/or his Surety.

They shall also pay all cost and expense of reletting the Work and all damages resulting from
non-completion of the Work within the Contract time. If, when the Work is completed, it is
found that there is any money due the Contractor, it will be paid to him; but no money shall be
paid to the Contractor under the Contract after it has been declared in default, until the Work has
been completed and accepted and all claims and suits resulting therefrom shall have been settled.

CONTRACTOR'S RIGHT TO TERMINATE CONTRACT

The Contractor may terminate the Contract, upon ten days’ written notice to the Owner, if any
public authority should stop the Work for three months, or if the Architect should fail to issue a
certificate of payment, or if the Owner should fail to pay in accordance with this agreement.
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PREVAILING WAGES

The successful bidder is responsible under the terms of the contract to pay prevailing wages as
found in the Davis Bacon Wage Determinations of the U.S. Department of Labor, and to all EEO
requirements. Any Contractor or Subcontractor engaged in the performance of the Project shall
submit personnel and payroll information to that Public Authority's prevailing wage coordinator
during the life of the Contract.

Any Contractor or Subcontractor participating in a public works project must:

1. Supply to Prevailing Wage Coordinator of the contracting public authority a
schedule of the dates during the life of the contract with the authority on which he is
required to pay wages to employees.

2. Deliver to the Prevailing Wage Coordinator a certified copy of his payroll, within
two (2) weeks after the initial pay date, and supplement report for each month
thereafter. If the construction period is to be less than one (1) month, the payroll
reports must be made on a weekly basis. Payroll reports must contain the following
information:

Wages
Names

Current Addresses
Social Security Numbers

® o 0o T ®

Number of hours worked during each day of the pay period and total for
each week.

Hourly rate of pay
Job classifications

> e o

Fringe benefits

Deductions from wages

WAGE RATES

Bidders shall comply with U.S. Department of Labor Regulations, Title 29, Subtitle A, Part 5,
Sections 5.5, 5.31 and 5.32. Bidders are responsible for verifying that the most current wage rates
are being utilized in their bids. The successful bidder is also responsible for any changes in the
prevailing wage rates or classifications throughout its performance of work on the project.
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PREVAILING WAGE AFFIDAVIT

An "Affidavit of Contractor or Subcontractor, Prevailing Wage", must be executed and returned to
the Owner upon completion of the project. Final payment will be retained until the document is
received. Please note that the affidavit encompasses the work done by all Subcontractors as well as
the Contractor's work force.
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GENERAL CONDITIONS OF THE CONTRACT

For those conditions not addressed in this document, please refer to the latest edition of
AIA Document A 201 published by the American Institute of Architects, entitled
“GENERAL CONDITIONS OF THE CONTRACT FOR CONSTRUCTION,” as
hereinafter amended and supplemented, shall apply to all branches of work and such
document, amendments, and supplements are hereby identified as part of all contracts.
All bidders must familiarize themselves with such documents.

Should any discrepancy occur between these general requirements and AIA Document
A201, these general requirements shall take precedence.

The above AIA documents are on file, and may be viewed at the offices of the Architect.
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SUPPLEMENTAL CONDITIONS FOR GENERAL
CONDITIONS OF THE CONTRACT CONSTRUCTION

Add the following Subparagraph 7.1.4 to Article 7 Changes in the Work:

7.1.4 For changes in the work, the allowance for the combined overhead and profit included in
the total cost to the Owner shall be based on the following schedule:

A1 For the Contractor, for Work performed by the Contractor’s own forces, fifteen
percent of the cost.

2 For the Contractor, for Work performed by the Contractor’s Subcontractor, five
percent of the amount due the Subcontractor.

3 For each Subcontractor or Sub-subcontractor involved, for Work performed by
that Subcontractor’s or Sub-subcontractor’s own forces, ten percent of the cost.

4 For each Subcontractor, for Work performed by the Subcontractor’s Sub-

subcontractors, five percent of the amount due the Sub-subcontractor.

5 Cost to which overhead and profit is to be applied shall be determined in
accordance with Article 7.

.6 In order to facilitate checking of quotations for extras or credits, all proposals,
except those so minor that their propriety can be seen by inspection, shall be
accompanied by a complete itemization of costs including labor, materials and
Subcontracts. Labor and materials shall be itemized in the manner prescribed
above. Where major cost items are Subcontracts, they shall be itemized also. In
no case will a change involving over $1,000 be approved without such
itemization.
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BID PROPOSAL AND LEGAL FORMS

The following forms MUST BE COMPLETED and submitted with your bid:

Bidder Information Sheet

Bid Proposal

Summary of Bid Proposal

Schedule of Alternates

Substitution Sheet

Bid Guarantee and Contract Bond (two pages)
Certificate as to Interest

Personal Property Tax Affidavit
Non-Collusion Affidavit

Corporate Resolution
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Other forms included for execution at a later time include:

Unresolved Findings for Recovery Affidavit
Certification/Affidavit in Compliance with O.R.C. Section 3517.13
Contract

Certification of Law Director/Finance Director

Affidavit of Contractor/Sub Contractor Prevailing Wages
Correction Period

N o g bk~ w e

Final Release of Lien
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BID FORMS

The bid forms are not available online. The bid
forms are available only by purchasing a set of plans
and specifications at the location indicated in the
Advertisement for Bids/Public Notice to Bidders.
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