

CONNEAUT PORT AUTHORITY  
FLOATING DOCK SYSTEM AT LAGOON DOCKS - 0651901  
BID DATE: 4/20/07  
BID SUMMARY

**CONTRACT A: FURNISH &  
DELIVERY ONLY**

**CONTRACT B: FURNISH,  
DELIVER & INSTALL**

<b>Bidder</b>	A-1	A-2	B-1	B-2
	Deliver by 10/31/07	Deliver by 7/27/07	Deliver & Install by 10/31/07	Deliver & Install by 7/27/07
Kropf Industrial	\$144,980.00	\$149,870.00	\$158,500.00	\$164,900.00
Merco, Inc.	\$119,369.11	\$119,369.11	No Bid	No Bid

CONNEAUT PORT AUTHORITY  
 FLOATING DOCK SYSTEM AT LAGOON DOCKS - 0651901  
 BID DATE: 4/20/07  
 BID TABULATION

Description	Quan.	Unit of Measure	Kropf Industrial			Merco, Inc.	
			Unit Price Labor	Unit Price Material	Item Total	Unit Price Material	Item Total
<b>CONTRACT A-1: FURNISH AND DELIVERY ONLY - OCTOBER 31, 2007 MAXIMUM DELIVERY DATE</b>							
Furnish & Deliver Complete Dock System	1	LUMP	\$60,892.00	\$84,088.00	\$144,980.00	\$119,369.11	\$119,369.11
<b>CONTRACT A-2: FURNISH AND DELIVERY ONLY - JULY 27, 2007 MAXIMUM DELIVERY DATE</b>							
Furnish & Deliver Complete Dock System	1	LUMP	\$65,782.00	\$84,088.00	\$149,870.00	\$119,369.11	\$119,369.11
<b>CONTRACT B-1: FURNISH, DELIVERY, AND INSTALLATION - OCTOBER 31, 2007 MAXIMUM DELIVERY DATE</b>							
Furnish, Deliver, and Install Complete Dock System	1	LUMP	\$74,412.00	\$84,088.00	\$158,500.00	No Bid	No Bid
<b>CONTRACT B-2: FURNISH, DELIVERY, AND INSTALLATION - JULY 27, 2007 MAXIMUM DELIVERY DATE</b>							
Furnish, Deliver, and Install Complete Dock System	1	LUMP	\$80,812.00	\$84,088.00	\$164,900.00	No Bid	No Bid