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SPECIFIC PROJECT REQUIREMENTS 

 

 

1 - CONTACT DURING BIDDING 

 

1.1 All questions during bidding should be addressed to Cole Riley, who can be reached at CT 

Consultants, Inc., at 614.779.0023. 

 

2 - SOILS REPORT 

 

2.1  Two (2) soils reports dated February 26, 2020 and March 13, 2020 by Geotechnical 

Consultants, Inc. were relied upon by the Engineer in the preparation of drawings and 

specifications. Copies of the reports are provided along with each bid set but are not 

considered to be part of the bid documents. 

 

3 - CORRECTION PERIOD 

 

3.1 The Correction Period in Section 13.07 of the General Conditions shall be changed from a 

one (1) year to a two (2) year period. 

 

4 - INSURANCE 

 

4.1 Section SC-5.04(D) of the Supplementary Conditions shall be deleted and no "all risk 

builders risk" or "installation floater" insurance need be purchased by the Contractor.  

 

5 - WORKING HOURS 

 

5.1 No work shall be performed between the hours of 7:30 PM and 7:30 AM nor on Saturday, 

Sunday, or legal Holidays, without written permission of the Owner. 

 

6 - PROJECT COMPLETION 

 

6.1 All work including restoration and clean-up shall be completed no later than the contract 

completion date.  Failure to complete all work within the allotted time will result in 

assessment of liquidated damages.  Upon completion of all work and written notification of 

same by the Contractor, the Engineer and Owner will compile a punch list.  The punch list 

will be sent to the Contractor.  All punch list work shall be completed to the satisfaction of 

the Engineer and the Owner within 14 days after receipt of the punch list.  Failure to 

complete the punch list work within the allotted time will result in assessment of liquidated 

damages.  
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7 - ASPHALT GRINDINGS 

 

7.1 All grindings shall remain the property of the Owner.  The Contractor, at no additional 

expense to the Owner, shall stockpile this material at a location to be determined by the 

Owner. 

 

8 - DRUG-FREE WORKPLACE PROGRAM 

 

8.1 In accordance with Ohio Revised Code §153.03 and during the life of this project, the 

Contractor and all its Subcontractors that provide labor on the Project site must be enrolled in 

and remain in good standing in the Ohio Bureau of Worker’s Compensation (“OBWC”) 

Drug-Free Workplace Program (“DFWP”) or a comparable program approved by the 

OBWC. 

 

9 - OHIO ETHICS LAW 

 

9.1 Contractor agrees that it is currently in compliance and will continue to adhere to the 

requirements of Ohio Ethics law as provided by Section 102.03 and 102.04 of the Ohio 

Revised Code. 

 

10 - PERIODIC PAYMENTS 

 

10.1 This project is expected to be funded in whole or in part by the Ohio EPA WPCLF Program 

and the Ohio Public Works Commission (OPWC) Program.  The Contractor shall comply 

with all requirements of these programs.  The periodic payments to the Contractor may be 

made in whole or in part through the OWDA. In paragraph 14.02 C.1. of the General 

Conditions, change “ten days” to “sixty days.” 

 

10.2 Ohio EPA must approve all change orders prior to a change order item being paid on a pay 

estimate. 

 

 

 

 


