
SECTION 7
SPECIFIC PROJECT REQUIREMENTS

SPECIFIC PROJECT REQUIREMENTS

1 - CONTACT DURING BIDDING

- 1.1 All questions during bidding should be addressed to Lene Hill, P.E., who can be reached at CT210683@ctconsultants.com.

2 - GEOTECHNICAL REPORT

- 2.1 A Laboratory Log of Boring report by David V. Lewin Corp. was relied upon by the Engineer in the preparation of drawings and specifications. Copies of the report are provided along with each bid set but are not considered to be part of the bid documents.

3 - REFERENCE DRAWINGS

- 3.1 Reference Drawings dated 1995 of the Geneva Township Park Improvements were relied upon by the Engineer in the preparation of drawings and specifications. Copies of the drawings may be examined on the internet at www.ctconsultants.com/bidinfo/index.html but are not considered to be part of the bid documents.

4 - CORRECTION PERIOD

- 4.1 The Correction Period in Section 13.07 of the General Conditions shall be changed from a one (1) year to a two (2) year period.

5 - INSURANCE

- 5.1 Section SC-5.04(D) of the Supplementary Conditions shall be deleted and no "all risk builders risk" or "installation floater" insurance need be purchased by the Contractor.
- 5.2 The Certificate of Insurance shall name the Owner, CT Consultants, Inc., Ohio Department of Natural Resources, Ohio Public Facilities Commission, Treasurer of the State of Ohio and the State of Ohio as Additional Insured.

6 - WORKING HOURS

- 6.1 No work shall be performed between the hours of 7:30 PM and 7:30 AM nor on Saturday, Sunday, or legal Holidays, without written permission of the Owner.

7 - PROJECT COMPLETION

- 7.1 All work including restoration and clean-up shall be completed no later than the contract completion date. Failure to complete all work within the allotted time will result in assessment of liquidated damages. Upon completion of all work and written notification of same by the Contractor, the Engineer and Owner will compile a punch list. The punch list will be sent to the Contractor. All punch list work shall be completed to the satisfaction of the Engineer and the Owner within 14 days after receipt of the punch list. Failure to complete the punch list work within the allotted time will result in assessment of liquidated damages.