



To: All Plan Holders of Record

From: CT Consultants, Inc.
For the Owner

**Re: Addendum No. 2
WTP Chlorine Building
City of Painesville**

Date: November 13, 2024

This Addendum forms a part of the contract documents and modifies the original bidding documents dated October, 2024 and all previous addenda, if any. Acknowledge receipt of this addendum in the space provided in the bid forms. Failure to do so may subject the bidder to disqualification.

BID OPENING DATE

The date of receiving and opening bids shall be changed from November 13, 2024 to November 20, 2024. The time and place shall remain the same.

SCOPE CHANGE

The scope of the Base Bid shall be revised as follows:

Delete: EPDM roof system including: single ply membrane, flashing, rigid insulation, prefinished coping and wood nailers as referenced on Sheets A-01, A-02, A-04 and in Specification Section 0753233.

Delete: Overhead Coiling Door as referenced on Sheets A-01, A-02, A-03, A-04 and Specification Section 083323.

Delete all Alternates. A new bid proposal form, BF.10A, is enclosed.

AT/BR:br

Enclosures

H:\2023\232515\SPEC\Phase 1 - Bldg Shell\Addenda\Addendum 02\Addendum 02.Doc

**PROPOSAL TO CITY OF PAINESVILLE
 FOR WTP CHLORINE BUILDING
 PROJECT NO. 232515**

REF. NO.	DESCRIPTION	QTY	UNIT OF MEASURE	ITEM PRICE LABOR	ITEM PRICE MATERIAL	ITEM TOTAL
1	Building Shell - Piles, Foundation, Walls, Man Door, Hollow Core Concrete Panel Roof	1	Lump Sum			

Informal Total Bid: \$ _____