Contractor's Application For Payment No. Application Period: Application Date: To (Owner): From (Contractor): Via (Engineer) Project: Contract: Owner's Contract No.: Contractor's Project No.: Engineer's Project No.: APPLICATION FOR PAYMENT Change Order Summary 1. ORIGINAL CONTRACT PRICE \$ ______ \$ Approved Change Orders 2. Net change by Change Orders\$ Number Additions Deductions 3. CURRENT CONTRACT PRICE (Line 1 ± 2).....\$ 4. TOTAL COMPLETED AND STORED TO DATE (Column F on Progress Estimate)\$ 5. RETAINAGE: a. _____ % x \$_____ Work Completed \$ b. _____% x \$______ Stored Material \$ c. Total Retainage (Line 5a + Line 5b)\$ 6. AMOUNT ELIGIBLE TO DATE (Line 4 - Line 5c) \$ ______ TOTALS 7. LESS PREVIOUS PAYMENTS (Line 6 from prior Application) \$ 8. AMOUNT DUE THIS APPLICATION\$ **NET CHANGE BY** 9. BALANCE TO FINISH, PLUS RETAINAGE **CHANGE ORDERS** (Column G on Progress Estimate + Line 5 above).....\$ CONTRACTOR'S CERTIFICATION The undersigned Contractor certifies that: (1) all previous progress payments Payment of: received from Owner on account of Work done under the Contract have been applied (Line 8 or other - attach explanation of other amount) on account to discharge Contractor's legitimate obligations incurred in connection with Work covered by prior Applications for Payment: (2) title of all Work, materials and equipment incorporated in said Work or otherwise listed in or covered by this is recommended by: Application for Payment will pass to Owner at time of payment free and clear of all (Engineer) (Date) Liens, security interests and encumbrances (except such as are covered by a Bond acceptable to Owner indemnifying Owner against any such Liens, security interest or Payment of: encumbrances); and (3) all Work covered by this Application for Payment is in (Line 8 or other - attach explanation of other amount) accordance with the Contract Documents and is not defective. is approved by:

Approved by:

GGC Project No. 13049-03

Date:

By:

(Date)

(Date)

(Owner)

Funding Agency (if applicable)

Progress Estimate

Contractor's Application

or (contract):				Application Nun	mber:			
pplication Perio	d:			Application Date	e:			
	A	В	Work Com	oleted	E	F		G
Specification Section No.	ltem Description	Scheduled From Prev Value Application (D This Period	Materials Presently Stored (not in C or D)	Total Completed and Stored to Date (C+D+E)		Balance to Finish (B - F)
	Totals				-			
	1 3 1210			ŀ				

Progress Estimate

Contractor's Application

For (contract):					Applicat	ion Number:			-
Application Period	i:				Applicat	ion Date:	-		
	A			В	C	D	E	F	G
Bid Item No.	<u>Item</u> Description	Bid Quantity	Unit Price	Bid Value	Estimated Quantity Installed	Value	Materials Presently Stored (not in C)	Total Completed and Stored to Date (D + E)	% Balance (F) Finish B (B - F)
				:					
							. ;		
	•								
	Totals		<u> </u>						

Stored Material Summary

Contractor's Application

For (contract):		-		Application I	Number:			
Application F		· · · · · · · · · · · · · · · · · · ·			Application I	Date:		<u> </u>	
Α	В	С	D				F		G
<u>-</u>	Shop Drawing Transmittal No.		Stored Previo	ously		his Month	Incorporated	l in Work	
Invoice No.	Transmittal No.	Materials Description	Date (Month/Year)	Amount (\$)	Amount (\$)	Subtotal	Date (Month/Year)	Amount (\$)	Materials Remaining in Storage (\$) (D + E - F)
									:
					!				
		Totals							

CERTIFICATE OF SUBSTANTIAL COMPLETION

PROJECT TITLE:	
LOCATION:	
OWNER:	
DATE OF SUBSTANTIAL COMPLETION	N:
captioned contract has been substarequirements of the CONTRACT DO	by certifies that all work included in the above- antially completed in accordance with the CUMENTS including approved modifications ccepted so that the Owner can occupy or utilize
attached by the Engineer. The failure to the responsibility of the Contractor to requirements of the CONTRACT DO thereto. Unless otherwise agreed to	inpleted or corrected shall be completed and to include any items on such list does not alter a complete all Work in accordance with the CUMENTS including approved modifications in writing, the date of commencement of will be the date of issuance of the Certificate of ment.
completed, nor the acceptance thereof	ination by the ENGINEER that the work is by the Owner, shall operate as a bar to claim s of the guarantee provisions of the Contract
	CONTRACTOR
	SIGNATURE
	TITLE
	DATE

The undersigned ENGINEER has inspected the work included in the above-captioned contract, finds it to have been substantially completed in accordance with the requirements of the CONTRACT DOCUMENTS including approved modifications thereto. A list of items (Punch List) to be completed or corrected by the Contractor prior to final payment is attached.

ENGINEER	
SIGNATURE	
TITLE	
DATE	
CONTRACTOR and the above recommendation ereby accepts the work included in the above-	
OWNER	
SIGNATURE	
TITLE	
DATE	

END OF SECTION

CERTIFICATE OF FINAL COMPLETION

PROJECT TITLE:	
LOCATION:	<u>-</u>
OWNER:	
DATE OF CONTRACT COMPLETION:	
captioned contract has been completed	by certifies that all work included in the aboved in accordance with the requirements of the approved modifications thereto, and requests that
completed, nor the acceptance thereof	ination by the ENGINEER that the work is by the Owner, shall operate as a bar to claim s of the guarantee provisions of the contract
	CONTRACTOR
	SIGNATURE
	TITLE
	DATE

CONTRACT DOCUMENTS including apprecommends that the work be accepted.	pproved modifications thereto, and accordingly
	ENGINEER
	SIGNATURE
	TITLE
	DATE
	ONTRACTOR and the above recommendation by accepts the work included in the above-
	OWNER
	SIGNATURE
	TITLE
	DATE

The undersigned ENGINEER has inspected the work included in the above-captioned contract, finds it to have been completed in accordance with the requirements of the

END OF SECTION

CONDITIONAL WAIVER OF MECHANIC'S LIEN

TO ALL WHOM IT MAY CONCERN:

Upon receipt of the sum of(\$			Dollars
performed and/or material furnish	ned to the cons	truction projec	t commonly known as
located at			· · · · · · · · · · · · · · · · · · ·
and owned by			·
Additionally, the undersigned agundersigned furnished additional the aforementioned project, after to reserve lien rights against said projects.	material or perfo he date hereof,	orms additional	labor or work on or to
THE INDIVIDUAL SIGNING UNDERSIGNED WARRANTS THE THIS LIEN WAIVER.			
Dated this day of	,		
WITNESSES:			
	By:		
STATE OF) .s	S:	
COUNTY OF)′ -		
Subscribed and ackn	,	in my as being the	presence at free and voluntary act
and deed of	day of		for the use and
parpood aloron mentoriod on the	day or		·
	NC	TARY PUBLIC	<u> </u>

UNCONDITIONAL WAIVER OF MECHANIC'S LIEN

TO ALL WHOM IT MAY CONCERN:

The undersigned, in consideration o	f the sum of _			
the receipt of which is hereby acknown any and all liens and claims for lifernished to the construction	liens for labo uction pro	or or work oject co	performed a mmonly	ind/or material known as
located atand owned by		· · · · · · · · · · · · · · · · · · ·		
Additionally, the undersigned agre undersigned furnished additional ma the aforementioned project, after the to reserve lien rights against said pro	aterial or perf e date hereof,	orms additi	onal labor or	work on or to
THE INDIVIDUAL SIGNING TI UNDERSIGNED WARRANTS THA THIS LIEN WAIVER.				
Dated this day of		.,	·	
WITNESSES:				
	By: _		•	
CTATE OF	,			
STATE OF)	3 S:		
Subscribed and acknow				sence at voluntary act
and deed of	day of _		for	the use and
	N	OTARY PUI		

CONDITIONAL PARTIAL WAIVER OF MECHANIC'S LIEN

Progress Payment No.

TO ALL WHOM IT MAY CONCERN:	
Upon receipt of the sum of	Dollars
(\$), the undersigned, subject to the
reservations contained herein below, do), the undersigned, subject to the es hereby waive, release and relinquish any
and all liens and claims for liens for labor	r or work performed and/or material furnished
	to the construction project commonly
known as	
located at	
and owned by	
Nothing in this Partial Waiver of Mechar rights for retainage now being held by labor or work performed and/or mate	nic's Lien shall waive or otherwise affect lien for to the day of
priority of any lien filed after the date he reserves all lien rights for labor or work	of Mechanics' Lien shall in any way affect the nereof. Further, the undersigned specifically performed and/or material furnished after the , on or to the above referenced project.
	LIEN WAIVER ON BEHALF OF THE SHE HAS FULL AUTHORITY TO EXECUTE
Dated this day of	
WITNESSES:	
	By:
STATE OF)) SS:
COUNTY OF	
Subscribed and acknowledge	ed in my presence at , as being the free and voluntary act

and deed of		for the	use	and
purposes therein mentioned on the	day of	,		
	NOTARY PUBLIC			

UNCONDITIONAL PARTIAL WAIVER OF MECHANIC'S LIEN

Progress Payment No. _____

TO ALL WHOM IT MAY CONCERN:
The undersigned, in consideration of the sum of
herein below, does hereby waive, release and relinquish any and all liens and claims for labor or work performed and/or material furnished through the day or to the construction project commonly known as
located at
and owned by
Nothing in this Partial Waiver of Mechanic's Lien shall waive or otherwise affect lier rights for retainage now being held by for labor or work performed and/or material furnished prior to the day or
Additionally, nothing in this Partial Waiver of Mechanics' Lien shall in any way affect the priority of any lien filed after the date hereof. Further, the undersigned specifically reserves all lien rights for labor or work performed and/or material furnished after the day of,, on or to the above referenced project.
THE INDIVIDUAL SIGNING THIS LIEN WAIVER ON BEHALF OF THE UNDERSIGNED WARRANTS THAT HE/SHE HAS FULL AUTHORITY TO EXECUTE THIS LIEN WAIVER.
Dated this day of
WITNESSES:
By:
STATE OF
COUNTY OF) SS:

Subscribed	and	acknowledged	in		my		pres	ence)	at
			, as	being	the	free	and	volu	ıntary	/ act
and deed of							for	the	use	and
purposes there	in mention	ed on the day of			-			<i>,</i>	_	_•
			NOTA	RY PI	IRI I	<u>C</u>			•	

AFFIDAVIT AND WAIVER OF LIEN

(Final Payment)

STATE OF _					_)	٠٥.					
COUNTY OF	:				_)	SS:					
Being first du	ılv eworı	n eave th	nat he is	the	of						
being mist de	ily SWOII	ı says u	iat ne is	uie				(her	einafter	referr	red to as
the "Compan	y") and,	as such	, is famil	iar with	the f	ollow	ing fa	cts sta	ted her	ein:	
machinery,	equi	pment,		fue	el	on	а	pi	roject	for	the
				(i	nereir	naftei	rcolle	ctively	called '	the "P	roject").
subcontracto material, ma Project or th receives the	rs of the chinery, at the C final pay	e Compa equipm company ment se	ent, and will pro t forth in	e been I fuel fo mptly p Paragr	fully j urnish bay s aph 3	paid ned b aid p 3.	by the by the parties	e Com m to in ful	pany fo the Cor I when	or wor mpany the C	rk, labor y for the company
3.	The bal	lance du	e from th	ne				····	<u>.</u>		
and unpaid to	the Co	mpanv i	s the sur	n of				Owner			
						Dol	lars (\$)			
and the Com waives and r Owner.	pany ag	rees tha	at upon ti	ne payr	nent	to it d	or said	ı sum,	the Co	mpan	y nereby
4. having been work and lab fuel to the Co	filed by or for th	and pre	any and	reatene /or furn	d to b ished	oe file I mat	ed by terial,	any pa machi	arty hav nery, e	ring pe quipm	erformed ent, and
Sworn to	before	me ar '	nd subs	cribed	in	my	prese		ized Sigr this _		day of
								Λ1-	tone Duta	lia	
			F	ND OF S	FCTIO)N		IVO	tary Publ	IC	

This document has important legal consequences; consultation with an attorney is encouraged with respect to its use or modification. This document should be adapted to the particular circumstances of the contemplated Project and the Controlling Law.

STANDARD GENERAL CONDITIONS OF THE CONSTRUCTION CONTRACT

Prepared by

ENGINEERS JOINT CONTRACT DOCUMENTS COMMITTEE

and

Issued and Published Jointly By







PROFESSIONAL ENGINEERS IN PRIVATE PRACTICE

a practice division of the

NATIONAL SOCIETY OF PROFESSIONAL ENGINEERS

AMERICAN COUNCIL OF ENGINEERING COMPANIES

AMERICAN SOCIETY OF CIVIL ENGINEERS

This document has been approved and endorsed by



The Associated General Contractors of America



Construction Specifications Institute

Copyright ©2002

National Society of Professional Engineers 1420 King Street, Alexandria, VA 22314

American Council of Engineering Companies 1015 15th Street, N.W., Washington, DC 20005

American Society of Civil Engineers 1801 Alexander Bell Drive, Reston, VA 20191-4400

These General Conditions have been prepared for use with the Suggested Forms of Agreement Between Owner and Contractor Nos. C-520 or C-525 (2002 Editions). Their provisions are interrelated and a change in one may necessitate a change in the other. Comments concerning their usage are contained in the EJCDC Construction Documents, General and Instructions (No. C-001) (2002 Edition). For guidance in the preparation of Supplementary Conditions, see Guide to the Preparation of Supplementary Conditions (No. C-800) (2002 Edition).

TABLE OF CONTENTS

Page

A DTICY	E 1 - DEFINITIONS AND TERMINOLOGY	,
1.01	Defined Terms	
1.02	Terminology	č
	E 2 - PRELIMINARY MATTERS	
2.01	Delivery of Bonds and Evidence of Insurance	
2.02	Copies of Documents	9
2.03	Commencement of Contract Times; Notice to Proceed	
2.04	Starting the Work	
2.05	Before Starting Construction	
2.06	Preconstruction Conference	
2.07	Initial Acceptance of Schedules	9
	E 3 - CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE	10
3.01	Intent	10
3.02	Reference Standards	
3.03	Reporting and Resolving Discrepancies	
3.04	Amending and Supplementing Contract Documents	
3.05	Reuse of Documents	
3.06	Electronic Data.	
	E 4 - AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS	
4.01	ONMENTAL CONDITIONS; REFERENCE POINTS	
4.01	Availability of Lands	11
4.02	Subsurface and Physical Conditions	12
4.03	Differing Subsurface or Physical Conditions	12
4.04	Underground Facilities	13
4.06	Reference PointsHazardous Environmental Condition at Site	13
	E 5 - BONDS AND INSURANCE	1.5 1.1
5.01	Performance, Payment, and Other Bonds	14 1.4
5.02	Licensed Sureties and Insurers	
5.03	Certificates of Insurance	
5.04	Contractor's Liability Insurance	
5.05	Owner's Liability Insurance	
5.06	Property Insurance	
5.07	Waiver of Rights	
5.08	Receipt and Application of Insurance Proceeds	
5.09	Acceptance of Bonds and Insurance; Option to Replace	17 17
5.10	Partial Utilization, Acknowledgment of Property Insurer	1 9
	E 6 - CONTRACTOR'S RESPONSIBILITIES	18
6.01	Supervision and Superintendence	
6.02	Labor; Working Hours	
6.03	Services, Materials, and Equipment	
6.04	Progress Schedule	18
6.05	Substitutes and "Or-Equals"	19
6.06	Concerning Subcontractors, Suppliers, and Others	20
6.07	Patent Fees and Royalties	21
6.08	Permits	21
6.09	Laws and Regulations	
6.10	Taxes	
6.11	Use of Site and Other Areas	
6.12	Record Documents	
6.13	Safety and Protection	
6.14	Safety Representative	
6.15	Hazard Communication Programs	

6.11 Shop Drowings and Sumples 6.18 Continuing the Work 6.19 Contractor's General Warranity and Guarantee 6.20 Indomnification 6.21 Delegation of Professional Design Services ARTICLET - CHIER WORK AT THE SITE 7.01 Related Work at Site 7.02 Conditation 7.03 Legal Relationships 8.01 Communications to Contractor 8.02 Replacement of Engineer 8.03 Furnish Data 8.04 Pay When Disc 8.05 Lands and Easements; Reports and Tests 8.06 Insurance 8.07 Change Orders 8.08 Inspections, Tests, and Approvals 8.09 Limitations on Owner's Responsibilities 8.10 Linkelosed Hazandous Environmental Condition 8.11 Evidence of Financial Arrangements 8.10 Undisclosed Hazandous Environmental Condition 8.11 Evidence of Financial Arrangements 8.11 Clay Service Status During Construction 9.01 Owner's Representative 9.02 Visite to Site 9.03 Project Representative 9.04 Authorized Variations in Work 9.05 Rejecting Defective Work 9.06 Shop Drowings, Change Orders and Payments 8.11 Clay Secting Defective Work 9.07 Determinations for Influit Work 9.08 Decisions on Regularements of Contract Documents and Acceptability of Work 9.09 Limitations on Engineer's Authority and Responsibilities 8.11 Clay Section of Change or Her Work 9.00 Unauthorized Changes in the Work 9.01 Change of Contract Drownents and Acceptability of Work 9.02 Industriations on Engineer's Authority and Responsibilities 8.11 Clay Allowances 8.11.10.1 Cost of the Work 8.11.10.2 (Change of Contract Price 9.12.2 (Change of Contract Price 9.13.3 Delays 9.14 Price Work 9.15 Price Contract Office Contract Office Contract Times 9.16 Progress Payments in the Work 9.17 Overeition Price Work 9.18 Overeition Professor in the Work 9.19 Overe May Correct Defective Work 9.10.10 Contract Times 9.10 Overe May Correct Defective Work 9.11 Overeition Professor of Times 9.12 Overeition Premote of Times 9.13 Overeition Premote of Times 9.14 Overeition Premote of T			
6.11 Shop Drawings and Samples 6.18 Continuing the Work. 6.19 Contractor's General Warranty and Guarantee 6.20 Indemnification. 6.21 Delegation of Professional Design Services 6.22 ARTICLE 7- OTHER WORK AT THE SITE 7.01 Related Work at Site 7.02 Coordination. 7.03 Legal Relationships 8.01 Comminications to Contractor 8.02 Replacement of Engineer 8.03 Fursish Data. 8.04 Pay When Dise 8.05 Lands and Examents; Reports and Tests 8.06 Insurance 8.07 Change Orders 8.08 Inspections, Tests, and Approvals 8.09 Limitations on Owner's Responsibilities 8.10 Undisclosed Insurance 8.11 Evidence of Financial Arrangements 8.12 Visits to Site 9.02 Visits to Site 9.03 Project Representative 9.04 Authorized Variations in Work 9.05 Rejections of Engineer's Authority and Responsibilities 8.10 Design Desictive Work 9.06 Design Desictive Work 9.07 Determinations for Unit Price Work 9.08 Desictions on Regulate Work 10.09 Limitations on Engineer's Authority and Responsibilities 8.100 Limitations on Figureer's Authority and Responsibilities 8.11 Price Work 10.00 United Orders on Figure Site Work 10.01 Authorized Changes in the Work 10.02 Limitations on Engineer's Authority and Responsibilities 8.11 Cell Change of Contract Price; CHANGE OF CONTRACT TIMES. 11.01 Authorized Changes in the Work 11.02 Illowances 11.03 Delays 8. Acceptance of Polective Work 8. Authorized Orders of Polective Work 11.01 Cost of the Work 11.02 Contract Price 11.03 Delays 8. Acceptance of Defective Work 11.04 Order of Price Contract Price 11.05 Contract Price 11.06 Contract Price 11.07 Price Work 11.07 Price Work 11.08 Acceptance of Defective Work 11.09 Order May Stop the Work 11.01 Order of Price Work 11.01 Order of Price Work 11.02 Price Work Work 11.03 Owner May Stop the Work 11.04 Order of Price Order Work 11.05 Price Work	6.16	Emergencies	23
6.19 Contractor's General Warranty and Guarantee 6.20 Indemnification. 6.21 Designation of Professional Design Services ARTICLE 7- OTHER WORK AT THE SITE. 7.01 Related Work at Site. 7.02 Condituation. 7.03 Legal Relationships 8.01 Communications to Contractor. 8.02 Replacement of Jengineer. 8.03 Furnish Data. 8.04 Pay When Due. 8.05 Lands and Easements; Reports and Tests. 8.06 Insurance. 8.07 Change Corders 8.08 Insurance. 8.09 Limitations on Owner's Responsibilities. 8.01 Lands and Easements; Reports and Tests. 8.02 Replacement of Jengineer 8.03 Furnish Data. 8.04 Pay When Due. 8.05 Lands and Easements; Reports and Tests. 8.06 Insurance. 8.07 Change Orders 8.08 Inspections, Tests, and Approvals 8.09 Limitations on Owner's Responsibilities. 8.10 Undiscituated Macardous Environmental Condition. 8.11 Evidence of Financial Arrangements 8.010 Visits to Site. 9.10 Visits to Site. 9.10 Visits to Site. 9.10 Payes Representative. 9.10 Payes Representative. 9.10 Payes Representative Work. 9.11 Payes Representative Work. 9.12 Payes Representative Work. 9.13 Payes Representative Work. 9.14 Payes Representative Work. 9.15 Payes Representative Work. 9.16 Payes Representative Work. 9.17 Payes Payes Representative Work. 9.18 Payes Representative Work. 9.19 Payes Representative Payes Representative Payes	6.17		
6.19 Contractor's General Warranty and Guarantee 6.20 Indemnification 6.21 Delegation of Professional Design Services ARTICLE 7 - OTHER WORK AT THE SITE 7.01 Related Work at Site 7.02 Coordination. 7.03 Legal Relationships ARTICLE 8 - OWNER'S RESPONSIBILITIES. 8.01 Communications to Contractor 8.02 Replacement of Engineer. 8.03 Furnish Data. 8.04 Pay When Due. 8.05 Lands and Easements; Reports and Tests. 8.06 Insurance 8.07 Change Orders. 8.08 Impections, Tests, and Approvals. 8.09 Limitations on Owner's Responsibilities. 8.10 Undesclosed Hazardous Environmental Condition. 8.11 Evidence of Financial Arrangements ARTICLES PLONGINEER'S RATIND DURING CONSTRUCTION 9.01 Owner's Representative. 9.02 Visits to Site 9.03 Project Representative. 9.04 Authorized Variations in Work. 9.05 Rejecting Defective Work 9.06 Shop Drawings, Change Orders and Poyments 9.07 Determinations for Unit Price Work 9.08 Decisions on Requirements of Contract Documents and Acceptability of Work. 10.01 Chandroteed Changes in the Work 10.02 Unauthorized Changes in the Work 10.03 Execution of Changes in the Work 10.04 Notification to Surety 10.05 Claims. ARTICLE 11 - COST Of THE WORK; CLAIMS 10.01 Change of Contract Price. 10.01 Change of Contract Price. 10.02 Correction of Kanges or Herost. 10.03 Legacation of Contract Price. 10.04 Notification to Surety 10.05 Claims. ARTICLE 11 - COST Of THE WORK; CLAIMS 10.01 Correction of Removed of Defective Work. 10.02 Creation of Contract Price. 10.04 Notification to Surety 10.05 Claims. 10.06 Contract Price. 10.07 Correction of Removal of Defective Work. 10.09 Decisions on Province of Acceptable of Contract Price. 10.01 Concept of Contract Price. 10.01 Concept of Contract Price. 10.02 Concept of Contract Price. 10.03 Concept of Contract Price. 10.04 Notification of Surety 10.05 Claims. 10.06 Contract Price. 10.07 Correction of Removal of Defective Work. 10.09 Concept of Contract Price. 10.00 Concept of Contract Price. 10.01 Concept of Contract Price. 10.02 Concept of Contract Price. 10.04 Acceptance of	6.18		
6.20 Indemnification 6.21 Delegation of Professional Design Services ARTICLE 8 - OTHER WORK AT THE SITE 7.01 Related Work at Site 7.02 Coordination. 7.03 Legal Relationships ARTICLE 8 - OWNER'S RESPONSIBILITIES 8.01 Communications to Contractor 8.02 Replacement of Engineer 8.03 Furnish Data 8.04 Pay When Due 8.05 Lands and Easements; Reports and Tests 8.06 Insurance 8.07 Change Orders 8.08 Inspections, Tests, and Approvals 8.09 Limitations on Owner's Responsibilities 8.00 Limitations on Owner's Responsibilities 8.01 Undictoosed Hazardous Environmental Condition 8.11 Evidence of Financial Arrangements 8.10 Undictoosed Hazardous Environmental Condition 9.01 Owner's Representative 9.02 Visits to Site 9.03 Project Representative 9.04 Authorized Variations in Work 9.05 Rejecting Defective Work 9.06 Shop Drawings, Change Orders and Payments 9.07 Determinations for Unit Price Work 9.08 Desisions on Requirements of Contract Documents and Acceptability of Work 10.01 Unadhorized Changes in the Work 10.01 Unadhorized Changes in the Work 10.01 Claims ARTICLE 1 - CHANGES IN THE WORK; CLAIMS 10.01 Limitations on Bigmeer's Authority and Responsibilities ARTICLE 1 - CHANGES IN THE WORK; CLAIMS 10.01 Individual Contract Documents and Acceptability of Work 10.01 Individual Contract Documents and Acceptability of Work 10.01 Individual Contract Documents and Acceptability of Work 10.02 Unadhorized Changes in the Work 10.03 Execution of Changes in the Work 10.04 Individual Contract Documents and Acceptability of Work 10.05 Claims 10.06 Correction or Removal of Defective Work 10.07 Learney Work 10.08 Correction or Removal of Defective Work 10.09 Defens 10.00 Correction or Removal of Defective Work 10.01 Correction Period 10.01 Authorized Changes or Correction Removal of Defective Work 10.02 Correction or Removal of Defective Work 10.03 Execution of Contract Times 10.04 December 10 Correction Period 10.07 December 10 Correction Period 10.09 Correction Period 10.09 Correction Period 10.09 Correction Period 10.09 Correction Period			
ARTICLE 7 - OTHER WORK AT THE SITE 7.01 Related Work at Site 7.02 Coordination. 7.03 Legal Relationships 7.03 Legal Relationships 7.04 Related Work at Site 7.05 Coordination. 7.05 Legal Relationships 7.06 Regular Relationships 8.07 Communications to Contractor 8.02 Replacement of Engineer 8.03 Furnish Data. 8.04 Pay When Due 8.05 Lands and Eastments; Reports and Tests. 8.06 Insurance 8.07 Change Orders 8.08 Impections, Tests, and Approvals. 8.09 Limitations on Owner's Responsibilities 8.00 Insurance 8.00 Limitations on Owner's Responsibilities 8.10 Undisclosed Hazardous Environmental Condition. 8.11 Evidence of Financial Arrangements 8.10 Undisclosed Hazardous Environmental Condition. 8.11 Evidence of Financial Arrangements 9.00 Vrisits to Site 9.02 Vrisit to Site 9.03 Project Representative. 9.04 Authorteed Variations in Work. 9.05 Rejecting Defective Work 9.06 Shop Drawings, Change Orders and Payments 9.07 Determinations for Unit Price Work 9.08 Decisions on Requirements of Contract Documents and Acceptability of Work. 10.01 Limitations on Regimer's Authority and Responsibilities 8.4RTICLE 1 - CHANGES IN THE WORK; CLAIMS. 10.01 Authorized Changes in the Work 10.02 Unauthorized Changes in the Work 10.03 Execution of Changes in the Work 10.04 Notification to Surety 10.05 Claims 10.06 ARTICLE 11 - COST OF THE WORK; CLAIMS. 10.01 Compared Changes in the Work 10.02 Correction of Remove of the Work 10.03 Execution of Conge of Contract Price. 10.04 Notification to Surety 10.05 Claims 10.06 Congress of Contract Price. 10.07 Correction of Removal of Defective Work 10.09 Decisions on Reputer Work 10.00 Contract Price. 10.00 Contract Price. 10.01 Conge of Contract Price. 10.01 Conge of Contract Price. 10.02 Contract Price Contract Price. 10.04 Progress Payments 10.06 Contract Price Work. 10.07 Correction Presence of Defective Work. 10.09 Contract Price Work. 10.00 Contractor's Work Work. 10.00 Contractor's Work Work. 10.01 Contractor's Work Work.			
ARTICLE 7 - OTHER WORK AT THE SITE 7.01 Related Work at Site 7.02 Coordination. 7.03 Legal Relationships 8.01 Communications to Contractor 8.02 Replacement of Engineer 8.03 Furnish Data. 8.04 Pay When Due 8.05 Lands and Easements; Reports and Tests. 8.06 Insurance 8.07 Change Orders 8.08 Inspections, Tests, and Approvals. 8.09 Institutions on Owner's Responsibilities 8.10 Undisclosed Hacardous Environmental Condition. 8.11 Evidence of Financial Arrangements 9.02 Visits to Site 9.03 Project Representative 9.04 Authorized Variations in Work 9.05 Rejecting Defective Work 9.06 Shop Drawings, Change Orders and Payments 9.07 Determinations for Unit Price Work 9.08 Decisions on Requirements of Contract Documents and Acceptability of Work 8.09 Designs of Changes in the Work 10.01 Authorized Changes in the Work 10.02 Unathorized Changes in the Work 10.03 Execution of Change orders 10.04 Notification to Survey 10.05 Claims 10.04 Notification to Survey 10.05 Claims 10.07 THE WORK; ALLOWANCES; UNIT PRICE WORK 10.01 Price Work 10.02 Contained the Work 10.03 Financial Price Work 10.04 Authorized Changes in the Work 10.05 Claims 10.07 The Order of The WORK; ALLOWANCES; UNIT PRICE WORK 10.08 Decisions on Requirements of Contract Documents and Acceptability of Work 10.09 Delays 10.05 Correction of Removed of Defective Work 10.01 Notice of Defects 10.04 Authorized Changes in the Work 10.05 Correction of Removed of Defective Work 10.06 Correction of Removed of Defective Work 10.07 Correction Period 10.08 Decisions of Requirements of Contract Times 10.09 Delays 10.00 Correction Period 10.00 Correction Perio			
7.01 Related Work at Site 7.02 Coordination. 7.03 Legal Relationships 7.03 Logal Relationships 8.01 Communications to Contractor 8.02 Replacement of Engineer 8.03 Furnish Data. 8.04 Pay When Due 8.05 Lands and Easements, Reports and Tests. 8.06 Insurance 8.07 Change Orders 8.08 Inspections, Tests, and Approvals 8.09 Limitations on Owner's Responsibilities 8.10 Undisclosed Hazardous Environmental Condition. 8.11 Evidence of Financial Arrangements 9.02 Visits to Site 9.02 Visits to Site 9.03 Project Representative 9.04 Authorized Variations in Work 9.05 Rejecting Defective Work 9.06 Shop Drawings, Change Orders and Payments 9.07 Determinations for Unit Price Work 9.08 Decisions on Regulements of Contract Documents and Acceptability of Work 10.01 Limitations on Engineer's Authority and Responsibilities 10.01 Authorized Changes in the Work 10.02 Unauthorized Changes in the Work 10.03 Execution of Change Orders 10.04 Notification to Surety. 10.05 Claims 10.06 Cost of the Work 11.01 Cost of the Work 11.01 Change of Contract Price. 12.01 Change of Contract Price. 12.02 Change of Contract Price. 13.01 Notice of Defects 13.01 Notice of Defects 13.01 Notice of Defects 13.02 Access to Work 13.03 Progress Payments 14.03 Correction Period. 14.03 Progress Payments			
7.03 Legal Relationships ARTICLE 8 - OWNER'S RESPONSIBILITIES 8.01 Communications to Contractor 8.02 Replacement of Engineer 8.03 Furnish Juat. 8.04 Pay When Due 8.05 Lands and Fasements; Reports and Tests 8.06 Insurance 8.07 Change Orders 8.08 Inspections, Tests, and Approvals 8.09 Limitations on Owner's Responsibilities 8.10 Undisclosed Hawardous Environmental Condition 8.11 Evidence of Financial Arrangements ARTICLE 9 - ENGINEER'S STATUS DURING CONSTRUCTION 9.01 Owner's Representative 9.02 Visits to Site 9.03 Project Representative 9.04 Authorized Variations in Work 9.05 Rejecting Defective Work 9.06 Shop Drawings, Change Orders and Payments 9.07 Determinations for Unit Price Work 9.08 Desilonist on Regulements of Contract Documents and Acceptability of Work 10.01 Authorized Changes in the Work 10.02 Unauthorized Changes in the Work 10.03 Execution of Change Orders 10.04 Notification to Sureey. 10.05 Claims ARTICLE 1 - CHANGES IN THE WORK; CLAIMS 10.01 Authorized Changes in the Work 10.02 Unauthorized Changes in the Work 10.03 Execution of Change Orders 10.04 Notification to Sureey. 10.05 Claims ARTICLE 10 - CHANGES IN THE WORK; CLAIMS 10.01 Authorized Changes in the Work 10.02 Unauthorized Changes in the Work 10.03 Execution of Change Orders 10.04 Notification to Sureey. 10.05 Claims 10.07 Unauthorized Changes in the Work 10.09 Authorized Changes in the Work 10.00 Unauthorized Changes in the Work 10.01 Authorized Changes in the Work 10.02 Unauthorized Changes in the Work 10.03 Design Office O			
7.03 Legal Relationships 8.01 Communications to Contractor 8.02 Repiacement of Engineer 8.03 Furnish Data. 8.04 Pay When Due 8.05 Lands and Essements; Reports and Tests. 8.06 Insurance 8.07 Change Orders 8.08 Inspections, Tests, and Approvals. 8.09 Limitations on Owner's Responsibilities 8.10 Undisclosed Hazardous Environmental Condition. 8.11 Evidence of Financial Arrangements 8.10 Undisclosed Hazardous Environmental Condition. 8.11 Evidence of Financial Arrangements 8.11 Evidence of Financial Arrangements 8.11 Undisclosed Hazardous Environmental Condition. 8.12 Undisclosed Hazardous Environmental Condition. 8.13 Evidence of Financial Arrangements 8.14 Undisclosed Hazardous Environmental Condition. 8.15 Evidence of Financial Arrangements 8.16 Undisclosed Hazardous Environmental Condition. 8.17 Evidence of Financial Arrangements 8.18 Undisclosed Hazardous Environmental Condition. 8.19 Owner's Representative 9.02 Visits to Site 9.03 Project Representative 9.04 Authorized Variations in Work. 9.05 Rejecting Defective Work. 9.06 Shop Drawings, Change Orders and Payments 9.07 Determinations for Unit Price Work. 9.08 Decisions on Requirements of Contract Documents and Acceptability of Work. 9.09 Limitations on Engineer's Authority and Responsibilities 8.4 RTICLE 10 - CHANGES IN THE WORK; CLAIMS 9.00 Undustroited Changes in the Work. 9.01 Undustroited Changes in the Work. 9.02 Undustroited Changes in the Work. 9.03 Execution of Change Orders 9.04 Authorized Changes in the Work. 9.05 Claims 9.06 Change of Contract Times 9.07 Details 13 - TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK. 9.08 Tests and Inspections 9.09 Owner May Stop the Work. 9.09 Owner May Stop the Work. 9.09 Owner May Stop the Work. 9.00 Owner May Stop the Work. 9.00 Owner May Stop the Work. 9.00 Owner May Correct Defective Work.			
ARTICLE 8 - ÖWNER'S RESPONSIBILITIES. 8.01 Communications to Contractor 8.02 Replacement of Engineer 8.03 Furnish Data. 8.04 Pay When Due 8.05 Lands and Basements, Reports and Tests 8.06 Insurance. 8.07 Change Orders 8.08 Inspections, Tests, and Approvals. 8.09 Limitations on Owner's Responsibilities 8.10 Undisclosed Hazardous Environmental Condition. 8.11 Evidence of Financial Arrangements ARTICLE 9 - ENGINEER'S STATUS DURING CONSTRUCTION 9.01 Owner's Representative. 9.02 Visits to Site 9.03 Project Representative 9.04 Authorized Variations in Work. 9.05 Rejecting Defective Work 9.06 Shop Drawings, Change Orders and Payments 9.07 Determinations for Unit Price Work 9.08 Decisions on Requirements of Contract Documents and Acceptability of Work 10.01 Unauthorized Changes in the Work. 10.01 Unauthorized Changes in the Work. 10.01 Unauthorized Change orders 10.04 Notification to Surety. 10.05 Claims. ARTICLE 1 - COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 11.01 Cost of the Work 11.02 Change of Contract Price. 11.03 Unit Price Work. 11.04 Authorized Change orders 11.05 Owner May Stop the Work. 11.01 Cost of the Work 11.02 Change of Contract Trice. 11.03 Unit Price Work 11.04 Authorized Change Orders 11.05 Owner May Stop the Work. 11.06 Change of Contract Times 11.01 Correction of Removal of Defective Work. 11.02 Change of Contract Times 11.03 Unit Price Work 11.04 Owner May Stop the Work. 11.05 Owner May Stop the Work. 11.06 Owner May Stop the Work. 11.07 Overection Period. 11.08 Owner May Stop the Work. 11.09 Owner May Stop the Work. 11.01 Owner May Stop the Work. 11.01 Owner May Correct Defective Work. 11.02 Owner May Correct Defective Work. 11.03 Shedule of Values. 11.04 Owner May Correct Defective Work. 11.06 Owner May Correct Defective Work. 11.07 Owner May Correct Defective Work. 11.08 Owner May Correct Defective Work. 11.09 Owner May Correct Defective Work. 11.01 Shedule of Values.			
8.01 Communications to Contractor 8.02 Replacement of Engineer 8.03 Farnish Data. 8.04 Pay When Due 8.05 Londs and Eastenents; Reports and Tests. 8.06 Insurance 8.07 Change Orders 8.08 Inspections, Tests, and Approvals. 8.09 Limitations on Owner's Responsibilities 8.10 Undisclosed Hazardous Environmental Condition. 8.11 Evidence of Financial Arrangements 9.02 Visits to Site 9.02 Visits to Site 9.03 Project Representative 9.04 Authorized Variations in Work. 9.05 Rejecting Defective Work 9.06 Shap Drawings, Change Orders and Payments 9.07 Determinations for Unit Price Work 9.08 Decisions on Requirements of Contract Documents and Acceptability of Work 9.09 Limitations on Engineer's Authority and Responsibilities 8.10.01 Authorized Changes in the Work 10.02 Unauthorized Changes in the Work 10.03 Execution of Change Orders 10.04 Notification to Surery. 10.05 Claims 8.4TICLE 11 - COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 11.01 Cost of the Work 11.02 Authorized Change Orders 11.03 Unit Price Work 11.04 Notification to Surery. 11.05 Change of Contract Times 11.07 Change of Contract Times 11.08 Access to Work. 11.09 Change of Contract Times 11.01 Correction of Removal of Defective Work. 11.02 Change of Contract Times 11.03 Owner May Stop the Work. 11.04 Owner May Stop the Work. 11.05 Owner May Stop the Work. 11.06 Owner May Stop the Work. 11.07 Correction Period. 11.08 Schedule of Palues 11.09 Payers Payments 11.00 Payers Payments 11.01 Schedule of Palues 11.02 Progress Payments 11.03 Payers Payments 11.04 Owner May Correct Defective Work. 11.06 Payers Payments 11.07 Payers Payments 11.08 Payers Payments 11.09 Payers Payments 11.00 Payers Payments 11.00 Payers Payments 11.01 Payers Payments 11.01 Payers Payments 11.02 Progress Payments			
8.02 Replacement of Engineer 8.03 Parmish Data. 8.04 Pay When Due 8.05 Lands and Easements; Reports and Tests. 8.06 Insurance. 8.07 Change Orders 8.08 Inspections; Tests, and Approvals. 8.09 Limitations on Owner's Responsibilities 8.10 Undisclosed Hazardous Environmental Condition. 8.11 Evidence of Pinancial Arrangements 8.11 Evidence of Pinancial Arrangements 8.12 Undisclosed Hazardous Environmental Condition. 8.13 Evidence of Pinancial Arrangements 8.14 Undisclosed Hazardous Environmental Condition. 8.15 Undisclosed Hazardous Environmental Condition. 8.16 Undisclosed Hazardous Environmental Condition. 8.17 Evidence of Pinancial Arrangements 8.18 Undisclosed Hazardous Environmental Condition. 8.19 Undisclosed Hazardous Environmental Condition. 8.11 Evidence of Pinancial Arrangements 9.01 Owner's Representative. 9.02 Visits to Site. 9.03 Project Representative. 9.04 Authorized Variations in Work. 9.05 Rejecting Defective Work. 9.06 Shop Drawings, Change Orders and Payments 9.07 Determinations for Unit Price Work. 9.08 Decisions on Requirements of Contract Documents and Acceptability of Work. 9.09 Limitations on Engineer's Authority and Responsibilities 8.4 TICLE 10 - CHANGES IN THE WORK; CLAIMS. 10.01 Authorized Changes in the Work. 10.02 Unauthorized Change orders 10.04 Notification to Surety 10.05 Claims 10.01 Authorized Change Orders 10.05 Claims 10.07 Universed Universe			
8.03 Furnish Data. 8.04 Pay When Due 8.05 Lands and Easements; Reports and Tests. 8.06 Insurance. 8.07 Change Orders 8.08 Inspections, Tests, and Approvals. 8.09 Limitations on Owner's Responsibilities 8.10 Undisclosed Hasardous Environmental Condition. 8.11 Evidence of Financial Arrangements ARTICLE 9 - ENGINEER'S STATUS DURING CONSTRUCTION 9.01 Owner's Representative. 9.02 Visits to Site. 9.03 Project Representative. 9.04 Authorized Variations in Work. 9.05 Rejecting Defective Work. 9.06 Shop Drawings, Change Orders and Payments. 9.07 Determinations for Unit Price Work. 9.08 Decisions on Requirements of Contract Documents and Acceptability of Work. 9.09 Limitations on Engineer's Authority and Responsibilities ARTICLE 10 - CHANGES IN THE WORK; CLAIMS. 10.01 Authorized Changes in the Work. 10.02 Unauthorized Changes in the Work. 10.03 Execution of Change Orders. 10.04 Notification to Surety. 10.05 Calims. ARTICLE 11 - COST OF THE WORK, ALLOWANCES; UNIT PRICE WORK. 11.01 Cost of the Work. 11.02 Allowances. 11.03 Unit Price Work. 11.03 Unit Price Work. 11.04 Change of Contract Times. 12.01 Change of Contract Times. 12.02 Change of Contract Times. 12.03 Delays. 13.04 Uncovering Work. 13.06 Correction or Removal of Defective Work. 13.07 Correction or Removal of Defective Work. 13.08 Acceptance of Defective Work. 13.09 Owner May Stop the Work. 13.00 Owner May Stop the Work. 13.01 Schedule of Values. 13.02 Progress Payments 14.03 Contracts Twee			
8.05 Lands and Easements; Reports and Tests			
8.05 Lands and Easements; Reports and Tests. 8.06 Insurance. 8.07 Change Orders. 8.08 Inspections, Tests, and Approvals. 8.09 Limitations on Owner's Responsibilities. 8.10 Undisclosed Hazardous Environmental Condition. 8.11 Evidence of Financial Arrangements. ARTICLE 9 - ENGINEER'S STATUS DURING CONSTRUCTION. 9.01 Owner's Representative. 9.02 Visits to Site. 9.03 Project Representative. 9.04 Authorized Variations in Work. 9.05 Rejecting Defective Work. 9.06 Shop Drawings, Change Orders and Payments. 9.07 Determinations for Unit Price Work. 9.08 Decisions on Requirements of Contract Documents and Acceptability of Work. 10.01 Authorized Changes in the Work. 10.02 Unauthorized Changes in the Work. 10.03 Execution of Change Orders. 10.04 Authorized Changes in the Work. 10.05 Claims. ARTICLE 11 - COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK. 11.01 Allowances. 11.01 Change of Contract Price. 11.02 Allowances. 11.03 Unit Price Work. ARTICLE 13 - TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK. 13.01 Notice of Defects. 13.02 Access to Work. 13.03 Tests and Inspections. 13.04 Uncovering Work. 13.05 Correction or Removal of Defective Work. 13.07 Correction Period. 13.08 Correction or Famous of Defective Work. 13.09 Owner May Stop the Work. 13.00 Owner May Stop the Work. 13.01 Schedule of Values. 14.03 Contractor's Warrandy of Title.			
8.06 Insurance 8.07 Change Orders 1.8.08 Inspections, Tests, and Approvals 1.8.09 Limitations on Owner's Responsibilities 1.8.10 Undisclosed Hazardous Environmental Condition 1.8.11 Evidence of Financial Arrangements 1.8.12 Evidence of Financial Arrangements 1.8.12 Evidence of Financial Arrangements 1.8.12 Evidence 1.8.12 Evid			
8.07 Charge Orders 8.08 Inspections, Tests, and Approvals 8.09 Limitations on Owner's Responsibilities 8.10 Undisclosed Hazardous Environmental Condition 8.11 Evidence of Financial Arrangements ARTICLE 9 - ENGINEER'S STATUS DURING CONSTRUCTION 9.01 Owner's Representative 9.02 Visits to Site 9.03 Project Representative 9.04 Authorized Variations in Work 9.05 Rejecting Defective Work 9.06 Shop Drawings, Change Orders and Payments 9.07 Determinations for Unit Price Work 9.08 Decisions on Requirements of Contract Documents and Acceptability of Work 9.09 Limitations on Engineer's Authority and Responsibilities ARTICLE 10 - CHANGES IN THE WORK; CLAIMS 10.01 Authorized Changes in the Work 10.02 Unauthorized Changes in the Work 10.03 Execution of Change Orders 10.04 Notification to Surety 10.05 Claims ARTICLE 11 - COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 11.01 Cost of the Work 11.02 Allowances 11.03 Unit Price Work ARTICLE 12 - CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES. 12.01 Change of Contract Price. 12.02 Change of Contract Price. 12.03 Delays ARTICLE 13 - TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK 13.01 Notice of Defects 13.02 Access to Work 13.03 Tests and Inspections 13.04 Uncovering Work 13.05 Owner May Stop the Work 13.07 Correction Preiond. 13.08 Acceptance of Defective Work 13.09 Owner May Stop the Work 13.00 Owner May Stop the Work 13.01 Schedule of Values 14.03 Contractor Starranty of Title.			
8.08 Inspections, Tests, and Approvals 8.09 Limitations on Owner's Responsibilities 8.10 Undisclosed Hasardous Environmental Condition 8.11 Evidence of Financial Arrangements ARTICLE 9 - ENGINEER'S STATUS DURING CONSTRUCTION 9.01 Owner's Representative 9.02 Visits to Site 9.03 Project Representative 9.04 Authorized Variations in Work 9.05 Rejecting Defective Work 9.06 Shop Drawings, Change Orders and Payments 9.07 Determinations for Unit Price Work 9.08 Decisions on Requirements of Contract Documents and Acceptability of Work 9.09 Limitations on Engineer's Authority and Responsibilities ARTICLE 10 - CHANGES IN THE WORK; CLAIMS 10.01 Authorized Changes in the Work 10.02 Unauthorized Changes in the Work 10.03 Execution of Change Orders 10.04 Notification to Surety 10.05 Claims ARTICLE 11 - COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 11.01 Cost of the Work 11.02 Allowances 11.03 Unit Price Work ARTICLE 12 - CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES. 12.01 Change of Contract Price 12.02 Change of Contract Price 12.03 Delays 13.04 Tests and Inspections 13.05 Owner May Stop the Work 13.07 Correction or Removal of Defective Work 13.08 Acceptance of Defective Work 13.09 Owner May Stop the Work 13.00 Owner May Stop the Work 13.01 Schedule of Values 14.03 Contractor or Removal of Defective Work 13.01 Schedule of Values 14.03 Contractor or Removal of Defective Work 13.09 Owner May Correct Defective Work 13.00 Owner May Stop the Work 13.01 Schedule of Values 14.03 Contractor Vice 14.04 Contractor Vice 14.05 Contractor Vice 14.06 Contractor Vice 14.07 Price Work 14.08 Contractor Vice 14.09 Contractor Vice 14.00 Contractor Vice 14.00 Contractor Vice 14.01 Contractor Vice 14.01 Contractor Vice 14.02 Price Work 14.03 Contractor Vice 14.03 Contractor Vice 14			
8.09 Limitations on Owner's Responsibilities 8.10 Undisclosed Hazardous Environmental Condition. 8.11 Evidence of Financial Arrangements ARTICLE 9 - ENGINEER'S STATUS DURING CONSTRUCTION 9.01 Owner's Representative. 9.02 Visits to Site	-		
8.10 Urdisclosed Hazardous Environmental Condition. 8.11 Evidence of Financial Arrangements ARTICLE 9 - ENGINEER'S STATUS DURING CONSTRUCTION 9.01 Owner's Representative. 9.02 Visits to Site. 9.03 Project Representative. 9.04 Authorized Variations in Work. 9.05 Rejecting Defective Work. 9.06 Shop Drawings, Change Orders and Payments. 9.07 Determinations for Unit Price Work. 9.08 Decisions on Requirements of Contract Documents and Acceptability of Work. 9.09 Limitations on Engineer's Authority and Responsibilities. ARTICLE 10 - CHANGES IN THE WORK, CLAIMS. 10.01 Authorized Changes in the Work. 10.02 Unauthorized Changes in the Work. 10.03 Execution of Change Orders. 10.04 Notification to Surety. 10.05 Claims. ARTICLE 11 - COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK. 11.02 Allowances. 11.03 Unit Price Work. ARTICLE 12 - CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES. 12.01 Change of Contract Price. 12.02 Change of Contract Times. 12.03 Delays. ARTICLE 13 - TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK 13.01 Notice of Defects. 13.02 Access to Work. 13.03 Tests and Inspections. 13.04 Uncovering Work. 13.05 Owner May Stop the Work. 13.07 Correction or Removal of Defective Work. 13.08 Acceptance of Defective Work. 13.09 Owner May Correct Defective Work. 13.01 Schedule of Values. 14.01 Schedule of Values. 14.02 Progress Payments.			
8.11 Evidence of Financial Arrangements ARTICLE 9 - ENGINEER'S STATUS DURING CONSTRUCTION 9.01 Owner's Representative 9.02 Visits to Site 9.03 Project Representative 9.04 Authorized Variations in Work 9.05 Rejecting Defective Work 9.06 Shop Drawings, Change Orders and Payments 9.07 Determinations for Unit Price Work 9.08 Decisions on Requirements of Contract Documents and Acceptability of Work 9.09 Limitations on Engineer's Authority and Responsibilities ARTICLE 10 - CHANGES IN THE WORK; CLAIMS 10.01 Authorized Changes in the Work 10.02 Unauthorized Changes in the Work 10.03 Execution of Change Orders 10.04 Notification to Surety 10.05 Claims ARTICLE 11 - COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 11.01 Cost of the Work 11.02 Allowances 11.03 Unit Price Work ARTICLE 12 - CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES 12.01 Change of Contract Price 12.02 Change of Contract Times 12.03 Delays ARTICLE 13 - TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK 13.01 Notice of Defects 13.02 Access to Work 13.03 Tests and Inspections 13.04 Uncovering Work 13.05 Owner May Stop the Work 13.06 Correction or Removal of Defective Work 13.07 Correction or Removal of Defective Work 13.08 Acceptance of Defective Work 13.09 Owner May Correct Defective Work 13.01 Schedule of Values 14.01 Schedule of Values 14.03 Contractor's Warranty of Title 14.01 Schedule of Values 14.03 Contractor's Warranty of Title			
ARTICLE 9 - ENGINEER'S STATUS DURING CONSTRUCTION 9.01 Owner's Representative 9.02 Visits to Site 9.03 Project Representative 9.04 Authorized Variations in Work 9.05 Rejecting Defective Work 9.06 Shop Drawings, Change Orders and Payments 9.07 Determinations for Unit Price Work 9.08 Decisions on Requirements of Contract Documents and Acceptability of Work 9.09 Limitations on Engineer's Authority and Responsibilities ARTICLE 10 - CHANGES IN THE WORK; CLAIMS 10.01 Authorized Changes in the Work. 10.02 Unauthorized Changes in the Work. 10.03 Execution of Change Orders 10.04 Notification to Surety 10.05 Claims ARTICLE 11 - COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 11.01 Cost of the Work 11.02 Allowances 11.03 Inti Price Work ARTICLE 12 - CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES. 12.01 Change of Contract Price 12.02 Change of Contract Times 12.03 Delays 12.03 Delays 13.04 Access to Work 13.05 Owner May Stop the Work 13.06 Correction Period. 13.07 Access to Work 13.08 Acceptance of Defective Work 13.09 Owner May Stop the Work 13.00 Owner May Stop the Work 13.00 Owner May Stop the Work 13.01 Nother of Defection Period. 13.02 Progress Payments 14.03 Contract of Title 14.04 Progress Payments			
9.01 Owner's Representative 9.02 Visits to Site 9.03 Project Representative 9.04 Authorized Variations in Work 9.05 Rejecting Defective Work 9.06 Shop Drawings, Change Orders and Payments 9.07 Determinations for Unit Price Work 9.08 Decisions on Requirements of Contract Documents and Acceptability of Work 9.09 Limitations on Engineer's Authority and Responsibilities ARTICLE 10 - CHANGES IN THE WORK; CLAIMS 10.01 Authorized Changes in the Work 10.02 Unauthorized Changes in the Work 10.03 Execution of Change Orders 10.04 Notification to Surety 10.05 Claims ARTICLE 11 - COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 11.01 Cost of the Work 11.02 Cost of the Work 11.03 Unit Price Work ARTICLE 12 - CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES. 12.01 Change of Contract Price. 12.02 Change of Contract Times 12.03 Delays 12.03 Delays 12.04 Access to Work 13.05 Owner May Stop the Work 13.06 Correction Period. 13.07 Correction Period. 13.08 Acceptance of Defective Work 13.09 Owner May Stop the Work 13.00 Owner May Stop the Work 13.00 Owner May Stop to Contract CONTRACT CONTRACT COMPLETION 14.01 Schedule of Values. 14.02 Progress Payments 14.03 Contract's Warranty of Title.		Evidence of Financial Arrangements	27
9.02 Visits to Site 9.03 Project Representative			
9.03 Project Representative 9.04 Authorized Variations in Work 9.05 Rejecting Defective Work 9.06 Shop Drawings, Change Orders and Payments 9.07 Determinations for Unit Price Work 9.08 Decisions on Requirements of Contract Documents and Acceptability of Work 9.09 Limitations on Engineer's Authority and Responsibilities ARTICLE 10 - CHANGES IN THE WORK; CLAIMS 10.01 Authorized Changes in the Work 10.02 Unauthorized Changes in the Work 10.03 Execution of Change Orders 10.04 Notification to Surety 10.05 Claims ARTICLE 11 - COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 11.01 Cost of the Work 11.02 Allowances 11.03 Unit Price Work ARTICLE 12 - CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES 12.01 Change of Contract Price 12.02 Change of Contract Times 12.03 Delays ARTICLE 13 - TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK 13.01 Notice of Defects 13.02 Access to Work 13.03 Verse work 13.04 Uncovering Work 13.05 Owner May Stop the Work 13.06 Correction or Removal of Defective Work 13.07 Correction Period 13.08 Acceptance of Defective Work ARTICLE 14 - PAYMENTS TO CONTRACT OR AND COMPLETION 14.01 Schedule of Values 14.02 Progress Payments 14.03 Contractor's Warranty of Title			
9.04 Authorized Variations in Work 9.05 Rejecting Defective Work 9.06 Shop Drawings, Change Orders and Payments 9.07 Determinations for Unit Price Work 9.08 Decisions on Requirements of Contract Documents and Acceptability of Work 9.09 Limitations on Engineer's Authority and Responsibilities ARTICLE 10 - CHANGES IN THE WORK; CLAIMS 10.01 Authorized Changes in the Work 10.02 Unauthorized Changes in the Work 10.03 Execution of Change Orders 10.04 Notification to Surety 10.05 Claims ARTICLE 11 - COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 11.01 Cost of the Work 11.02 Allowances 11.03 Unit Price Work ARTICLE 12 - CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES 12.01 Change of Contract Price 12.02 Change of Contract Times 12.03 Delays ARTICLE 13 - TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK 13.01 Notice of Defects 13.02 Access to Work 13.03 Tests and Inspections 13.04 Uncovering Work 13.05 Owner May Stop the Work 13.06 Correction or Removal of Defective Work 13.07 Correction Period 13.08 Acceptance of Defective Work ARTICLE 14 - PAYMENTS TO CONTRACTOR AND COMPLETION 14.01 Schedule of Values 14.02 Progress Payments 14.03 Contractor's Warranty of Title	9.02		
9.05 Rejecting Defective Work . 9.06 Shop Drawings, Change Orders and Payments . 9.07 Determinations for Unit Price Work . 9.08 Decisions on Requirements of Contract Documents and Acceptability of Work . 9.09 Limitations on Engineer's Authority and Responsibilities . ARTICLE 10 - CHANGES IN THE WORK; CLAIMS . 10.01 Authorized Changes in the Work . 10.02 Unauthorized Changes in the Work . 10.03 Execution of Change Orders . 10.04 Notification to Surety . 10.05 Claims . ARTICLE 11 - COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK . 11.01 Cost of the Work . 11.02 Allowances . 11.03 Unit Price Work . ARTICLE 12 - CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES . 12.01 Change of Contract Price . 12.02 Change of Contract Times . 12.03 Delays . ARTICLE 13 - TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK . 13.01 Notice of Defects . 13.02 Access to Work . 13.03 Tests and Inspections . 13.04 Uncovering Work . 13.05 Owner May Stop the Work . 13.07 Correction or Removal of Defective Work . 13.08 Acceptance of Defective Work . 13.09 Owner May Orrect Defective Work . 13.00 Owner May Correct Defective Work . 13.01 Owner May Correct Defective Work . 13.02 Access to Work . 13.03 Owner May Correct Defective Work . 13.04 Owner May Correct Defective Work . 13.05 Owner May Orrect Defective Work . 13.07 Correction Period . 14.01 Schedule of Values . 14.02 Progress Payments . 14.03 Contractor's Warranty of Title .	9.03		
9.06 Shop Drawings, Change Orders and Payments 9.07 Determinations for Unit Price Work 9.08 Decisions on Requirements of Contract Documents and Acceptability of Work 9.09 Limitations on Engineer's Authority and Responsibilities ARTICLE 10 - CHANGES IN THE WORK; CLAIMS 10.01 Authorized Changes in the Work 10.02 Unauthorized Changes in the Work 10.03 Execution of Change Orders 10.04 Notification to Surety 10.05 Claims ARTICLE 11 - COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 11.01 Cost of the Work 11.02 Allowances 11.03 Unit Price Work ARTICLE 12 - CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES 12.01 Change of Contract Price 12.02 Change of Contract Times 12.03 Delays ARTICLE 13 - TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK 13.01 Notice of Defects 13.02 Access to Work 13.03 Tests and Inspections 13.04 Uncovering Work 13.05 Owner May Stop the Work 13.06 Correction or Removal of Defective Work 13.07 Correction Period 13.08 Acceptance of Defective Work 13.09 Owner May Correct Defective Work 13.00 Owner May Correct Defective Work 13.01 Schedule of Values 14.01 Schedule of Values 14.01 Contractor's Warranty of Title	9.04	Authorized Variations in Work	27
9.07 Determinations for Unit Price Work 9.08 Decisions on Requirements of Contract Documents and Acceptability of Work 9.09 Limitations on Engineer's Authority and Responsibilities ARTICLE 10 - CHANGES IN THE WORK; CLAIMS. 10.01 Authorized Changes in the Work 10.02 Unauthorized Changes in the Work 10.03 Execution of Change Orders 10.04 Notification to Surety. 10.05 Claims. ARTICLE 11 - COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 11.01 Cost of the Work 11.02 Allowances. 11.03 Unit Price Work ARTICLE 12 - CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES. 12.01 Change of Contract Price. 12.02 Change of Contract Price. 12.03 Delays. ARTICLE 13 - TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK 13.01 Notice of Defects. 13.02 Access to Work. 13.03 Tests and Inspections. 13.04 Uncovering Work. 13.05 Owner May Stop the Work. 13.06 Correction or Removal of Defective Work. 13.07 Correction Period. 13.08 Acceptance of Defective Work. 13.09 Owner May Correct Defective Work. 13.00 Owner May Correct Defective Work. 13.01 Schedule of Values. 14.01 Schedule of Values. 14.02 Contractor's Warranty of Title.	9.05	Rejecting Defective Work	27
9.08 Decisions on Requirements of Contract Documents and Acceptability of Work	9.06	Shop Drawings, Change Orders and Payments	28
9.09 Limitations on Engineer's Authority and Responsibilities ARTICLE 10 - CHANGES IN THE WORK; CLAIMS	9.07	Determinations for Unit Price Work	28
9.09 Limitations on Engineer's Authority and Responsibilities ARTICLE 10 - CHANGES IN THE WORK; CLAIMS	9.08	Decisions on Requirements of Contract Documents and Acceptability of Work	28
ARTICLE 10 - CHANGES IN THE WORK; CLAIMS 10.01 Authorized Changes in the Work 10.02 Unauthorized Changes in the Work 10.03 Execution of Change Orders 10.04 Notification to Surety 10.05 Claims ARTICLE 11 - COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 11.01 Cost of the Work 11.02 Allowances 11.03 Unit Price Work ARTICLE 12 - CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES. 12.01 Change of Contract Price 12.02 Change of Contract Times 12.03 Delays ARTICLE 13 - TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK 13.01 Notice of Defects 13.02 Access to Work 13.03 Tests and Inspections 13.04 Uncovering Work 13.05 Owner May Stop the Work 13.06 Correction or Removal of Defective Work 13.07 Correction Period 13.08 Acceptance of Defective Work 13.09 Owner May Correct Defective Work ARTICLE 14 - PAYMENTS TO CONTRACTOR AND COMPLETION 14.01 Schedule of Values 14.02 Progress Payments 14.03 Contractor's Warranty of Title	9.09		
10.01 Authorized Changes in the Work 10.02 Unauthorized Changes in the Work 10.03 Execution of Change Orders 10.04 Notification to Surety 10.05 Claims ARTICLE 11 - COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 11.01 Cost of the Work 11.02 Allowances 11.03 Unit Price Work ARTICLE 12 - CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES. 12.01 Change of Contract Price. 12.02 Change of Contract Times 12.03 Delays ARTICLE 13 - TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK 13.01 Notice of Defects. 13.02 Access to Work. 13.03 Tests and Inspections 13.04 Uncovering Work. 13.05 Owner May Stop the Work. 13.06 Correction or Removal of Defective Work. 13.07 Correction Period. 13.08 Acceptance of Defective Work. 13.09 Owner May Correct Defective Work. ARTICLE 14 - PAYMENTS TO CONTRACTOR AND COMPLETION 14.01 Schedule of Values. 14.02 Progress Payments 14.03 Contractor's Warranty of Title.	ARTICLE		
10.02 Unauthorized Changes in the Work			
10.03 Execution of Change Orders 10.04 Notification to Surety 10.05 Claims ARTICLE 11 - COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 11.01 Cost of the Work 11.02 Allowances 11.03 Unit Price Work ARTICLE 12 - CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES 12.01 Change of Contract Price 12.02 Change of Contract Times 12.03 Delays ARTICLE 13 - TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK 13.01 Notice of Defects 13.02 Access to Work 13.03 Tests and Inspections 13.04 Uncovering Work 13.05 Owner May Stop the Work 13.06 Correction or Removal of Defective Work 13.07 Correction Period 13.08 Acceptance of Defective Work 13.09 Owner May Correct Defective Work 13.09 Owner May Correct Defective Work 14.01 Schedule of Values 14.02 Progress Payments 14.03 Contractor's Warranty of Title			
10.04 Notification to Surety 10.05 Claims ARTICLE 11 - COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 11.01 Cost of the Work 11.02 Allowances 11.03 Unit Price Work ARTICLE 12 - CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES 12.01 Change of Contract Trice 12.02 Change of Contract Times 12.03 Delays ARTICLE 13 - TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK 13.01 Notice of Defects 13.02 Access to Work 13.03 Tests and Inspections 13.04 Uncovering Work 13.05 Owner May Stop the Work 13.06 Correction or Removal of Defective Work 13.07 Correction Period 13.08 Acceptance of Defective Work 13.09 Owner May Correct Defective Work ARTICLE 14 - PAYMENTS TO CONTRACTOR AND COMPLETION 14.01 Schedule of Values 14.02 Progress Payments 14.03 Contractor's Warranty of Title			
10.05 Claims ARTICLE 11 - COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 11.01 Cost of the Work 11.02 Allowances 11.03 Unit Price Work ARTICLE 12 - CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES 12.01 Change of Contract Times 12.02 Change of Contract Times 12.03 Delays ARTICLE 13 - TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK 13.01 Notice of Defects 13.02 Access to Work 13.03 Tests and Inspections 13.04 Uncovering Work 13.05 Owner May Stop the Work 13.06 Correction or Removal of Defective Work 13.07 Correction Period 13.08 Acceptance of Defective Work 13.09 Owner May Correct Defective Work ARTICLE 14 - PAYMENTS TO CONTRACTOR AND COMPLETION 14.01 Schedule of Values 14.02 Progress Payments 14.03 Contractor's Warranty of Title			
ARTICLE 11 - COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK 11.01 Cost of the Work 11.02 Allowances			
11.01 Cost of the Work		11 - COST OF THE WORK: ALLOWANCES: LINIT PRICE WORK	27 30
11.02 Allowances 11.03 Unit Price Work ARTICLE 12 - CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES 12.01 Change of Contract Price 12.02 Change of Contract Times 12.03 Delays ARTICLE 13 - TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK 13.01 Notice of Defects 13.02 Access to Work 13.03 Tests and Inspections 13.04 Uncovering Work 13.05 Owner May Stop the Work 13.06 Correction or Removal of Defective Work 13.07 Correction Period 13.08 Acceptance of Defective Work 13.09 Owner May Correct Defective Work 14.01 Schedule of Values 14.02 Progress Payments 14.03 Contractor's Warranty of Title		· · · · · · · · · · · · · · · · · · ·	
11.03 Unit Price Work			
ARTICLE 12 - CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES. 12.01			
12.01 Change of Contract Price			
12.02 Change of Contract Times 12.03 Delays ARTICLE 13 - TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK 13.01 Notice of Defects 13.02 Access to Work. 13.03 Tests and Inspections 13.04 Uncovering Work. 13.05 Owner May Stop the Work. 13.06 Correction or Removal of Defective Work. 13.07 Correction Period. 13.08 Acceptance of Defective Work. 13.09 Owner May Correct Defective Work ARTICLE 14 - PAYMENTS TO CONTRACTOR AND COMPLETION 14.01 Schedule of Values. 14.02 Progress Payments. 14.03 Contractor's Warranty of Title.			
12.03 Delays			
ARTICLE 13 - TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK 13.01 Notice of Defects			
13.01 Notice of Defects			
13.02 Access to Work 13.03 Tests and Inspections 13.04 Uncovering Work 13.05 Owner May Stop the Work 13.06 Correction or Removal of Defective Work 13.07 Correction Period 13.08 Acceptance of Defective Work 13.09 Owner May Correct Defective Work ARTICLE 14 - PAYMENTS TO CONTRACTOR AND COMPLETION 14.01 Schedule of Values 14.02 Progress Payments 14.03 Contractor's Warranty of Title			
13.03 Tests and Inspections			
13.04 Uncovering Work 13.05 Owner May Stop the Work 13.06 Correction or Removal of Defective Work 13.07 Correction Period 13.08 Acceptance of Defective Work 13.09 Owner May Correct Defective Work ARTICLE 14 - PAYMENTS TO CONTRACTOR AND COMPLETION 14.01 Schedule of Values 14.02 Progress Payments 14.03 Contractor's Warranty of Title			
13.05 Owner May Stop the Work			
13.06 Correction or Removal of Defective Work			
13.07 Correction Period			
13.08 Acceptance of Defective Work			
13.09 Owner May Correct Defective Work ARTICLE 14 - PAYMENTS TO CONTRACTOR AND COMPLETION 14.01 Schedule of Values 14.02 Progress Payments 14.03 Contractor's Warranty of Title			
ARTICLE 14 - PAYMENTS TO CONTRACTOR AND COMPLETION 14.01 Schedule of Values 14.02 Progress Payments 14.03 Contractor's Warranty of Title			
14.01 Schedule of Values		Owner May Correct Defective Work	35
14.02 Progress Payments	ARTICLE I		
14.02 Progress Payments		Schedule of Values	36
14.03 Contractor's Warranty of Title	14.02		
	14.03		
	14.04	Substantial Completion	

14.05	Partial Utilization	38
14.06	Partial UtilizationFinal Inspection	38
14.07	Final Payment	38
14.08	Final Completion Delayed	39
14.09	Waiver of Claims	39
ARTICLE	15 - SUSPENSION OF WORK AND TERMINATION	39
15.01	Owner May Suspend Work	39
15.02	Owner May Terminate for Cause	39
15.03	Owner May Terminate For Convenience	40
15.04	Contractor May Stop Work or Terminate	40
ARTICLE	16 - DISPUTE RESOLUTION	
16.01	Methods and Procedures	41
ARTICLE	17 - MISCELLANEOUS	41
17.01	Giving Notice	41
17.02	Computation of Times	41
17.03	Cumulative Remedies	41
17.04	Survival of Obligations	41
17.05	Controlling Law	41
17.06	Headings.	

GENERAL CONDITIONS

ARTICLE 1 - DEFINITIONS AND TERMINOLOGY

1.01 Defined Terms

- A. Wherever used in the Bidding Requirements or Contract Documents and printed with initial capital letters, the terms listed below will have the meanings indicated which are applicable to both the singular and plural thereof. In addition to terms specifically defined, terms with initial capital letters in the Contract Documents include references to identified articles and paragraphs, and the titles of other documents or forms.
- 1. Addenda--Written or graphic instruments issued prior to the opening of Bids which clarify, correct, or change the Bidding Requirements or the proposed Contract Documents.
- 2. Agreement--The written instrument which is evidence of the agreement between Owner and Contractor covering the Work.
- 3. Application for Payment—The form acceptable to Engineer which is to be used by Contractor during the course of the Work in requesting progress or final payments and which is to be accompanied by such supporting documentation as is required by the Contract Documents.
- 4. Asbestos--Any material that contains more than one percent asbestos and is friable or is releasing asbestos fibers into the air above current action levels established by the United States Occupational Safety and Health Administration.
- 5. Bid-The offer or proposal of a Bidder submitted on the prescribed form setting forth the prices for the Work to be performed.
- 6. *Bidder*--The individual or entity who submits a Bid directly to Owner.
- 7. Bidding Documents--The Bidding Requirements and the proposed Contract Documents (including all Addenda).
- 8. Bidding Requirements--The Advertisement or Invitation to Bid, Instructions to Bidders, bid security of acceptable form, if any, and the Bid Form with any supplements.

- 9. Change Order--A document recommended by Engineer which is signed by Contractor and Owner and authorizes an addition, deletion, or revision in the Work or an adjustment in the Contract Price or the Contract Times, issued on or after the Effective Date of the Agreement.
- 10. Claim--A demand or assertion by Owner or Contractor seeking an adjustment of Contract Price or Contract Times, or both, or other relief with respect to the terms of the Contract. A demand for money or services by a third party is not a Claim.
- 11. Contract—The entire and integrated written agreement between the Owner and Contractor concerning the Work. The Contract supersedes prior negotiations, representations, or agreements, whether written or oral.
- 12. Contract Documents— Those items so designated in the Agreement. Only printed or hard copies of the items listed in the Agreement are Contract Documents. Approved Shop Drawings, other Contractor's submittals, and the reports and drawings of subsurface and physical conditions are not Contract Documents.
- 13. Contract Price—The moneys payable by Owner to Contractor for completion of the Work in accordance with the Contract Documents as stated in the Agreement (subject to the provisions of Paragraph 11.03 in the case of Unit Price Work).
- 14. Contract Times—The number of days or the dates stated in the Agreement to: (i) achieve Milestones, if any, (ii) achieve Substantial Completion; and (iii) complete the Work so that it is ready for final payment as evidenced by Engineer's written recommendation of final payment.
- 15. Contractor--The individual or entity with whom Owner has entered into the Agreement.
- 16. Cost of the Work--See Paragraph 11.01.A for definition.
- 17. Drawings—That part of the Contract Documents prepared or approved by Engineer which graphically shows the scope, extent, and character of the Work to be performed by Contractor. Shop Drawings and other Contractor submittals are not Drawings as so defined.
- 18. Effective Date of the Agreement—The date indicated in the Agreement on which it becomes effective, but if no such date is indicated, it means the date on which the Agreement is signed and delivered by the last of the two parties to sign and deliver.
- 19. Engineer--The individual or entity named as such in the Agreement.

- 20. Field Order--A written order issued by Engineer which requires minor changes in the Work but which does not involve a change in the Contract Price or the Contract Times.
- 21. General Requirements—Sections of Division 1 of the Specifications. The General Requirements pertain to all sections of the Specifications.
- 22. Hazardous Environmental Condition—The presence at the Site of Asbestos, PCBs, Petroleum, Hazardous Waste, or Radioactive Material in such quantities or circumstances that may present a substantial danger to persons or property exposed thereto in connection with the Work.
- 23. Hazardous Waste--The term Hazardous Waste shall have the meaning provided in Section 1004 of the Solid Waste Disposal Act (42 USC Section 6903) as amended from time to time.
- 24. Laws and Regulations; Laws or Regulations-Any and all applicable laws, rules, regulations, ordinances, codes, and orders of any and all governmental bodies, agencies, authorities, and courts having jurisdiction.
- Liens--Charges, security interests, or encumbrances upon Project funds, real property, or personal property.
- 26. *Milestone*—A principal event specified in the Contract Documents relating to an intermediate completion date or time prior to Substantial Completion of all the Work.
- 27. Notice of Award-The written notice by Owner to the Successful Bidder stating that upon timely compliance by the Successful Bidder with the conditions precedent listed therein, Owner will sign and deliver the Agreement.
- 28. Notice to Proceed.—A written notice given by Owner to Contractor fixing the date on which the Contract Times will commence to run and on which Contractor shall start to perform the Work under the Contract Documents,
- 29. Owner--The individual or entity with whom Contractor has entered into the Agreement and for whom the Work is to be performed.
 - 30. PCBs--Polychlorinated biphenyls.
- 31. Petroleum--Petroleum, including crude oil or any fraction thereof which is liquid at standard conditions of temperature and pressure (60 degrees Fahrenheit and 14.7 pounds per square inch absolute), such as oil, petroleum, fuel oil, oil sludge, oil refuse, gasoline, kerosene, and oil mixed with other non-Hazardous Waste and crude oils.

- 32. *Progress Schedule*—A schedule, prepared and maintained by Contractor, describing the sequence and duration of the activities comprising the Contractor's plan to accomplish the Work within the Contract Times.
- 33. *Project*—The total construction of which the Work to be performed under the Contract Documents may be the whole, or a part.
- 34. Project Manual—The bound documentary information prepared for bidding and constructing the Work. A listing of the contents of the Project Manual, which may be bound in one or more volumes, is contained in the table(s) of contents.
- 35. Radioactive Material—Source, special nuclear, or byproduct material as defined by the Atomic Energy Act of 1954 (42 USC Section 2011 et seq.) as amended from time to time.
- 36. Related Entity -- An officer, director, partner, employee, agent, consultant, or subcontractor.
- 37. Resident Project Representative—The authorized representative of Engineer who may be assigned to the Site or any part thereof.
- 38. Samples-Physical examples of materials, equipment, or workmanship that are representative of some portion of the Work and which establish the standards by which such portion of the Work will be judged.
- 39. Schedule of Submittals--A schedule, prepared and maintained by Contractor, of required submittals and the time requirements to support scheduled performance of related construction activities.
- 40. Schedule of Values--A schedule, prepared and maintained by Contractor, allocating portions of the Contract Price to various portions of the Work and used as the basis for reviewing Contractor's Applications for Payment.
- 41. Shop Drawings.—All drawings, diagrams, illustrations, schedules, and other data or information which are specifically prepared or assembled by or for Contractor and submitted by Contractor to illustrate some portion of the Work.
- 42. Site—Lands or areas indicated in the Contract Documents as being furnished by Owner upon which the Work is to be performed, including rights-of-way and easements for access thereto, and such other lands furnished by Owner which are designated for the use of Contractor.
- 43. Specifications--That part of the Contract Documents consisting of written requirements for materials, equipment, systems, standards and workmanship as applied to the Work, and certain

administrative requirements and procedural matters applicable thereto.

- 44. Subcontractor--An individual or entity having a direct contract with Contractor or with any other Subcontractor for the performance of a part of the Work at the Site.
- 45. Substantial Completion—The time at which the Work (or a specified part thereof) has progressed to the point where, in the opinion of Engineer, the Work (or a specified part thereof) is sufficiently complete, in accordance with the Contract Documents, so that the Work (or a specified part thereof) can be utilized for the purposes for which it is intended. The terms "substantially complete" and "substantially completed" as applied to all or part of the Work refer to Substantial Completion thereof.
- 46. Successful Bidder--The Bidder submitting a responsive Bid to whom Owner makes an award.
- 47. Supplementary Conditions--That part of the Contract Documents which amends or supplements these General Conditions.
- 48. Supplier—A manufacturer, fabricator, supplier, distributor, materialman, or vendor having a direct contract with Contractor or with any Subcontractor to furnish materials or equipment to be incorporated in the Work by Contractor or any Subcontractor.
- 49. Underground Facilities--All underground pipelines, conduits, ducts, cables, wires, manholes, vaults, tanks, tunnels, or other such facilities or attachments, and any encasements containing such facilities, including those that convey electricity, gases, steam, liquid petroleum products, telephone or other communications, cable television, water, wastewater, storm water, other liquids or chemicals, or traffic or other control systems.
- 50. *Unit Price Work*--Work to be paid for on the basis of unit prices.
- 51. Work--The entire construction or the various separately identifiable parts thereof required to be provided under the Contract Documents. Work includes and is the result of performing or providing all labor, services, and documentation necessary to produce such construction, and furnishing, installing, and incorporating all materials and equipment into such construction, all as required by the Contract Documents.
- 52. Work Change Directive—A written statement to Contractor issued on or after the Effective Date of the Agreement and signed by Owner and recommended by Engineer ordering an addition, deletion, or revision in the Work, or responding to differing or unforeseen subsurface or physical conditions under which the Work is to be performed or to emergencies. A Work Change Directive will not change the Contract Price or the Contract Times

but is evidence that the parties expect that the change ordered or documented by a Work Change Directive will be incorporated in a subsequently issued Change Order following negotiations by the parties as to its effect, if any, on the Contract Price or Contract Times.

1.02 Terminology

A. The following words or terms are not defined but, when used in the Bidding Requirements or Contract Documents, have the following meaning.

B. Intent of Certain Terms or Adjectives

1. The Contract Documents include the terms "as allowed," "as approved," "as ordered", "as directed" or terms of like effect or import to authorize an exercise of professional judgment by Engineer. In addition, the "reasonable," "suitable," "acceptable," "proper," "satisfactory," or adjectives of like effect or import are used to describe an action or determination of Engineer as to the Work. It is intended that such exercise of professional judgment, action or determination will be solely to evaluate, in general, the Work for compliance with the requirements of and information in the Contract Documents and conformance with the design concept of the completed Project as a functioning whole as shown or indicated in the Contract Documents (unless there is a specific statement indicating otherwise). The use of any such term or adjective is not intended to and shall not be effective to assign to Engineer any duty or authority to supervise or direct the performance of the Work or any duty or authority to undertake responsibility contrary to the provisions of Paragraph 9.09 or any other provision of the Contract Documents.

C. Day

1. The word "day" means a calendar day of 24 hours measured from midnight to the next midnight.

D. Defective

- 1. The word "defective," when modifying the word "Work," refers to Work that is unsatisfactory, faulty, or deficient in that it:
 - a. does not conform to the Contract Documents, or
 - b. does not meet the requirements of any applicable inspection, reference standard, test, or approval referred to in the Contract Documents, or
 - c. has been damaged prior to Engineer's recommendation of final payment (unless responsibility for the protection thereof has been assumed by Owner at Substantial Completion in accordance with Paragraph 14.04 or 14.05).

E. Furnish, Install, Perform, Provide

- 1. The word "furnish," when used in connection with services, materials, or equipment, shall mean to supply and deliver said services, materials, or equipment to the Site (or some other specified location) ready for use or installation and in usable or operable condition.
- 2. The word "install," when used in connection with services, materials, or equipment, shall mean to put into use or place in final position said services, materials, or equipment complete and ready for intended use.
- 3. The words "perform" or "provide," when used in connection with services, materials, or equipment, shall mean to furnish and install said services, materials, or equipment complete and ready for intended use.
- 4. When "furnish," "install," "perform," or "provide" is not used in connection with services, materials, or equipment in a context clearly requiring an obligation of Contractor, "provide" is implied.
- F. Unless stated otherwise in the Contract Documents, words or phrases which have a well-known technical or construction industry or trade meaning are used in the Contract Documents in accordance with such recognized meaning.

ARTICLE 2 - PRELIMINARY MATTERS

2.01 Delivery of Bonds and Evidence of Insurance

- A. When Contractor delivers the executed counterparts of the Agreement to Owner, Contractor shall also deliver to Owner such bonds as Contractor may be required to furnish.
- B. Evidence of Insurance: Before any Work at the Site is started, Contractor and Owner shall each deliver to the other, with copies to each additional insured identified in the Supplementary Conditions, certificates of insurance (and other evidence of insurance which either of them or any additional insured may reasonably request) which Contractor and Owner respectively are required to purchase and maintain in accordance with Article 5.

2.02 Copies of Documents

A. Owner shall furnish to Contractor up to ten printed or hard copies of the Drawings and Project Manual. Additional copies will be furnished upon request at the cost of reproduction.

2.03 Commencement of Contract Times; Notice to Proceed

A. The Contract Times will commence to run on the thirtieth day after the Effective Date of the Agreement

or, if a Notice to Proceed is given, on the day indicated in the Notice to Proceed. A Notice to Proceed may be given at any time within 30 days after the Effective Date of the Agreement. In no event will the Contract Times commence to run later than the sixtieth day after the day of Bid opening or the thirtieth day after the Effective Date of the Agreement, whichever date is earlier.

2.04 Starting the Work

A. Contractor shall start to perform the Work on the date when the Contract Times commence to run. No Work shall be done at the Site prior to the date on which the Contract Times commence to run.

2.05 Before Starting Construction

- A. Preliminary Schedules: Within 10 days after the Effective Date of the Agreement (unless otherwise specified in the General Requirements), Contractor shall submit to Engineer for timely review:
- 1. a preliminary Progress Schedule; indicating the times (numbers of days or dates) for starting and completing the various stages of the Work, including any Milestones specified in the Contract Documents;
 - 2. a preliminary Schedule of Submittals; and
- 3. a preliminary Schedule of Values for all of the Work which includes quantities and prices of items which when added together equal the Contract Price and subdivides the Work into component parts in sufficient detail to serve as the basis for progress payments during performance of the Work. Such prices will include an appropriate amount of overhead and profit applicable to each item of Work.

2.06 Preconstruction Conference

A. Before any Work at the Site is started, a conference attended by Owner, Contractor, Engineer, and others as appropriate will be held to establish a working understanding among the parties as to the Work and to discuss the schedules referred to in Paragraph 2.05.A, procedures for handling Shop Drawings and other submittals, processing Applications for Payment, and maintaining required records.

2.07 Initial Acceptance of Schedules

A. At least 10 days before submission of the first Application for Payment a conference attended by Contractor, Engineer, and others as appropriate will be held to review for acceptability to Engineer as provided below the schedules submitted in accordance with Paragraph 2.05.A. Contractor shall have an additional 10 days to make corrections and adjustments and to complete and resubmit the schedules. No progress payment shall be made to Contractor until acceptable schedules are submitted to Engineer.

- 1. The Progress Schedule will be acceptable to Engineer if it provides an orderly progression of the Work to completion within the Contract Times. Such acceptance will not impose on Engineer responsibility for the Progress Schedule, for sequencing, scheduling, or progress of the Work nor interfere with or relieve Contractor from Contractor's full responsibility therefor.
- Contractor's Schedule of Submittals will be acceptable to Engineer if it provides a workable arrangement for reviewing and processing the required submittals.
- 3. Contractor's Schedule of Values will be acceptable to Engineer as to form and substance if it provides a reasonable allocation of the Contract Price to component parts of the Work.

ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE

3.01 Intent

- A. The Contract Documents are complementary; what is required by one is as binding as if required by all.
- B. It is the intent of the Contract Documents to describe a functionally complete Project (or part thereof) to be constructed in accordance with the Contract Documents. Any labor, documentation, services, materials, or equipment that may reasonably be inferred from the Contract Documents or from prevailing custom or trade usage as being required to produce the intended result will be provided whether or not specifically called for at no additional cost to Owner.
- C. Clarifications and interpretations of the Contract Documents shall be issued by Engineer as provided in Article 9.

3.02 Reference Standards

- A. Standards, Specifications, Codes, Laws, and Regulations
- 1. Reference to standards, specifications, manuals, or codes of any technical society, organization, or association, or to Laws or Regulations, whether such reference be specific or by implication, shall mean the standard, specification, manual, code, or Laws or Regulations in effect at the time of opening of Bids (or on the Effective Date of the Agreement if there were no Bids), except as may be otherwise specifically stated in the Contract Documents.
- 2. No provision of any such standard, specification, manual or code, or any instruction of a Supplier shall be effective to change the duties or

responsibilities of Owner, Contractor, or Engineer, or any of their subcontractors, consultants, agents, or employees from those set forth in the Contract Documents. No such provision or instruction shall be effective to assign to Owner, or Engineer, or any of, their Related Entities, any duty or authority to supervise or direct the performance of the Work or any duty or authority to undertake responsibility inconsistent with the provisions of the Contract Documents.

3.03 Reporting and Resolving Discrepancies

A. Reporting Discrepancies

- 1. Contractor's Review of Contract Documents Before Starting Work: Before undertaking each part of the Work, Contractor shall carefully study and compare the Contract Documents and check and verify pertinent figures therein and all applicable field measurements. Contractor shall promptly report in writing to Engineer any conflict, error, ambiguity, or discrepancy which Contractor may discover and shall obtain a written interpretation or clarification from Engineer before proceeding with any Work affected thereby.
- 2. Contractor's Review of Contract Documents During Performance of Work: If, during the performance of the Work, Contractor discovers any conflict, error, ambiguity, or discrepancy within the Contract Documents or between the Contract Documents and any provision of any Law or Regulation applicable to the performance of the Work or of any standard, specification, manual or code, or of any instruction of any Supplier, Contractor shall promptly report it to Engineer in writing. Contractor shall not proceed with the Work affected thereby (except in an emergency as required by Paragraph 6.16.A) until an amendment or supplement to the Contract Documents has been issued by one of the methods indicated in Paragraph 3.04.
- 3. Contractor shall not be liable to Owner or Engineer for failure to report any conflict, error, ambiguity, or discrepancy in the Contract Documents unless Contractor knew or reasonably should have known thereof.

B. Resolving Discrepancies

- 1. Except as may be otherwise specifically stated in the Contract Documents, the provisions of the Contract Documents shall take precedence in resolving any conflict, error, ambiguity, or discrepancy between the provisions of the Contract Documents and:
 - a. the provisions of any standard, specification, manual, code, or instruction (whether or not specifically incorporated by reference in the Contract Documents); or
 - b. the provisions of any Laws or Regulations applicable to the performance of the Work

(unless such an interpretation of the provisions of the Contract Documents would result in violation of such Law or Regulation).

3.04 Amending and Supplementing Contract Documents

- A. The Contract Documents may be amended to provide for additions, deletions, and revisions in the Work or to modify the terms and conditions thereof by either a Change Order or a Work Change Directive.
- B. The requirements of the Contract Documents may be supplemented, and minor variations and deviations in the Work may be authorized, by one or more of the following ways:

1. A Field Order;

- 2. Engineer's approval of a Shop Drawing or Sample; (Subject to the provisions of Paragraph 6.17.D.3); or
- 3. Engineer's written interpretation or clarification.

3.05 Reuse of Documents

- A. Contractor and any Subcontractor or Supplier or other individual or entity performing or furnishing all of the Work under a direct or indirect contract with Contractor, shall not:
- 1. have or acquire any title to or ownership rights in any of the Drawings, Specifications, or other documents (or copies of any thereof) prepared by or bearing the seal of Engineer or Engineer's consultants, including electronic media editions; or
- reuse any of such Drawings, Specifications, other documents, or copies thereof on extensions of the Project or any other project without written consent of Owner and Engineer and specific written verification or adaption by Engineer.
- B. The prohibition of this Paragraph 3.05 will survive final payment, or termination of the Contract. Nothing herein shall preclude Contractor from retaining copies of the Contract Documents for record purposes.

3.06 Electronic Data

A. Copies of data furnished by Owner or Engineer to Contractor or Contractor to Owner or Engineer that may be relied upon are limited to the printed copies (also known as hard copies). Files in electronic media format of text, data, graphics, or other types are furnished only for the convenience of the receiving party. Any conclusion or information obtained or derived from such electronic files will be at the user's

sole risk. If there is a discrepancy between the electronic files and the hard copies, the hard copies govern.

- B. Because data stored in electronic media format can deteriorate or be modified inadvertently or otherwise without authorization of the data's creator, the party receiving electronic files agrees that it will perform acceptance tests or procedures within 60 days, after which the receiving party shall be deemed to have accepted the data thus transferred. Any errors detected within the 60-day acceptance period will be corrected by the transferring party.
- C. When transferring documents in electronic media format, the transferring party makes no representations as to long term compatibility, usability, or readability of documents resulting from the use of software application packages, operating systems, or computer hardware differing from those used by the data's creator.

ARTICLE 4 - AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS ENVIRONMENTAL CONDITIONS; REFERENCE POINTS

4.01 Availability of Lands

- A. Owner shall furnish the Site. Owner shall notify Contractor of any encumbrances or restrictions not of general application but specifically related to use of the Site with which Contractor must comply in performing the Work. Owner will obtain in a timely manner and pay for easements for permanent structures or permanent changes in existing facilities. If Contractor and Owner are unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the Contract Price or Contract Times, or both, as a result of any delay in Owner's furnishing the Site or a part thereof, Contractor may make a Claim therefor as provided in Paragraph 10.05.
- B. Upon reasonable written request, Owner shall furnish Contractor with a current statement of record legal title and legal description of the lands upon which the Work is to be performed and Owner's interest therein as necessary for giving notice of or filing a mechanic's or construction lien against such lands in accordance with applicable Laws and Regulations.
- C. Contractor shall provide for all additional lands and access thereto that may be required for temporary construction facilities or storage of materials and equipment.

- A. Reports and Drawings: The Supplementary Conditions identify:
- 1. those reports of explorations and tests of subsurface conditions at or contiguous to the Site that Engineer has used in preparing the Contract Documents; and
- 2. those drawings of physical conditions in or relating to existing surface or subsurface structures at or contiguous to the Site (except Underground Facilities) that Engineer has used in preparing the Contract Documents.
- B. Limited Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the general accuracy of the "technical data" contained in such reports and drawings, but such reports and drawings are not Contract Documents. Such "technical data" is identified in the Supplementary Conditions. Except for such reliance on such "technical data," Contractor may not rely upon or make any claim against Owner or Engineer, or any of their Related Entities with respect to:
- 1. the completeness of such reports and drawings for Contractor's purposes, including, but not limited to, any aspects of the means, methods, techniques, sequences, and procedures of construction to be employed by Contractor, and safety precautions and programs incident thereto; or
- 2. other data, interpretations, opinions, and information contained in such reports or shown or indicated in such drawings; or
- 3. any Contractor interpretation of or conclusion drawn from any "technical data" or any such other data, interpretations, opinions, or information.

4.03 Differing Subsurface or Physical Conditions

- A. *Notice:* If Contractor believes that any subsurface or physical condition at or contiguous to the Site that is uncovered or revealed either:
- 1. is of such a nature as to establish that any "technical data" on which Contractor is entitled to rely as provided in Paragraph 4.02 is materially inaccurate; or
- 2. is of such a nature as to require a change in the Contract Documents; or
- 3. differs materially from that shown or indicated in the Contract Documents; or

4. is of an unusual nature, and differs materially from conditions ordinarily encountered and generally recognized as inherent in work of the character provided for in the Contract Documents;

then Contractor shall, promptly after becoming aware thereof and before further disturbing the subsurface or physical conditions or performing any Work in connection therewith (except in an emergency as required by Paragraph 6.16.A), notify Owner and Engineer in writing about such condition. Contractor shall not further disturb such condition or perform any Work in connection therewith (except as aforesaid) until receipt of written order to do so.

B. Engineer's Review: After receipt of written notice as required by Paragraph 4.03.A, Engineer will promptly review the pertinent condition, determine the necessity of Owner's obtaining additional exploration or tests with respect thereto, and advise Owner in writing (with a copy to Contractor) of Engineer's findings and conclusions.

C. Possible Price and Times Adjustments

- 1. The Contract Price or the Contract Times, or both, will be equitably adjusted to the extent that the existence of such differing subsurface or physical condition causes an increase or decrease in Contractor's cost of, or time required for, performance of the Work; subject, however, to the following:
 - a. such condition must meet any one or more of the categories described in Paragraph 4.03.A; and
 - b. with respect to Work that is paid for on a Unit Price Basis, any adjustment in Contract Price will be subject to the provisions of Paragraphs 9.07 and 11.03.
- 2. Contractor shall not be entitled to any adjustment in the Contract Price or Contract Times if:
 - a. Contractor knew of the existence of such conditions at the time Contractor made a final commitment to Owner with respect to Contract Price and Contract Times by the submission of a Bid or becoming bound under a negotiated contract; or
 - b. the existence of such condition could reasonably have been discovered or revealed as a result of any examination, investigation, exploration, test, or study of the Site and contiguous areas required by the Bidding Requirements or Contract Documents to be conducted by or for Contractor prior to Contractor's making such final commitment; or

- c. Contractor failed to give the written notice as required by Paragraph 4.03.A.
- 3. If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the Contract Price or Contract Times, or both, a Claim may be made therefor as provided in Paragraph 10.05. However, Owner and Engineer, and any of their Related Entities shall not be liable to Contractor for any claims, costs, losses, or damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) sustained by Contractor on or in connection with any other project or anticipated project.

4.04 Underground Facilities

A. Shown or Indicated: The information and data shown or indicated in the Contract Documents with respect to existing Underground Facilities at or contiguous to the Site is based on information and data furnished to Owner or Engineer by the owners of such Underground Facilities, including Owner, or by others. Unless it is otherwise expressly provided in the Supplementary Conditions:

- 1. Owner and Engineer shall not be responsible for the accuracy or completeness of any such information or data; and
- 2. the cost of all of the following will be included in the Contract Price, and Contractor shall have full responsibility for:
 - a. reviewing and checking all such information and data.
 - b. locating all Underground Facilities shown or indicated in the Contract Documents,
 - c. coordination of the Work with the owners of such Underground Facilities, including Owner, during construction, and
 - d. the safety and protection of all such Underground Facilities and repairing any damage thereto resulting from the Work.

B. Not Shown or Indicated

1. If an Underground Facility is uncovered or revealed at or contiguous to the Site which was not shown or indicated, or not shown or indicated with reasonable accuracy in the Contract Documents, Contractor shall, promptly after becoming aware thereof and before further disturbing conditions affected thereby or performing any Work in connection therewith (except in an emergency as required by Paragraph 6.16.A), identify the owner of such Underground Facility and give written notice to that owner and to Owner and Engineer. Engineer will

promptly review the Underground Facility and determine the extent, if any, to which a change is required in the Contract Documents to reflect and document the consequences of the existence or location of the Underground Facility. During such time, Contractor shall be responsible for the safety and protection of such Underground Facility.

2. If Engineer concludes that a change in the Contract Documents is required, a Work Change Directive or a Change Order will be issued to reflect and document such consequences. An equitable adjustment shall be made in the Contract Price or Contract Times, or both, to the extent that they are attributable to the existence or location of any Underground Facility that was not shown or indicated or not shown or indicated with reasonable accuracy in the Contract Documents and that Contractor did not know of and could not reasonably have been expected to be aware of or to have anticipated. If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any such adjustment in Contract Price or Contract Times, Owner or Contractor may make a Claim therefor as provided in Paragraph 10.05.

4.05 Reference Points

A. Owner shall provide engineering surveys to establish reference points for construction which in Engineer's judgment are necessary to enable Contractor to proceed with the Work. Contractor shall be responsible for laying out the Work, shall protect and preserve the established reference points and property monuments, and shall make no changes or relocations without the prior written approval of Owner. Contractor shall report to Engineer whenever any reference point or property monument is lost or destroyed or requires relocation because of necessary changes in grades or locations, and shall be responsible for the accurate replacement or relocation of such reference points or property monuments by professionally qualified personnel.

4.06 Hazardous Environmental Condition at Site

A. Reports and Drawings: Reference is made to the Supplementary Conditions for the identification of those reports and drawings relating to a Hazardous Environmental Condition identified at the Site, if any, that have been utilized by the Engineer in the preparation of the Contract Documents.

B. Limited Reliance by Contractor on Technical Data Authorized: Contractor may rely upon the general accuracy of the "technical data" contained in such reports and drawings, but such reports and drawings are not Contract Documents. Such "technical data" is identified in the Supplementary Conditions. Except for such reliance on such "technical data," Contractor may not rely upon or make any claim against Owner or Engineer, or any of their Related Entities with respect to:

- 1. the completeness of such reports and drawings for Contractor's purposes, including, but not limited to, any aspects of the means, methods, techniques, sequences and procedures of construction to be employed by Contractor and safety precautions and programs incident thereto; or
- 2. other data, interpretations, opinions and information contained in such reports or shown or indicated in such drawings; or
- 3. any Contractor interpretation of or conclusion drawn from any "technical data" or any such other data, interpretations, opinions or information.
- C. Contractor shall not be responsible for any Hazardous Environmental Condition uncovered or revealed at the Site which was not shown or indicated in Drawings or Specifications or identified in the Contract Documents to be within the scope of the Work. Contractor shall be responsible for a Hazardous Environmental Condition created with any materials brought to the Site by Contractor, Subcontractors, Suppliers, or anyone else for whom Contractor is responsible.
- D. If Contractor encounters a Hazardous Environmental Condition or if Contractor or anyone for whom Contractor is responsible creates a Hazardous Environmental Condition, Contractor shall immediately: (i) secure or otherwise isolate such condition; (ii) stop all Work in connection with such condition and in any area affected thereby (except in an emergency as required by Paragraph 6.16.A); and (iii) notify Owner and Engineer (and promptly thereafter confirm such notice in writing). Owner shall promptly consult with Engineer concerning the necessity for Owner to retain a qualified expert to evaluate such condition or take corrective action, if any.
- E. Contractor shall not be required to resume Work in connection with such condition or in any affected area until after Owner has obtained any required permits related thereto and delivered to Contractor written notice: (i) specifying that such condition and any affected area is or has been rendered safe for the resumption of Work; or (ii) specifying any special conditions under which such Work may be resumed safely. If Owner and Contractor cannot agree as to entitlement to or on the amount or extent, if any, of any adjustment in Contract Price or Contract Times, or both, as a result of such Work stoppage or such special conditions under which Work is agreed to be resumed by Contractor, either party may make a Claim therefor as provided in Paragraph 10.05.
- F. If after receipt of such written notice Contractor does not agree to resume such Work based on a reasonable belief it is unsafe, or does not agree to resume such Work under such special conditions, then Owner may order the portion of the Work that is in the area affected by such condition to be deleted from the Work. If Owner and Contractor cannot agree as to

entitlement to or on the amount or extent, if any, of an adjustment in Contract Price or Contract Times as a result of deleting such portion of the Work, then either party may make a Claim therefor as provided in Paragraph 10.05. Owner may have such deleted portion of the Work performed by Owner's own forces or others in accordance with Article 7.

- G. To the fullest extent permitted by Laws and Regulations, Owner shall indemnify and hold harmless Contractor, Subcontractors, and Engineer, and the officers, directors. partners, employees, agents. consultants, and subcontractors of each and any of them from and against all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to a Hazardous Environmental Condition, provided that such Hazardous Environmental Condition: (i) was not shown or indicated in the Drawings or Specifications or identified in the Contract Documents to be included within the scope of the Work, and (ii) was not created by Contractor or by anyone for whom Contractor is responsible. Nothing in this Paragraph 4.06. G shall obligate Owner to indemnify any individual or entity from and against the consequences of that individual's or entity's own negligence.
- H. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors. employees, partners. agents, consultants. subcontractors of each and any of them from and against all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to a Hazardous Environmental Condition created by Contractor or by anyone for whom Contractor is responsible. Nothing in this Paragraph 4.06.H shall obligate Contractor to indemnify any individual or entity from and against the consequences of that individual's or entity's own negligence.
- I. The provisions of Paragraphs 4.02, 4.03, and 4.04 do not apply to a Hazardous Environmental Condition uncovered or revealed at the Site.

ARTICLE 5 - BONDS AND INSURANCE

5.01 Performance, Payment, and Other Bonds

A. Contractor shall furnish performance and payment bonds, each in an amount at least equal to the Contract Price as security for the faithful performance and payment of all of Contractor's obligations under the Contract Documents. These bonds shall remain in effect until one year after the date when final payment becomes due or until completion of the correction period specified

in Paragraph 13.07, whichever is later, except as provided otherwise by Laws or Regulations or by the Contract Documents. Contractor shall also furnish such other bonds as are required by the Contract Documents.

- B. All bonds shall be in the form prescribed by the Contract Documents except as provided otherwise by Laws or Regulations, and shall be executed by such sureties as are named in the current list of "Companies Holding Certificates of Authority as Acceptable Sureties on Federal Bonds and as Acceptable Reinsuring Companies" as published in Circular 570 (amended) by the Financial Management Service, Surety Bond Branch, U.S. Department of the Treasury. All bonds signed by an agent must be accompanied by a certified copy of the agent's authority to act.
- C. If the surety on any bond furnished by Contractor is declared bankrupt or becomes insolvent or its right to do business is terminated in any state where any part of the Project is located or it ceases to meet the requirements of Paragraph 5.01.B, Contractor shall promptly notify Owner and Engineer and shall, within 20 days after the event giving rise to such notification, provide another bond and surety, both of which shall comply with the requirements of Paragraphs 5.01.B and 5.02.

5.02 Licensed Sureties and Insurers

A. All bonds and insurance required by the Contract Documents to be purchased and maintained by Owner or Contractor shall be obtained from surety or insurance companies that are duly licensed or authorized in the jurisdiction in which the Project is located to issue bonds or insurance policies for the limits and coverages so required. Such surety and insurance companies shall also meet such additional requirements and qualifications as may be provided in the Supplementary Conditions.

5.03 Certificates of Insurance

- A. Contractor shall deliver to Owner, with copies to each additional insured identified in the Supplementary Conditions, certificates of insurance (and other evidence of insurance requested by Owner or any other additional insured) which Contractor is required to purchase and maintain.
- B. Owner shall deliver to Contractor, with copies to each additional insured identified in the Supplementary Conditions, certificates of insurance (and other evidence of insurance requested by Contractor or any other additional insured) which Owner is required to purchase and maintain.

5.04 Contractor's Liability Insurance

A. Contractor shall purchase and maintain such liability and other insurance as is appropriate for the Work being performed and as will provide protection

from claims set forth below which may arise out of or result from Contractor's performance of the Work and Contractor's other obligations under the Contract Documents, whether it is to be performed by Contractor, any Subcontractor or Supplier, or by anyone directly or indirectly employed by any of them to perform any of the Work, or by anyone for whose acts any of them may be liable:

- 1. claims under workers' compensation, disability benefits, and other similar employee benefit acts;
- claims for damages because of bodily injury, occupational sickness or disease, or death of Contractor's employees;
- claims for damages because of bodily injury, sickness or disease, or death of any person other than Contractor's employees;
- 4. claims for damages insured by reasonably available personal injury liability coverage which are sustained:
 - a. by any person as a result of an offense directly or indirectly related to the employment of such person by Contractor, or
 - b. by any other person for any other reason;
- 5. claims for damages, other than to the Work itself, because of injury to or destruction of tangible property wherever located, including loss of use resulting therefrom; and
- 6. claims for damages because of bodily injury or death of any person or property damage arising out of the ownership, maintenance or use of any motor vehicle.
- B. The policies of insurance required by this Paragraph 5.04 shall:
- 1. with respect to insurance required by Paragraphs 5.04.A.3 through 5.04.A.6 inclusive, include as additional insured (subject to any customary exclusion regarding professional liability) Owner and Engineer, and any other individuals or entities identified in the Supplementary Conditions, all of whom shall be listed as additional insureds, and include coverage for the respective officers, directors, partners, employees, agents, consultants and subcontractors of each and any of all such additional insureds, and the insurance afforded to these additional insureds shall provide primary coverage for all claims covered thereby;
- 2. include at least the specific coverages and be written for not less than the limits of liability provided in the Supplementary Conditions or required by Laws or Regulations, whichever is greater;

- 3. include completed operations insurance;
- 4. include contractual liability insurance covering Contractor's indemnity obligations under Paragraphs 6.11 and 6.20;
- 5. contain a provision or endorsement that the coverage afforded will not be canceled, materially changed or renewal refused until at least 30 days prior written notice has been given to Owner and Contractor and to each other additional insured identified in the Supplementary Conditions to whom a certificate of insurance has been issued (and the certificates of insurance furnished by the Contractor pursuant to Paragraph 5.03 will so provide);
- 6. remain in effect at least until final payment and at all times thereafter when Contractor may be correcting, removing, or replacing defective Work in accordance with Paragraph 13.07; and
- 7. with respect to completed operations insurance, and any insurance coverage written on a claims-made basis, remain in effect for at least two years after final payment.
 - a. Contractor shall furnish Owner and each other additional insured identified in the Supplementary Conditions, to whom a certificate of insurance has been issued, evidence satisfactory to Owner and any such additional insured of continuation of such insurance at final payment and one year thereafter.

5.05 Owner's Liability Insurance

A. In addition to the insurance required to be provided by Contractor under Paragraph 5.04, Owner, at Owner's option, may purchase and maintain at Owner's expense Owner's own liability insurance as will protect Owner against claims which may arise from operations under the Contract Documents.

5.06 Property Insurance

- A. Unless otherwise provided in the Supplementary Conditions, Owner shall purchase and maintain property insurance upon the Work at the Site in the amount of the full replacement cost thereof (subject to such deductible amounts as may be provided in the Supplementary Conditions or required by Laws and Regulations). This insurance shall:
- 1. include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other individuals or entities identified in the Supplementary Conditions, and the officers, directors, partners, employees, agents, consultants and subcontractors of each and any of them, each of whom is deemed to have an insurable interest and shall be listed as an insured or additional insured;

- 2. be written on a Builder's Risk "all-risk" or open peril or special causes of loss policy form that shall at least include insurance for physical loss or damage to the Work, temporary buildings, false work, and materials and equipment in transit, and shall insure against at least the following perils or causes of loss: fire, lightning, extended coverage, theft, vandalism and malicious earthquake, mischief. collapse, debris removal. demolition occasioned by enforcement of Laws and Regulations, water damage, (other than caused by flood) and such other perils or causes of loss as may be specifically required by the Supplementary Conditions;
- 3. include expenses incurred in the repair or replacement of any insured property (including but not limited to fees and charges of engineers and architects);
- 4. cover materials and equipment stored at the Site or at another location that was agreed to in writing by Owner prior to being incorporated in the Work, provided that such materials and equipment have been included in an Application for Payment recommended by Engineer;
- 5. allow for partial utilization of the Work by Owner;
 - 6. include testing and startup; and
- 7. be maintained in effect until final payment is made unless otherwise agreed to in writing by Owner, Contractor, and Engineer with 30 days written notice to each other additional insured to whom a certificate of insurance has been issued.
- B. Owner shall purchase and maintain such boiler and machinery insurance or additional property insurance as may be required by the Supplementary Conditions or Laws and Regulations which will include the interests of Owner, Contractor, Subcontractors, and Engineer, and any other individuals or entities identified in the Supplementary Conditions, and the officers, directors, partners, employees, agents, consultants and subcontractors of each and any of them, each of whom is deemed to have an insurable interest and shall be listed as an insured or additional insured.
- C. All the policies of insurance (and the certificates or other evidence thereof) required to be purchased and maintained in accordance with Paragraph 5.06 will contain a provision or endorsement that the coverage afforded will not be canceled or materially changed or renewal refused until at least 30 days prior written notice has been given to Owner and Contractor and to each other additional insured to whom a certificate of insurance has been issued and will contain waiver provisions in accordance with Paragraph 5.07.
- D. Owner shall not be responsible for purchasing and maintaining any property insurance specified in this Paragraph 5.06 to protect the interests of Contractor, Subcontractors, or others in the Work to the extent of any

deductible amounts that are identified in the Supplementary Conditions. The risk of loss within such identified deductible amount will be borne by Contractor, Subcontractors, or others suffering any such loss, and if any of them wishes property insurance coverage within the limits of such amounts, each may purchase and maintain it at the purchaser's own expense.

E. If Contractor requests in writing that other special insurance be included in the property insurance policies provided under Paragraph 5.06, Owner shall, if possible, include such insurance, and the cost thereof will be charged to Contractor by appropriate Change Order. Prior to commencement of the Work at the Site, Owner shall in writing advise Contractor whether or not such other insurance has been procured by Owner.

5.07 Waiver of Rights

A. Owner and Contractor intend that all policies purchased in accordance with Paragraph 5.06 will protect Owner, Contractor, Subcontractors, and Engineer, and all other individuals or entities identified in the Supplementary Conditions to be listed as insureds or additional insureds (and the officers, directors, partners, employees, agents, consultants and subcontractors of each and any of them) in such policies and will provide primary coverage for all losses and damages caused by the perils or causes of loss covered thereby. All such policies shall contain provisions to the effect that in the event of payment of any loss or damage the insurers will have no rights of recovery against any of the insureds or additional insureds thereunder. Owner and Contractor waive all rights against each other and their respective officers, directors, partners, employees, agents. consultants subcontractors of each and any of them for all losses and damages caused by, arising out of or resulting from any of the perils or causes of loss covered by such policies and any other property insurance applicable to the Work; and, in addition, waive all such rights against Subcontractors, and Engineer, and all other individuals or entities identified in the Supplementary Conditions to be listed as insured or additional insured (and the officers, directors, partners. employees, agents, consultants subcontractors of each and any of them) under such policies for losses and damages so caused. None of the above waivers shall extend to the rights that any party making such waiver may have to the proceeds of insurance held by Owner as trustee or otherwise payable under any policy so issued.

B. Owner waives all rights against Contractor, Subcontractors, and Engineer, and the officers, directors, partners, employees, agents, consultants and subcontractors of each and any of them for:

- 1. loss due to business interruption, loss of use, or other consequential loss extending beyond direct physical loss or damage to Owner's property or the Work caused by, arising out of, or resulting from fire or other perils whether or not insured by Owner; and
- 2. loss or damage to the completed Project or part thereof caused by, arising out of, or resulting from fire or other insured peril or cause of loss covered by any property insurance maintained on the completed Project or part thereof by Owner during partial utilization pursuant to Paragraph 14.05, after Substantial Completion pursuant to Paragraph 14.04, or after final payment pursuant to Paragraph 14.07.
- C. Any insurance policy maintained by Owner covering any loss, damage or consequential loss referred to in Paragraph 5.07.B shall contain provisions to the effect that in the event of payment of any such loss, damage, or consequential loss, the insurers will have no rights of recovery against Contractor, Subcontractors, or Engineer, and the officers, directors, partners, employees, agents, consultants and subcontractors of each and any of them.

5.08 Receipt and Application of Insurance Proceeds

A. Any insured loss under the policies of insurance required by Paragraph 5.06 will be adjusted with Owner and made payable to Owner as fiduciary for the insureds, as their interests may appear, subject to the requirements of any applicable mortgage clause and of Paragraph 5.08.B. Owner shall deposit in a separate account any money so received and shall distribute it in accordance with such agreement as the parties in interest may reach. If no other special agreement is reached, the damaged Work shall be repaired or replaced, the moneys so received applied on account thereof, and the Work and the cost thereof covered by an appropriate Change Order.

B. Owner as fiduciary shall have power to adjust and settle any loss with the insurers unless one of the parties in interest shall object in writing within 15 days after the occurrence of loss to Owner's exercise of this power. If such objection be made, Owner as fiduciary shall make settlement with the insurers in accordance with such agreement as the parties in interest may reach. If no such agreement among the parties in interest is reached, Owner as fiduciary shall adjust and settle the loss with the insurers and, if required in writing by any party in interest, Owner as fiduciary shall give bond for the proper performance of such duties.

5.09 Acceptance of Bonds and Insurance; Option to Replace

A. If either Owner or Contractor has any objection to the coverage afforded by or other provisions of the bonds or insurance required to be purchased and maintained by the other party in accordance with Article 5 on the basis of non-conformance with the Contract

Documents, the objecting party shall so notify the other party in writing within 10 days after receipt of the certificates (or other evidence requested) required by Paragraph 2.01.B. Owner and Contractor shall each provide to the other such additional information in respect of insurance provided as the other may reasonably request. If either party does not purchase or maintain all of the bonds and insurance required of such party by the Contract Documents, such party shall notify the other party in writing of such failure to purchase prior to the start of the Work, or of such failure to maintain prior to any change in the required coverage. Without prejudice to any other right or remedy, the other party may elect to obtain equivalent bonds or insurance to protect such other party's interests at the expense of the party who was required to provide such coverage, and a Change Order shall be issued to adjust the Contract Price accordingly.

5.10 Partial Utilization, Acknowledgment of Property Insurer

A. If Owner finds it necessary to occupy or use a portion or portions of the Work prior to Substantial Completion of all the Work as provided in Paragraph 14.05, no such use or occupancy shall commence before the insurers providing the property insurance pursuant to Paragraph 5.06 have acknowledged notice thereof and in writing effected any changes in coverage necessitated thereby. The insurers providing the property insurance shall consent by endorsement on the policy or policies, but the property insurance shall not be canceled or permitted to lapse on account of any such partial use or occupancy.

ARTICLE 6 - CONTRACTOR'S RESPONSIBILITIES

6.01 Supervision and Superintendence

A. Contractor shall supervise, inspect, and direct the Work competently and efficiently, devoting such attention thereto and applying such skills and expertise as may be necessary to perform the Work in accordance with the Contract Documents. Contractor shall be solely responsible for the means, methods, techniques, sequences, and procedures of construction. Contractor shall not be responsible for the negligence of Owner or Engineer in the design or specification of a specific means, method, technique, sequence, or procedure of construction which is shown or indicated in and expressly required by the Contract Documents.

B. At all times during the progress of the Work, Contractor shall assign a competent resident superintendent who shall not be replaced without written notice to Owner and Engineer except under extraordinary circumstances. The superintendent will be Contractor's representative at the Site and shall have authority to act on behalf of Contractor. All communications given to or

received from the superintendent shall be binding on Contractor.

6.02 Labor; Working Hours

A. Contractor shall provide competent, suitably qualified personnel to survey and lay out the Work and perform construction as required by the Contract Documents. Contractor shall at all times maintain good discipline and order at the Site.

B. Except as otherwise required for the safety or protection of persons or the Work or property at the Site or adjacent thereto, and except as otherwise stated in the Contract Documents, all Work at the Site shall be performed during regular working hours. Contractor will not permit the performance of Work on a Saturday, Sunday, or any legal holiday without Owner's written consent (which will not be unreasonably withheld) given after prior written notice to Engineer.

6.03 Services, Materials, and Equipment

A. Unless otherwise specified in the Contract Documents, Contractor shall provide and assume full responsibility for all services, materials, equipment, labor, transportation, construction equipment and machinery, tools, appliances, fuel, power, light, heat, telephone, water, sanitary facilities, temporary facilities, and all other facilities and incidentals necessary for the performance, testing, start-up, and completion of the Work.

B. All materials and equipment incorporated into the Work shall be as specified or, if not specified, shall be of good quality and new, except as otherwise provided in the Contract Documents. All special warranties and guarantees required by the Specifications shall expressly run to the benefit of Owner. If required by Engineer, Contractor shall furnish satisfactory evidence (including reports of required tests) as to the source, kind, and quality of materials and equipment.

C. All materials and equipment shall be stored, applied, installed, connected, erected, protected, used, cleaned, and conditioned in accordance with instructions of the applicable Supplier, except as otherwise may be provided in the Contract Documents.

6.04 Progress Schedule

A. Contractor shall adhere to the Progress Schedule established in accordance with Paragraph 2.07 as it may be adjusted from time to time as provided below.

- 1. Contractor shall submit to Engineer for acceptance (to the extent indicated in Paragraph 2.07) proposed adjustments in the Progress Schedule that will not result in changing the Contract Times. Such adjustments will comply with any provisions of the General Requirements applicable thereto.
- 2. Proposed adjustments in the Progress Schedule that will change the Contract Times shall be submitted in accordance with the requirements of Article 12. Adjustments in Contract Times may only be made by a Change Order.

6.05 Substitutes and "Or-Equals"

- A. Whenever an item of material or equipment is specified or described in the Contract Documents by using the name of a proprietary item or the name of a particular Supplier, the specification or description is intended to establish the type, function, appearance, and quality required. Unless the specification or description contains or is followed by words reading that no like, equivalent, or "or-equal" item or no substitution is permitted, other items of material or equipment or material or equipment of other Suppliers may be submitted to Engineer for review under the circumstances described below.
- 1. "Or-Equal" Items: If in Engineer's sole discretion an item of material or equipment proposed by Contractor is functionally equal to that named and sufficiently similar so that no change in related Work will be required, it may be considered by Engineer as an "or-equal" item, in which case review and approval of the proposed item may, in Engineer's sole discretion, be accomplished without compliance with some or all of the requirements for approval of proposed substitute items. For the purposes of this Paragraph 6.05.A.1, a proposed item of material or equipment will be considered functionally equal to an item so named if:
 - a. in the exercise of reasonable judgment Engineer determines that:
 - 1) it is at least equal in materials of construction, quality, durability, appearance, strength, and design characteristics;
 - 2) it will reliably perform at least equally well the function and achieve the results imposed by the design concept of the completed Project as a functioning whole,
 - 3) it has a proven record of performance and availability of responsive service; and
 - b. Contractor certifies that, if approved and incorporated into the Work:
 - 1) there will be no increase in cost to the Owner or increase in Contract Times, and

2) it will conform substantially to the detailed requirements of the item named in the Contract Documents.

2. Substitute Items

- a. If in Engineer's sole discretion an item of material or equipment proposed by Contractor does not qualify as an "or-equal" item under Paragraph 6.05.A.1, it will be considered a proposed substitute item.
- b. Contractor shall submit sufficient information as provided below to allow Engineer to determine that the item of material or equipment proposed is essentially equivalent to that named and an acceptable substitute therefor. Requests for review of proposed substitute items of material or equipment will not be accepted by Engineer from anyone other than Contractor.
- c. The requirements for review by Engineer will be as set forth in Paragraph 6.05.A.2.d, as supplemented in the General Requirements and as Engineer may decide is appropriate under the circumstances.
- d. Contractor shall make written application to Engineer for review of a proposed substitute item of material or equipment that Contractor seeks to furnish or use. The application:
- 1) shall certify that the proposed substitute item will:
 - a) perform adequately the functions and achieve the results called for by the general design,
 - b) be similar in substance to that specified, and
 - c) be suited to the same use as that specified;
 - 2) will state:
 - a) the extent, if any, to which the use of the proposed substitute item will prejudice Contractor's achievement of Substantial Completion on time;
 - b) whether or not use of the proposed substitute item in the Work will require a change in any of the Contract Documents (or in the provisions of any other direct contract with Owner for other work on the Project) to adapt the design to the proposed substitute item; and

- c) whether or not incorporation or use of the proposed substitute item in connection with the Work is subject to payment of any license fee or royalty;
- 3) will identify:
- a) all variations of the proposed substitute item from that specified, and
- b) available engineering, sales, maintenance, repair, and replacement services:
- 4) and shall contain an itemized estimate of all costs or credits that will result directly or indirectly from use of such substitute item, including costs of redesign and claims of other contractors affected by any resulting change,
- B. Substitute Construction Methods or Procedures: If a specific means, method, technique, sequence, or procedure of construction is expressly required by the Contract Documents, Contractor may furnish or utilize a substitute means, method, technique, sequence, or procedure of construction approved by Engineer. Contractor shall submit sufficient information to allow Engineer, in Engineer's sole discretion, to determine that the substitute proposed is equivalent to that expressly called for by the Contract Documents. The requirements for review by Engineer will be similar to those provided in Paragraph 6.05.A.2.
- C. Engineer's Evaluation: Engineer will be allowed a reasonable time within which to evaluate each proposal or submittal made pursuant to Paragraphs 6.05.A and 6.05.B. Engineer may require Contractor to furnish additional data about the proposed substitute item. Engineer will be the sole judge of acceptability. No "or equal" or substitute will be ordered, installed or utilized until Engineer's review is complete, which will be evidenced by either a Change Order for a substitute or an approved Shop Drawing for an "or equal." Engineer will advise Contractor in writing of any negative determination.
- D. Special Guarantee: Owner may require Contractor to furnish at Contractor's expense a special performance guarantee or other surety with respect to any substitute.
- E. Engineer's Cost Reimbursement: Engineer will record Engineer's costs in evaluating a substitute proposed or submitted by Contractor pursuant to Paragraphs 6.05.A.2 and 6.05.B Whether or not Engineer approves a substitute item so proposed or submitted by Contractor, Contractor shall reimburse Owner for the charges of Engineer for evaluating each such proposed substitute. Contractor shall also reimburse Owner for the charges of Engineer for making changes in the Contract

Documents (or in the provisions of any other direct contract with Owner) resulting from the acceptance of each proposed substitute.

- F. Contractor's Expense: Contractor shall provide all data in support of any proposed substitute or "or-equal" at Contractor's expense.
- 6.06 Concerning Subcontractors, Suppliers, and Others
- A. Contractor shall not employ any Subcontractor, Supplier, or other individual or entity (including those acceptable to Owner as indicated in Paragraph 6.06.B), whether initially or as a replacement, against whom Owner may have reasonable objection. Contractor shall not be required to employ any Subcontractor, Supplier, or other individual or entity to furnish or perform any of the Work against whom Contractor has reasonable objection.
- B. If the Supplementary Conditions require the identity of certain Subcontractors, Suppliers, or other individuals or entities to be submitted to Owner in advance for acceptance by Owner by a specified date prior to the Effective Date of the Agreement, and if Contractor has submitted a list thereof in accordance with the Supplementary Conditions, Owner's acceptance (either in writing or by failing to make written objection thereto by the date indicated for acceptance or objection in the Bidding Documents or the Contract Documents) of any such Subcontractor, Supplier, or other individual or entity so identified may be revoked on the basis of reasonable objection after due investigation. Contractor shall submit an acceptable replacement for the rejected Subcontractor, Supplier, or other individual or entity, and the Contract Price will be adjusted by the difference in the cost occasioned by such replacement, and an appropriate Change Order will be issued. No acceptance by Owner of any such Subcontractor, Supplier, or other individual or entity, whether initially or as a replacement, shall constitute a waiver of any right of Owner or Engineer to reject defective Work.
- C. Contractor shall be fully responsible to Owner and Engineer for all acts and omissions of the Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the Work just as Contractor is responsible for Contractor's own acts and omissions. Nothing in the Contract Documents:
- 1. shall create for the benefit of any such Subcontractor, Supplier, or other individual or entity any contractual relationship between Owner or Engineer and any such Subcontractor, Supplier or other individual or entity, nor
- 2. shall anything in the Contract Documents create any obligation on the part of Owner or Engineer to pay or to see to the payment of any moneys due any such Subcontractor, Supplier, or other individual

or entity except as may otherwise be required by Laws and Regulations.

- D. Contractor shall be solely responsible for scheduling and coordinating the Work of Subcontractors, Suppliers, and other individuals or entities performing or furnishing any of the Work under a direct or indirect contract with Contractor.
- E. Contractor shall require all Subcontractors, Suppliers, and such other individuals or entities performing or furnishing any of the Work to communicate with Engineer through Contractor.
- F. The divisions and sections of the Specifications and the identifications of any Drawings shall not control Contractor in dividing the Work among Subcontractors or Suppliers or delineating the Work to be performed by any specific trade.
- G. All Work performed for Contractor by a Subcontractor or Supplier will be pursuant to an approagreement between Contractor priate and Subcontractor or Supplier which specifically binds the Subcontractor or Supplier to the applicable terms and conditions of the Contract Documents for the benefit of Owner and Engineer. Whenever any such agreement is with a Subcontractor or Supplier who is listed as an additional insured on the property insurance provided in Paragraph 5.06, the agreement between the Contractor and the Subcontractor or Supplier will contain provisions whereby the Subcontractor or Supplier waives all rights against Owner, Contractor, and Engineer,, and all other individuals or entities identified in the Supplementary Conditions to be listed as insureds or additional insureds (and the officers, directors, partners, employees, agents, consultants and subcontractors of each and any of them) for all losses and damages caused by, arising out of, relating to, or resulting from any of the perils or causes of loss covered by such policies and any other property insurance applicable to the Work. If the insurers on any such policies require separate waiver forms to be signed by any Subcontractor or Supplier, Contractor will obtain the same.

6.07 Patent Fees and Royalties

A. Contractor shall pay all license fees and royalties and assume all costs incident to the use in the performance of the Work or the incorporation in the Work of any invention, design, process, product, or device which is the subject of patent rights or copyrights held by others. If a particular invention, design, process, product, or device is specified in the Contract Documents for use in the performance of the Work and if to the actual knowledge of Owner or Engineer its use is subject to patent rights or copyrights calling for the payment of any license fee or royalty to others, the existence of such rights shall be disclosed by Owner in the Contract Documents.

B. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, partners, employees, agents, consultants subcontractors of each and any of them from and against all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to any infringement of patent rights or copyrights incident to the use in the performance of the Work or resulting from the incorporation in the Work of any invention, design, process, product, or device not specified in the Contract Documents.

6.08 Permits

A. Unless otherwise provided in the Supplementary Conditions, Contractor shall obtain and pay for all construction permits and licenses. Owner shall assist Contractor, when necessary, in obtaining such permits and licenses. Contractor shall pay all governmental charges and inspection fees necessary for the prosecution of the Work which are applicable at the time of opening of Bids, or, if there are no Bids, on the Effective Date of the Agreement. Owner shall pay all charges of utility owners for connections for providing permanent service to the Work.

6.09 Laws and Regulations

- A. Contractor shall give all notices required by and shall comply with all Laws and Regulations applicable to the performance of the Work. Except where otherwise expressly required by applicable Laws and Regulations, neither Owner nor Engineer shall be responsible for monitoring Contractor's compliance with any Laws or Regulations.
- B. If Contractor performs any Work knowing or having reason to know that it is contrary to Laws or Regulations, Contractor shall bear all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to such Work. However, it shall not be Contractor's primary responsibility to make certain that the Specifications and Drawings are in accordance with Laws and Regulations, but this shall not relieve Contractor of Contractor's obligations under Paragraph 3.03.
- C. Changes in Laws or Regulations not known at the time of opening of Bids (or, on the Effective Date of the Agreement if there were no Bids) having an effect on the cost or time of performance of the Work shall be the subject of an adjustment in Contract Price or Contract Times. If Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any such adjustment, a Claim may be made therefor as provided in Paragraph 10.05.

6.10 Taxes

A. Contractor shall pay all sales, consumer, use, and other similar taxes required to be paid by Contractor in accordance with the Laws and Regulations of the place of the Project which are applicable during the performance of the Work.

6.11 Use of Site and Other Areas

A. Limitation on Use of Site and Other Areas

- 1. Contractor shall confine construction equipment, the storage of materials and equipment, and the operations of workers to the Site and other areas permitted by Laws and Regulations, and shall not unreasonably encumber the Site and other areas with construction equipment or other materials or equipment. Contractor shall assume full responsibility for any damage to any such land or area, or to the owner or occupant thereof, or of any adjacent land or areas resulting from the performance of the Work.
- 2. Should any claim be made by any such owner or occupant because of the performance of the Work, Contractor shall promptly settle with such other party by negotiation or otherwise resolve the claim by arbitration or other dispute resolution proceeding or at law.
- 3. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, partners, employees. agents, consultants subcontractors of each and any of them from and against all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to any claim or action, legal or equitable, brought by any such owner or occupant against Owner, Engineer, or any other party indemnified hereunder to the extent caused by or based upon Contractor's performance of the Work.
- B. Removal of Debris During Performance of the Work: During the progress of the Work Contractor shall keep the Site and other areas free from accumulations of waste materials, rubbish, and other debris. Removal and disposal of such waste materials, rubbish, and other debris shall conform to applicable Laws and Regulations.
- C. Cleaning: Prior to Substantial Completion of the Work Contractor shall clean the Site and the Work and make it ready for utilization by Owner. At the completion of the Work Contractor shall remove from the Site all tools, appliances, construction equipment and machinery, and surplus materials and shall restore to original condition all property not designated for alteration by the Contract Documents.

D. Loading Structures: Contractor shall not load nor permit any part of any structure to be loaded in any manner that will endanger the structure, nor shall Contractor subject any part of the Work or adjacent property to stresses or pressures that will endanger it.

6.12 Record Documents

A. Contractor shall maintain in a safe place at the Site one record copy of all Drawings, Specifications, Addenda, Change Orders, Work Change Directives, Field Orders, and written interpretations and clarifications in good order and annotated to show changes made during construction. These record documents together with all approved Samples and a counterpart of all approved Shop Drawings will be available to Engineer for reference. Upon completion of the Work, these record documents, Samples, and Shop Drawings will be delivered to Engineer for Owner.

6.13 Safety and Protection

- A. Contractor shall be solely responsible for initiating, maintaining and supervising all safety precautions and programs in connection with the Work. Contractor shall take all necessary precautions for the safety of, and shall provide the necessary protection to prevent damage, injury or loss to:
- 1. all persons on the Site or who may be affected by the Work;
- 2. all the Work and materials and equipment to be incorporated therein, whether in storage on or off the Site; and
- 3. other property at the Site or adjacent thereto, including trees, shrubs, lawns, walks, pavements, roadways, structures, utilities, and Underground Facilities not designated for removal, relocation, or replacement in the course of construction.
- B. Contractor shall comply with all applicable Laws and Regulations relating to the safety of persons or property, or to the protection of persons or property from damage, injury, or loss; and shall erect and maintain all necessary safeguards for such safety and protection. Contractor shall notify owners of adjacent property and of Underground Facilities and other utility owners when prosecution of the Work may affect them, and shall cooperate with them in the protection, removal, relocation, and replacement of their property.
- C. All damage, injury, or loss to any property referred to in Paragraph 6.13.A.2 or 6.13.A.3 caused, directly or indirectly, in whole or in part, by Contractor, any Subcontractor, Supplier, or any other individual or entity directly or indirectly employed by any of them to perform any of the Work, or anyone for whose acts any of them may be liable, shall be remedied by Contractor (except damage or loss attributable to the fault of Draw-

ings or Specifications or to the acts or omissions of Owner or Engineer or, or anyone employed by any of them, or anyone for whose acts any of them may be liable, and not attributable, directly or indirectly, in whole or in part, to the fault or negligence of Contractor or any Subcontractor, Supplier, or other individual or entity directly or indirectly employed by any of them).

D. Contractor's duties and responsibilities for safety and for protection of the Work shall continue until such time as all the Work is completed and Engineer has issued a notice to Owner and Contractor in accordance with Paragraph 14.07.B that the Work is acceptable (except as otherwise expressly provided in connection with Substantial Completion).

6.14 Safety Representative

A. Contractor shall designate a qualified and experienced safety representative at the Site whose duties and responsibilities shall be the prevention of accidents and the maintaining and supervising of safety precautions and programs.

6.15 Hazard Communication Programs

A. Contractor shall be responsible for coordinating any exchange of material safety data sheets or other hazard communication information required to be made available to or exchanged between or among employers at the Site in accordance with Laws or Regulations.

6.16 Emergencies

A. In emergencies affecting the safety or protection of persons or the Work or property at the Site or adjacent thereto, Contractor is obligated to act to prevent threatened damage, injury, or loss. Contractor shall give Engineer prompt written notice if Contractor believes that any significant changes in the Work or variations from the Contract Documents have been caused thereby or are required as a result thereof. If Engineer determines that a change in the Contract Documents is required because of the action taken by Contractor in response to such an emergency, a Work Change Directive or Change Order will be issued.

6.17 Shop Drawings and Samples

A. Contractor shall submit Shop Drawings and Samples to Engineer for review and approval in accordance with the acceptable Schedule of Submittals (as required by Paragraph 2.07). Each submittal will be identified as Engineer may require.

1. Shop Drawings

a. Submit number of copies specified in the General Requirements.

- b. Data shown on the Shop Drawings will be complete with respect to quantities, dimensions, specified performance and design criteria, materials, and similar data to show Engineer the services, materials, and equipment Contractor proposes to provide and to enable Engineer to review the information for the limited purposes required by Paragraph 6.17.D.
- 2. Samples: Contractor shall also submit Samples to Engineer for review and approval in accordance with the acceptable schedule of Shop Drawings and Sample submittals.
 - a. Submit number of Samples specified in the Specifications.
 - b. Clearly identify each Sample as to material, Supplier, pertinent data such as catalog numbers, the use for which intended and other data as Engineer may require to enable Engineer to review the submittal for the limited purposes required by Paragraph 6.17.D.
- B. Where a Shop Drawing or Sample is required by the Contract Documents or the Schedule of Submittals , any related Work performed prior to Engineer's review and approval of the pertinent submittal will be at the sole expense and responsibility of Contractor.

C. Submittal Procedures

- 1. Before submitting each Shop Drawing or Sample, Contractor shall have determined and verified:
 - a. all field measurements, quantities, dimensions, specified performance and design criteria, installation requirements, materials, catalog numbers, and similar information with respect thereto;
 - b. the suitability of all materials with respect to intended use, fabrication, shipping, handling, storage, assembly, and installation pertaining to the performance of the Work;
 - c. all information relative to Contractor's responsibilities for means, methods, techniques, sequences, and procedures of construction, and safety precautions and programs incident thereto; and
 - d. shall also have reviewed and coordinated each Shop Drawing or Sample with other Shop Drawings and Samples and with the requirements of the Work and the Contract Documents.
- 2. Each submittal shall bear a stamp or specific written certification that Contractor has satisfied Contractor's obligations under the Contract Documents

with respect to Contractor's review and approval of that submittal.

3. With each submittal, Contractor shall give Engineer specific written notice of any variations, that the Shop Drawing or Sample may have from the requirements of the Contract Documents. This notice shall be both a written communication separate from the Shop Drawing's or Sample Submittal; and, in addition, by a specific notation made on each Shop Drawing or Sample submitted to Engineer for review and approval of each such variation.

D. Engineer's Review

- 1. Engineer will provide timely review of Shop Drawings and Samples in accordance with the Schedule of Submittals acceptable to Engineer. Engineer's review and approval will be only to determine if the items covered by the submittals will, after installation or incorporation in the Work, conform to the information given in the Contract Documents and be compatible with the design concept of the completed Project as a functioning whole as indicated by the Contract Documents.
- 2. Engineer's review and approval will not extend to means, methods, techniques, sequences, or procedures of construction (except where a particular means, method, technique, sequence, or procedure of construction is specifically and expressly called for by the Contract Documents) or to safety precautions or programs incident thereto. The review and approval of a separate item as such will not indicate approval of the assembly in which the item functions.
- 3. Engineer's review and approval shall not relieve Contractor from responsibility for any variation from the requirements of the Contract Documents unless Contractor has complied with the requirements of Paragraph 6.17.C.3 and Engineer has given written approval of each such variation by specific written notation thereof incorporated in or accompanying the Shop Drawing or Sample. Engineer's review and approval shall not relieve Contractor from responsibility for complying with the requirements of Paragraph 6.17.C.1.

E. Resubmittal Procedures

1. Contractor shall make corrections required by Engineer and shall return the required number of corrected copies of Shop Drawings and submit, as required, new Samples for review and approval. Contractor shall direct specific attention in writing to revisions other than the corrections called for by Engineer on previous submittals.

6.18 Continuing the Work

A. Contractor shall carry on the Work and adhere to the Progress Schedule during all disputes or

disagreements with Owner. No Work shall be delayed or postponed pending resolution of any disputes or disagreements, except as permitted by Paragraph 15.04 or as Owner and Contractor may otherwise agree in writing.

6.19 Contractor's General Warranty and Guarantee

- A. Contractor warrants and guarantees to Owner that all Work will be in accordance with the Contract Documents and will not be defective. Engineer and its Related Entities shall be entitled to rely on representation of Contractor's warranty and guarantee.
- B. Contractor's warranty and guarantee hereunder excludes defects or damage caused by:
- 1. abuse, modification, or improper maintenance or operation by persons other than Contractor, Subcontractors, Suppliers, or any other individual or entity for whom Contractor is responsible; or
 - 2. normal wear and tear under normal usage.
- C. Contractor's obligation to perform and complete the Work in accordance with the Contract Documents shall be absolute. None of the following will constitute an acceptance of Work that is not in accordance with the Contract Documents or a release of Contractor's obligation to perform the Work in accordance with the Contract Documents:
 - 1. observations by Engineer;
- 2. recommendation by Engineer or payment by Owner of any progress or final payment;
- 3. the issuance of a certificate of Substantial Completion by Engineer or any payment related thereto by Owner;
- 4. use or occupancy of the Work or any part thereof by Owner;
- 5. any review and approval of a Shop Drawing or Sample submittal or the issuance of a notice of acceptability by Engineer;
 - 6. any inspection, test, or approval by others; or
 - 7. any correction of defective Work by Owner.

6.20 Indemnification

A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify and hold harmless Owner and Engineer, and the officers, directors, partners, employees, agents, consultants and subcontractors of each and any of them from and against all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or

arbitration or other dispute resolution costs) arising out of or relating to the performance of the Work, provided that any such claim, cost, loss, or damage is attributable to bodily injury, sickness, disease, or death, or to injury to or destruction of tangible property (other than the Work itself), including the loss of use resulting therefrom but only to the extent caused by any negligent act or omission of Contractor, any Subcontractor, any Supplier, or any individual or entity directly or indirectly employed by any of them to perform any of the Work or anyone for whose acts any of them may be liable .

- B. In any and all claims against Owner or Engineer or any of their respective consultants, agents, officers, directors, partners, or employees by any employee (or the survivor or personal representative of such employee) of Contractor, any Subcontractor, any Supplier, or any individual or entity directly or indirectly employed by any of them to perform any of the Work, or anyone for whose acts any of them may be liable, the indemnification obligation under Paragraph 6.20.A shall not be limited in any way by any limitation on the amount or type of damages, compensation, or benefits payable by or for Contractor or any such Subcontractor, Supplier, or other individual or entity under workers' compensation acts, disability benefit acts, or other employee benefit acts.
- C. The indemnification obligations of Contractor under Paragraph 6.20.A shall not extend to the liability of Engineer and Engineer's officers, directors, partners, employees, agents, consultants and subcontractors arising out of:
- 1. the preparation or approval of, or the failure to prepare or approve, maps, Drawings, opinions, reports, surveys, Change Orders, designs, or Specifications; or
- 2. giving directions or instructions, or failing to give them, if that is the primary cause of the injury or damage.

6.21 Delegation of Professional Design Services

- A. Contractor will not be required to provide professional design services unless such services are specifically required by the Contract Documents for a portion of the Work or unless such services are required to carry out Contractor's responsibilities for construction means, methods, techniques, sequences and procedures. Contractor shall not be required to provide professional services in violation of applicable law.
- B. If professional design services or certifications by a design professional related to systems, materials or equipment are specifically required of Contractor by the Contract Documents, Owner and Engineer will specify all performance and design criteria that such services must satisfy. Contractor shall cause such services or certifications to be provided by a properly licensed professional, whose signature and seal

shall appear on all drawings, calculations, specifications, certifications, Shop Drawings and other submittals prepared by such professional. Shop Drawings and other submittals related to the Work designed or certified by such professional, if prepared by others, shall bear such professional's written approval when submitted to Engineer.

- C. Owner and Engineer shall be entitled to rely upon the adequacy, accuracy and completeness of the services, certifications or approvals performed by such design professionals, provided Owner and Engineer have specified to Contractor all performance and design criteria that such services must satisfy.
- D. Pursuant to this Paragraph 6.21, Engineer's review and approval of design calculations and design drawings will be only for the limited purpose of checking for conformance with performance and design criteria given and the design concept expressed in the Contract Documents. Engineer's review and approval of Shop Drawings and other submittals (except design calculations and design drawings) will be only for the purpose stated in Paragraph 6.17.D.1.
- E. Contractor shall not be responsible for the adequacy of the performance or design criteria required by the Contract Documents.

ARTICLE 7 - OTHER WORK AT THE SITE

7.01 Related Work at Site

- A. Owner may perform other work related to the Project at the Site with Owner's employees, or via other direct contracts therefor, or have other work performed by utility owners. If such other work is not noted in the Contract Documents, then:
- 1. written notice thereof will be given to Contractor prior to starting any such other work; and
- 2. if Owner and Contractor are unable to agree on entitlement to or on the amount or extent, if any, of any adjustment in the Contract Price or Contract Times that should be allowed as a result of such other work, a Claim may be made therefor as provided in Paragraph 10.05.
- B. Contractor shall afford each other contractor who is a party to such a direct contract, each utility owner and Owner, if Owner is performing other work with Owner's employees, proper and safe access to the Site, a reasonable opportunity for the introduction and storage of materials and equipment and the execution of such other work, and shall properly coordinate the Work with theirs. Contractor shall do all cutting, fitting, and patching of the Work that may be required to properly connect or otherwise make its several parts come together and

responsibilities of Contractor under this Paragraph are for the benefit of such utility owners and other contractors to the extent that there are comparable provisions for the benefit of Contractor in said direct contracts between Owner and such utility owners and other contractors.

C. If the proper execution or results of any part of Contractor's Work depends upon work performed by others under this Article 7, Contractor shall inspect such other work and promptly report to Engineer in writing any delays, defects, or deficiencies in such other work that render it unavailable or unsuitable for the proper execution and results of Contractor's Work. Contractor's failure to so report will constitute an acceptance of such other work as fit and proper for integration with Contractor's Work except for latent defects and deficiencies in such other work.

7.02 Coordination

- A. If Owner intends to contract with others for the performance of other work on the Project at the Site, the following will be set forth in Supplementary Conditions:
- 1. the individual or entity who will have authority and responsibility for coordination of the activities among the various contractors will be identified:
- 2. the specific matters to be covered by such authority and responsibility will be itemized; and
- the extent of such authority and responsibilities will be provided.
- B. Unless otherwise provided in the Supplementary Conditions, Owner shall have sole authority and responsibility for such coordination.

7.03 Legal Relationships

- A. Paragraphs 7.01.A and 7.02 are not applicable for utilities not under the control of Owner.
- B. Each other direct contract of Owner under Paragraph 7.01.A shall provide that the other contractor is liable to Owner and Contractor for the reasonable direct delay and disruption costs incurred by Contractor as a result of the other contractor's actions or inactions.
- C. Contractor shall be liable to Owner and any other contractor for the reasonable direct delay and disruption costs incurred by such other contractor as a result of Contractor's action or inactions.

ARTICLE 8 - OWNER'S RESPONSIBILITIES

8.01 Communications to Contractor

A. Except as otherwise provided in these General Conditions, Owner shall issue all communications to Contractor through Engineer.

8.02 Replacement of Engineer

A. In case of termination of the employment of Engineer, Owner shall appoint an engineer to whom Contractor makes no reasonable objection, whose status under the Contract Documents shall be that of the former Engineer.

8.03 Furnish Data

A. Owner shall promptly furnish the data required of Owner under the Contract Documents.

8.04 Pay When Due

A. Owner shall make payments to Contractor when they are due as provided in Paragraphs 14.02.C and 14.07.C.

8.05 Lands and Easements; Reports and Tests

A. Owner's duties in respect of providing lands and easements and providing engineering surveys to establish reference points are set forth in Paragraphs 4.01 and 4.05. Paragraph 4.02 refers to Owner's identifying and making available to Contractor copies of reports of explorations and tests of subsurface conditions and drawings of physical conditions in or relating to existing surface or subsurface structures at or contiguous to the Site that have been utilized by Engineer in preparing the Contract Documents.

8.06 Insurance

A. Owner's responsibilities, if any, in respect to purchasing and maintaining liability and property insurance are set forth in Article 5.

8.07 Change Orders

A. Owner is obligated to execute Change Orders as indicated in Paragraph 10.03.

8.08 Inspections, Tests, and Approvals

A. Owner's responsibility in respect to certain inspections, tests, and approvals is set forth in Paragraph 13.03.B.

A. The Owner shall not supervise, direct, or have control or authority over, nor be responsible for, Contractor's means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for any failure of Contractor to comply with Laws and Regulations applicable to the performance of the Work. Owner will not be responsible for Contractor's failure to perform the Work in accordance with the Contract Documents.

8.10 Undisclosed Hazardous Environmental Condition

A. Owner's responsibility in respect to an undisclosed Hazardous Environmental Condition is set forth in Paragraph 4.06.

8.11 Evidence of Financial Arrangements

A. If and to the extent Owner has agreed to furnish Contractor reasonable evidence that financial arrangements have been made to satisfy Owner's obligations under the Contract Documents, Owner's responsibility in respect thereof will be as set forth in the Supplementary Conditions.

ARTICLE 9 - ENGINEER'S STATUS DURING CONSTRUCTION

9.01 Owner's Representative

A. Engineer will be Owner's representative during the construction period. The duties and responsibilities and the limitations of authority of Engineer as Owner's representative during construction are set forth in the Contract Documents and will not be changed without written consent of Owner and Engineer.

9.02 Visits to Site

A. Engineer will make visits to the Site at intervals appropriate to the various stages of construction as Engineer deems necessary in order to observe as an experienced and qualified design professional the progress that has been made and the quality of the various aspects of Contractor's executed Work. Based on information obtained during such visits and observations, Engineer, for the benefit of Owner, will determine, in general, if the Work is proceeding in accordance with the Contract Documents. Engineer will not be required to make exhaustive or continuous inspections on the Site to check the quality or quantity of the Work. Engineer's efforts will be directed toward providing for Owner a greater degree of confidence that the completed Work will conform generally to the Contract Documents. On the basis of such visits and observations, Engineer will keep Owner informed of the progress of the Work and will endeavor to guard Owner against defective Work.

B. Engineer's visits and observations are subject to all the limitations on Engineer's authority and responsibility set forth in Paragraph 9.09. Particularly, but without limitation, during or as a result of Engineer's visits or observations of Contractor's Work Engineer will not supervise, direct, control, or have authority over or be responsible for Contractor's means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for any failure of Contractor to comply with Laws and Regulations applicable to the performance of the Work.

9.03 Project Representative

A. If Owner and Engineer agree, Engineer will furnish a Resident Project Representative to assist Engineer in providing more extensive observation of the Work. The authority and responsibilities of any such Resident Project Representative and assistants will be as provided in the Supplementary Conditions, and limitations on the responsibilities thereof will be as provided in Paragraph 9.09. If Owner designates another representative or agent to represent Owner at the Site who is not Engineer's consultant, agent or employee, the responsibilities and authority and limitations thereon of such other individual or entity will be as provided in the Supplementary Conditions.

9.04 Authorized Variations in Work

A. Engineer may authorize minor variations in the Work from the requirements of the Contract Documents which do not involve an adjustment in the Contract Price or the Contract Times and are compatible with the design concept of the completed Project as a functioning whole as indicated by the Contract Documents. These may be accomplished by a Field Order and will be binding on Owner and also on Contractor, who shall perform the Work involved promptly. If Owner or Contractor believes that a Field Order justifies an adjustment in the Contract Price or Contract Times, or both, and the parties are unable to agree on entitlement to or on the amount or extent, if any, of any such adjustment, a Claim may be made therefor as provided in Paragraph 10.05.

9.05 Rejecting Defective Work

A. Engineer will have authority to reject Work which Engineer believes to be defective, or that Engineer believes will not produce a completed Project that conforms to the Contract Documents or that will prejudice the integrity of the design concept of the completed Project as a functioning whole as indicated by the Contract Documents. Engineer will also have authority to require special inspection or testing of the Work as provided in Paragraph 13.04, whether or not the Work is fabricated, installed, or completed.

- A. In connection with Engineer's authority, and limitations thereof, as to Shop Drawings and Samples, see Paragraph 6.17.
- B. In connection with Engineer's authority, and limitations thereof, as to design calculations and design drawings submitted in response to a delegation of professional design services, if any, see Paragraph 6.21.
- C. In connection with Engineer's authority as to Change Orders, see Articles 10, 11, and 12.
- D. In connection with Engineer's authority as to Applications for Payment, see Article 14.

9.07 Determinations for Unit Price Work

A. Engineer will determine the actual quantities and classifications of Unit Price Work performed by Contractor. Engineer will review with Contractor the Engineer's preliminary determinations on such matters before rendering a written decision thereon (by recommendation of an Application for Payment or otherwise). Engineer's written decision thereon will be final and binding (except as modified by Engineer to reflect changed factual conditions or more accurate data) upon Owner and Contractor, subject to the provisions of Paragraph 10.05.

9.08 Decisions on Requirements of Contract Documents and Acceptability of Work

- A. Engineer will be the initial interpreter of the requirements of the Contract Documents and judge of the acceptability of the Work thereunder. All matters in question and other matters between Owner and Contractor arising prior to the date final payment is due relating to the acceptability of the Work, and the interpretation of the requirements of the Contract Documents pertaining to the performance of the Work, will be referred initially to Engineer in writing within 30 days of the event giving rise to the question
- B. Engineer will, with reasonable promptness, render a written decision on the issue referred. If Owner or Contractor believe that any such decision entitles them to an adjustment in the Contract Price or Contract Times or both, a Claim may be made under Paragraph 10.05. The date of Engineer's decision shall be the date of the event giving rise to the issues referenced for the purposes of Paragraph 10.05.B.
- C. Engineer's written decision on the issue referred will be final and binding on Owner and Contractor, subject to the provisions of Paragraph 10.05.
- D. When functioning as interpreter and judge under this Paragraph 9.08, Engineer will not show

partiality to Owner or Contractor and will not be liable in connection with any interpretation or decision rendered in good faith in such capacity.

9.09 Limitations on Engineer's Authority and Responsibilities

- A. Neither Engineer's authority or responsibility under this Article 9 or under any other provision of the Contract Documents nor any decision made by Engineer in good faith either to exercise or not exercise such authority or responsibility or the undertaking, exercise, or performance of any authority or responsibility by Engineer shall create, impose, or give rise to any duty in contract, tort, or otherwise owed by Engineer to Contractor, any Subcontractor, any Supplier, any other individual or entity, or to any surety for or employee or agent of any of them.
- B. Engineer will not supervise, direct, control, or have authority over or be responsible for Contractor's means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or for any failure of Contractor to comply with Laws and Regulations applicable to the performance of the Work. Engineer will not be responsible for Contractor's failure to perform the Work in accordance with the Contract Documents.
- C. Engineer will not be responsible for the acts or omissions of Contractor or of any Subcontractor, any Supplier, or of any other individual or entity performing any of the Work.
- D. Engineer's review of the final Application for Payment and accompanying documentation and all maintenance and operating instructions, schedules, guarantees, bonds, certificates of inspection, tests and approvals, and other documentation required to be delivered by Paragraph 14.07.A will only be to determine generally that their content complies with the requirements of, and in the case of certificates of inspections, tests, and approvals that the results certified indicate compliance with the Contract Documents.
- E. The limitations upon authority and responsibility set forth in this Paragraph 9.09 shall also apply to, the Resident Project Representative, if any, and assistants, if any.

ARTICLE 10 - CHANGES IN THE WORK; CLAIMS

10.01 Authorized Changes in the Work

A. Without invalidating the Contract and without notice to any surety, Owner may, at any time or from time to time, order additions, deletions, or revisions in the Work by a Change Order, or a Work Change Directive. Upon receipt of any such document, Contractor shall

promptly proceed with the Work involved which will be performed under the applicable conditions of the Contract Documents (except as otherwise specifically provided).

B. If Owner and Contractor are unable to agree on entitlement to, or on the amount or extent, if any, of an adjustment in the Contract Price or Contract Times, or both, that should be allowed as a result of a Work Change Directive, a Claim may be made therefor as provided in Paragraph 10.05.

10.02 Unauthorized Changes in the Work

A.Contractor shall not be entitled to an increase in the Contract Price or an extension of the Contract Times with respect to any work performed that is not required by the Contract Documents as amended, modified, or supplemented as provided in Paragraph 3.04, except in the case of an emergency as provided in Paragraph 6.16 or in the case of uncovering Work as provided in Paragraph 13.04.B.

10.03 Execution of Change Orders

- A. Owner and Contractor shall execute appropriate Change Orders recommended by Engineer covering:
- 1. changes in the Work which are: (i) ordered by Owner pursuant to Paragraph 10.01.A, (ii) required because of acceptance of defective Work under Paragraph 13.08.A or Owner's correction of defective Work under Paragraph 13.09, or (iii) agreed to by the parties;
- changes in the Contract Price or Contract Times which are agreed to by the parties, including any undisputed sum or amount of time for Work actually performed in accordance with a Work Change Directive; and
- 3. changes in the Contract Price or Contract Times which embody the substance of any written decision rendered by Engineer pursuant to Paragraph 10.05; provided that, in lieu of executing any such Change Order, an appeal may be taken from any such decision in accordance with the provisions of the Contract Documents and applicable Laws and Regulations, but during any such appeal, Contractor shall carry on the Work and adhere to the Progress Schedule as provided in Paragraph 6.18.A.

10.04 Notification to Surety

A. If notice of any change affecting the general scope of the Work or the provisions of the Contract Documents (including, but not limited to, Contract Price or Contract Times) is required by the provisions of any bond to be given to a surety, the giving of any such notice will be Contractor's responsibility. The amount of each applicable bond will be adjusted to reflect the effect of any such change.

10.05 Claims

- A. Engineer's Decision Required: All Claims, except those waived pursuant to Paragraph 14.09, shall be referred to the Engineer for decision. A decision by Engineer shall be required as a condition precedent to any exercise by Owner or Contractor of any rights or remedies either may otherwise have under the Contract Documents or by Laws and Regulations in respect of such Claims.
- B. Notice: Written notice stating the general nature of each Claim, shall be delivered by the claimant to Engineer and the other party to the Contract promptly (but in no event later than 30 days) after the start of the event giving rise thereto. The responsibility to substantiate a Claim shall rest with the party making the Claim. Notice of the amount or extent of the Claim, with supporting data shall be delivered to the Engineer and the other party to the Contract within 60 days after the start of such event (unless Engineer allows additional time for claimant to submit additional or more accurate data in support of such Claim). A Claim for an adjustment in Contract Price shall be prepared in accordance with the provisions of Paragraph 12.01.B. A Claim for an adjustment in Contract Time shall be prepared in accordance with the provisions of Paragraph 12.02.B. Each Claim shall be accompanied by claimant's written statement that the adjustment claimed is the entire adjustment to which the claimant believes it is entitled as a result of said event. The opposing party shall submit any response to Engineer and the claimant within 30 days after receipt of the claimant's last submittal (unless Engineer allows additional time).
- C. Engineer's Action: Engineer will review each Claim and, within 30 days after receipt of the last submittal of the claimant or the last submittal of the opposing party, if any, take one of the following actions in writing:
 - 1. deny the Claim in whole or in part,
 - 2. approve the Claim, or
- 3. notify the parties that the Engineer is unable to resolve the Claim if, in the Engineer's sole discretion, it would be inappropriate for the Engineer to do so. For purposes of further resolution of the Claim, such notice shall be deemed a denial.
- D. In the event that Engineer does not take action on a Claim within said 30 days, the Claim shall be deemed denied.
- E. Engineer's written action under Paragraph 10.05.C or denial pursuant to Paragraphs 10.05.C.3 or 10.05.D will be final and binding upon Owner and Contractor, unless Owner or Contractor invoke the dispute resolution procedure set forth in Article 16 within 30 days of such action or denial.

F. No Claim for an adjustment in Contract Price or Contract Times will be valid if not submitted in accordance with this Paragraph 10.05.

ARTICLE 11 - COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK

11.01 Cost of the Work

- A. Costs Included: The term Cost of the Work means the sum of all costs, except those excluded in Paragraph 11.01.B, necessarily incurred and paid by Contractor in the proper performance of the Work. When the value of any Work covered by a Change Order or when a Claim for an adjustment in Contract Price is determined on the basis of Cost of the Work, the costs to be reimbursed to Contractor will be only those additional or incremental costs required because of the change in the Work or because of the event giving rise to the Claim. Except as otherwise may be agreed to in writing by Owner, such costs shall be in amounts no higher than those prevailing in the locality of the Project, shall include only the following items, and shall not include any of the costs itemized in Paragraph 11.01.B.
- 1. Payroll costs for employees in the direct employ of Contractor in the performance of the Work under schedules of job classifications agreed upon by Owner and Contractor. Such employees shall include, without limitation, superintendents, foremen, and other personnel employed full time at the Site. Payroll costs for employees not employed full time on the Work shall be apportioned on the basis of their time spent on the Work. Payroll costs shall include, but not be limited to, salaries and wages plus the cost of fringe benefits, which shall include social security contributions, unemployment, excise, and payroll taxes, workers' compensation, health and retirement benefits, bonuses, sick leave, vacation and holiday pay applicable thereto. The expenses of performing Work outside of regular working hours, on Saturday, Sunday, or legal holidays, shall be included in the above to the extent authorized by Owner.
- 2. Cost of all materials and equipment furnished and incorporated in the Work, including costs of transportation and storage thereof, and Suppliers' field services required in connection therewith. All cash discounts shall accrue to Contractor unless Owner deposits funds with Contractor with which to make payments, in which case the cash discounts shall accrue to Owner. All trade discounts, rebates and refunds and returns from sale of surplus materials and equipment shall accrue to Owner, and Contractor shall make provisions so that they may be obtained.
- 3. Payments made by Contractor to Subcontractors for Work performed by Subcontractors. If required by Owner, Contractor shall obtain competitive bids from subcontractors acceptable to Owner and

Contractor and shall deliver such bids to Owner, who will then determine, with the advice of Engineer, which bids, if any, will be acceptable. If any subcontract provides that the Subcontractor is to be paid on the basis of Cost of the Work plus a fee, the Subcontractor's Cost of the Work and fee shall be determined in the same manner as Contractor's Cost of the Work and fee as provided in this Paragraph 11.01.

- 4. Costs of special consultants (including but not limited to Engineers, architects, testing laboratories, surveyors, attorneys, and accountants) employed for services specifically related to the Work.
 - 5. Supplemental costs including the following:
 - a. The proportion of necessary transportation, travel, and subsistence expenses of Contractor's employees incurred in discharge of duties connected with the Work.
 - b. Cost, including transportation and maintenance, of all materials, supplies, equipment, machinery, appliances, office, and temporary facilities at the Site, and hand tools not owned by the workers, which are consumed in the performance of the Work, and cost, less market value, of such items used but not consumed which remain the property of Contractor.
 - c. Rentals of all construction equipment and machinery, and the parts thereof whether rented from Contractor or others in accordance with rental agreements approved by Owner with the advice of Engineer, and the costs of transportation, loading, unloading, assembly, dismantling, and removal thereof. All such costs shall be in accordance with the terms of said rental agreements. The rental of any such equipment, machinery, or parts shall cease when the use thereof is no longer necessary for the Work.
 - d. Sales, consumer, use, and other similar taxes related to the Work, and for which Contractor is liable, imposed by Laws and Regulations.
 - e. Deposits lost for causes other than negligence of Contractor, any Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable, and royalty payments and fees for permits and licenses.
 - f. Losses and damages (and related expenses) caused by damage to the Work, not compensated by insurance or otherwise, sustained by Contractor in connection with the performance of the Work (except losses and damages within the deductible amounts of property insurance established in accordance with Paragraph 5.06.D), provided such losses and damages have

resulted from causes other than the negligence of Contractor, any Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable. Such losses shall include settlements made with the written consent and approval of Owner. No such losses, damages, and expenses shall be included in the Cost of the Work for the purpose of determining Contractor's fee.

- g. The cost of utilities, fuel, and sanitary facilities at the Site.
- h. Minor expenses such as telegrams, long distance telephone calls, telephone service at the Site, expresses, and similar petty cash items in connection with the Work.
- i. The costs of premiums for all bonds and insurance Contractor is required by the Contract Documents to purchase and maintain.
- B. Costs Excluded: The term Cost of the Work shall not include any of the following items:
- 1. Payroll costs and other compensation of Contractor's officers, executives, principals (of partnerships and sole proprietorships), general managers, safety managers, engineers, architects, estimators, attorneys, auditors, accountants, purchasing and contracting agents, expediters, timekeepers, clerks, and other personnel employed by Contractor, whether at the Site or in Contractor's principal or branch office for general administration of the Work and not specifically included in the agreed upon schedule of job classifications referred to in Paragraph 11.01.A.1 or specifically covered by Paragraph 11.01.A.4, all of which are to be considered administrative costs covered by the Contractor's fee.
- 2. Expenses of Contractor's principal and branch offices other than Contractor's office at the Site,
- 3. Any part of Contractor's capital expenses, including interest on Contractor's capital employed for the Work and charges against Contractor for delinquent payments.
- 4. Costs due to the negligence of Contractor, any Subcontractor, or anyone directly or indirectly employed by any of them or for whose acts any of them may be liable, including but not limited to, the correction of defective Work, disposal of materials or equipment wrongly supplied, and making good any damage to property.
- 5. Other overhead or general expense costs of any kind and the costs of any item not specifically and expressly included in Paragraphs 11.01.A and 11.01.B.
- C. Contractor's Fee: When all the Work is performed on the basis of cost-plus, Contractor's fee shall

be determined as set forth in the Agreement. When the value of any Work covered by a Change Order or when a Claim for an adjustment in Contract Price is determined on the basis of Cost of the Work, Contractor's fee shall be determined as set forth in Paragraph 12.01.C.

D. Documentation: Whenever the Cost of the Work for any purpose is to be determined pursuant to Paragraphs 11.01.A and 11.01.B, Contractor will establish and maintain records thereof in accordance with generally accepted accounting practices and submit in a form acceptable to Engineer an itemized cost breakdown together with supporting data.

11.02 Allowances

A. It is understood that Contractor has included in the Contract Price all allowances so named in the Contract Documents and shall cause the Work so covered to be performed for such sums and by such persons or entities as may be acceptable to Owner and Engineer.

B. Cash Allowances

- 1. Contractor agrees that:
- a. the cash allowances include the cost to Contractor (less any applicable trade discounts) of materials and equipment required by the allowances to be delivered at the Site, and all applicable taxes; and
- b. Contractor's costs for unloading and handling on the Site, labor, installation, overhead, profit, and other expenses contemplated for the cash allowances have been included in the Contract Price and not in the allowances, and no demand for additional payment on account of any of the foregoing will be valid.

C. Contingency Allowance

- 1. Contractor agrees that a contingency allowance, if any, is for the sole use of Owner to cover unanticipated costs.
- D. Prior to final payment, an appropriate Change Order will be issued as recommended by Engineer to reflect actual amounts due Contractor on account of Work covered by allowances, and the Contract Price shall be correspondingly adjusted.

11.03 Unit Price Work

A. Where the Contract Documents provide that all or part of the Work is to be Unit Price Work, initially the Contract Price will be deemed to include for all Unit Price Work an amount equal to the sum of the unit price for each separately identified item of Unit Price Work times the estimated quantity of each item as indicated in the Agreement.

- B. The estimated quantities of items of Unit Price Work are not guaranteed and are solely for the purpose of comparison of Bids and determining an initial Contract Price. Determinations of the actual quantities and classifications of Unit Price Work performed by Contractor will be made by Engineer subject to the provisions of Paragraph 9.07.
- C. Each unit price will be deemed to include an amount considered by Contractor to be adequate to cover Contractor's overhead and profit for each separately identified item.
- D. Owner or Contractor may make a Claim for an adjustment in the Contract Price in accordance with Paragraph 10.05 if:
- 1. the quantity of any item of Unit Price Work performed by Contractor differs materially and significantly from the estimated quantity of such item indicated in the Agreement; and
- 2. there is no corresponding adjustment with respect any other item of Work; and
- 3. Contractor believes that Contractor is entitled to an increase in Contract Price as a result of having incurred additional expense or Owner believes that Owner is entitled to a decrease in Contract Price and the parties are unable to agree as to the amount of any such increase or decrease.

ARTICLE 12 - CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES

12.01 Change of Contract Price

- A. The Contract Price may only be changed by a Change Order. Any Claim for an adjustment in the Contract Price shall be based on written notice submitted by the party making the Claim to the Engineer and the other party to the Contract in accordance with the provisions of Paragraph 10.05.
- B. The value of any Work covered by a Change Order or of any Claim for an adjustment in the Contract Price will be determined as follows:
- 1. where the Work involved is covered by unit prices contained in the Contract Documents, by application of such unit prices to the quantities of the items involved (subject to the provisions of Paragraph 11.03); or
- 2. where the Work involved is not covered by unit prices contained in the Contract Documents, by a mutually agreed lump sum (which may include an

allowance for overhead and profit not necessarily in accordance with Paragraph 12.01.C,2); or

- 3. where the Work involved is not covered by unit prices contained in the Contract Documents and agreement to a lump sum is not reached under Paragraph 12.01.B.2, on the basis of the Cost of the Work (determined as provided in Paragraph 11.01) plus a Contractor's fee for overhead and profit (determined as provided in Paragraph 12.01.C).
- C. Contractor's Fee: The Contractor's fee for overhead and profit shall be determined as follows:
 - 1. a mutually acceptable fixed fee; or
- 2. if a fixed fee is not agreed upon, then a fee based on the following percentages of the various portions of the Cost of the Work:
 - a. for costs incurred under Paragraphs 11.01.A.1 and 11.01.A.2, the Contractor's fee shall be 15 percent;
 - b. for costs incurred under Paragraph 11.01.A.3, the Contractor's fee shall be five percent;
 - c. where one or more tiers of subcontracts are on the basis of Cost of the Work plus a fee and no fixed fee is agreed upon, the intent of Paragraph 12.01.C.2.a is that the Subcontractor who actually performs the Work, at whatever tier, will be paid a fee of 15 percent of the costs incurred by such Subcontractor under Paragraphs 11.01.A.1 and 11.01.A.2 and that any higher tier Subcontractor and Contractor will each be paid a fee of five percent of the amount paid to the next lower tier Subcontractor;
 - d. no fee shall be payable on the basis of costs itemized under Paragraphs 11.01.A.4, 11.01.A.5, and 11.01.B;
 - e. the amount of credit to be allowed by Contractor to Owner for any change which results in a net decrease in cost will be the amount of the actual net decrease in cost plus a deduction in Contractor's fee by an amount equal to five percent of such net decrease; and
 - f. when both additions and credits are involved in any one change, the adjustment in Contractor's fee shall be computed on the basis of the net change in accordance with Paragraphs 12.01.C.2.a through 12.01.C.2.e, inclusive.

12.02 Change of Contract Times

A. The Contract Times may only be changed by a Change Order. Any Claim for an adjustment in the Contract Times shall be based on written notice submitted by the party making the Claim to the Engineer and the other party to the Contract in accordance with the provisions of Paragraph 10.05.

B. Any adjustment of the Contract Times covered by a Change Order or any Claim for an adjustment in the Contract Times will be determined in accordance with the provisions of this Article 12.

12.03 Delays

- A. Where Contractor is prevented from completing any part of the Work within the Contract Times due to delay beyond the control of Contractor, the Contract Times will be extended in an amount equal to the time lost due to such delay if a Claim is made therefor as provided in Paragraph 12.02.A. Delays beyond the control of Contractor shall include, but not be limited to, acts or neglect by Owner, acts or neglect of utility owners or other contractors performing other work as contemplated by Article 7, fires, floods, epidemics, abnormal weather conditions, or acts of God.
- B. If Owner, Engineer, or other contractors or utility owners performing other work for Owner as contemplated by Article 7, or anyone for whom Owner is responsible, delays, disrupts, or interferes with the performance or progress of the Work, then Contractor shall be entitled to an equitable adjustment in the Contract Price or the Contract Times , or both. Contractor's entitlement to an adjustment of the Contract Times is conditioned on such adjustment being essential to Contractor's ability to complete the Work within the Contract Times.
- C If Contractor is delayed in the performance or progress of the Work by fire, flood, epidemic, abnormal weather conditions, acts of God, acts or failures to act of utility owners not under the control of Owner, or other causes not the fault of and beyond control of Owner and Contractor, then Contractor shall be entitled to an equitable adjustment in Contract Times, if such adjustment is essential to Contractor's ability to complete the Work within the Contract Times. Such an adjustment shall be Contractor's sole and exclusive remedy for the delays described in this Paragraph 12.03.C.
- D. Owner, Engineer and the Related Entities of each of them shall not be liable to Contractor for any claims, costs, losses, or damages (including but not limited to all fees and charges of Engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) sustained by Contractor on or in connection with any other project or anticipated project.
- E. Contractor shall not be entitled to an adjustment in Contract Price or Contract Times for delays within the control of Contractor. Delays attributable to and within the control of a Subcontractor or Supplier shall be deemed to be delays within the control of Contractor.

ARTICLE 13 - TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK

13.01 Notice of Defects

A. Prompt notice of all defective Work of which Owner or Engineer has actual knowledge will be given to Contractor. All defective Work may be rejected, corrected, or accepted as provided in this Article 13.

13.02 Access to Work

A. Owner, Engineer, their consultants and other representatives and personnel of Owner, independent testing laboratories, and governmental agencies with jurisdictional interests will have access to the Site and the Work at reasonable times for their observation, inspecting, and testing. Contractor shall provide them proper and safe conditions for such access and advise them of Contractor's Site safety procedures and programs so that they may comply therewith as applicable.

13.03 Tests and Inspections

- A. Contractor shall give Engineer timely notice of readiness of the Work for all required inspections, tests, or approvals and shall cooperate with inspection and testing personnel to facilitate required inspections or tests.
- B. Owner shall employ and pay for the services of an independent testing laboratory to perform all inspections, tests, or approvals required by the Contract Documents except:
- 1. for inspections, tests, or approvals covered by Paragraphs 13.03.C and 13.03.D below;
- 2. that costs incurred in connection with tests or inspections conducted pursuant to Paragraph 13.04.B shall be paid as provided in said Paragraph 13.04.C; and
- as otherwise specifically provided in the Contract Documents.
- C. If Laws or Regulations of any public body having jurisdiction require any Work (or part thereof) specifically to be inspected, tested, or approved by an employee or other representative of such public body, Contractor shall assume full responsibility for arranging and obtaining such inspections, tests, or approvals, pay all costs in connection therewith, and furnish Engineer the required certificates of inspection or approval.
- D. Contractor shall be responsible for arranging and obtaining and shall pay all costs in connection with any inspections, tests, or approvals required for Owner's and Engineer's acceptance of materials or equipment to

be incorporated in the Work; or acceptance of materials, mix designs, or equipment submitted for approval prior to Contractor's purchase thereof for incorporation in the Work. Such inspections, tests, or approvals shall be performed by organizations acceptable to Owner and Engineer.

- E. If any Work (or the work of others) that is to be inspected, tested, or approved is covered by Contractor without written concurrence of Engineer, it must, if requested by Engineer, be uncovered for observation.
- F. Uncovering Work as provided in Paragraph 13.03.E shall be at Contractor's expense unless Contractor has given Engineer timely notice of Contractor's intention to cover the same and Engineer has not acted with reasonable promptness in response to such notice.

13.04 Uncovering Work

- A. If any Work is covered contrary to the written request of Engineer, it must, if requested by Engineer, be uncovered for Engineer's observation and replaced at Contractor's expense.
- B. If Engineer considers it necessary or advisable that covered Work be observed by Engineer or inspected or tested by others, Contractor, at Engineer's request, shall uncover, expose, or otherwise make available for observation, inspection, or testing as Engineer may require, that portion of the Work in question, furnishing all necessary labor, material, and equipment.
- C. If it is found that the uncovered Work is defective, Contractor shall pay all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to such uncovering, exposure, observation, inspection, and testing, and of satisfactory replacement or reconstruction (including but not limited to all costs of repair or replacement of work of others); and Owner shall be entitled to an appropriate decrease in the Contract Price. If the parties are unable to agree as to the amount thereof, Owner may make a Claim therefor as provided in Paragraph 10.05.
- D. If, the uncovered Work is not found to be defective, Contractor shall be allowed an increase in the Contract Price or an extension of the Contract Times, or both, directly attributable to such uncovering, exposure, observation, inspection, testing, replacement, and reconstruction. If the parties are unable to agree as to the amount or extent thereof, Contractor may make a Claim therefor as provided in Paragraph 10.05.

13.05 Owner May Stop the Work

A. If the Work is defective, or Contractor fails to supply sufficient skilled workers or suitable materials or equipment, or fails to perform the Work in such a way that the completed Work will conform to the Contract Documents, Owner may order Contractor to stop the Work, or any portion thereof, until the cause for such order has been eliminated; however, this right of Owner to stop the Work shall not give rise to any duty on the part of Owner to exercise this right for the benefit of Contractor, any Subcontractor, any Supplier, any other individual or entity, or any surety for, or employee or agent of any of them.

13.06 Correction or Removal of Defective Work

- A. Promptly after receipt of notice, Contractor shall correct all defective Work, whether or not fabricated, installed, or completed, or, if the Work has been rejected by Engineer, remove it from the Project and replace it with Work that is not defective. Contractor shall pay all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to such correction or removal (including but not limited to all costs of repair or replacement of work of others).
- B. When correcting defective Work under the terms of this Paragraph 13.06 or Paragraph 13.07, Contractor shall take no action that would void or otherwise impair Owner's special warranty and guarantee, if any, on said Work.

13.07 Correction Period

A. If within one year after the date of Substantial Completion (or such longer period of time as may be prescribed by the terms of any applicable special guarantee required by the Contract Documents) or by any specific provision of the Contract Documents, any Work is found to be defective, or if the repair of any damages to the land or areas made available for Contractor's use by Owner or permitted by Laws and Regulations as contemplated in Paragraph 6.11.A is found to be defective, Contractor shall promptly, without cost to Owner and in accordance with Owner's written instructions:

- 1. repair such defective land or areas; or
- 2. correct such defective Work; or
- 3. if the defective Work has been rejected by Owner, remove it from the Project and replace it with Work that is not defective, and
- 4. satisfactorily correct or repair or remove and replace any damage to other Work, to the work of others or other land or areas resulting therefrom.

- B. If Contractor does not promptly comply with the terms of Owner's written instructions, or in an emergency where delay would cause serious risk of loss or damage, Owner may have the defective Work corrected or repaired or may have the rejected Work removed and replaced. All claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) arising out of or relating to such correction or repair or such removal and replacement (including but not limited to all costs of repair or replacement of work of others) will be paid by Contractor.
- C. In special circumstances where a particular item of equipment is placed in continuous service before Substantial Completion of all the Work, the correction period for that item may start to run from an earlier date if so provided in the Specifications.
- D. Where defective Work (and damage to other Work resulting therefrom) has been corrected or removed and replaced under this Paragraph 13.07, the correction period hereunder with respect to such Work will be extended for an additional period of one year after such correction or removal and replacement has been satisfactorily completed.
- E. Contractor's obligations under this Paragraph 13.07 are in addition to any other obligation or warranty. The provisions of this Paragraph 13.07 shall not be construed as a substitute for or a waiver of the provisions of any applicable statute of limitation or repose.

13.08 Acceptance of Defective Work

A. If, instead of requiring correction or removal and replacement of defective Work, Owner (and, prior to Engineer's recommendation of final payment, Engineer) prefers to accept it, Owner may do so. Contractor shall pay all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) attributable to Owner's evaluation of and determination to accept such defective Work (such costs to be approved by Engineer as to reasonableness) and the diminished value of the Work to the extent not otherwise paid by Contractor pursuant to this sentence. If any such acceptance occurs prior to Engineer's recommendation of final payment, a Change Order will be issued incorporating the necessary revisions in the Contract Documents with respect to the Work, and Owner shall be entitled to an appropriate decrease in the Contract Price, reflecting the diminished value of Work so accepted. If the parties are unable to agree as to the amount thereof, Owner may make a Claim therefor as provided in Paragraph 10.05. If the acceptance occurs after such recommendation, an appropriate amount will be paid by Contractor to Owner.

13.09 Owner May Correct Defective Work

A. If Contractor fails within a reasonable time after written notice from Engineer to correct defective Work or to remove and replace rejected Work as required by Engineer in accordance with Paragraph 13.06.A, or if Contractor fails to perform the Work in accordance with the Contract Documents, or if Contractor fails to comply with any other provision of the Contract Documents, Owner may, after seven days written notice to Contractor, correct or remedy any such deficiency.

- B. In exercising the rights and remedies under this Paragraph 13.09, Owner shall proceed expeditiously. In connection with such corrective or remedial action, Owner may exclude Contractor from all or part of the Site, take possession of all or part of the Work and suspend Contractor's services related thereto, take possession of Contractor's tools, appliances, construction equipment and machinery at the Site, and incorporate in the Work all materials and equipment stored at the Site or for which Owner has paid Contractor but which are stored elsewhere. Contractor shall allow Owner, Owner's representatives, agents and employees, Owner's other contractors, and Engineer and Engineer's consultants access to the Site to enable Owner to exercise the rights and remedies under this Paragraph.
- C. All claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) incurred or sustained by Owner in exercising the rights and remedies under this Paragraph 13.09 will be charged against Contractor, and a Change Order will be issued incorporating the necessary revisions in the Contract Documents with respect to the Work; and Owner shall be entitled to an appropriate decrease in the Contract Price. If the parties are unable to agree as to the amount of the adjustment, Owner may make a Claim therefor as provided in Paragraph 10.05. Such claims, costs, losses and damages will include but not be limited to all costs of repair, or replacement of work of others destroyed or damaged by correction, removal, or replacement of Contractor's defective Work.
- D. Contractor shall not be allowed an extension of the Contract Times because of any delay in the performance of the Work attributable to the exercise by Owner of Owner's rights and remedies under this Paragraph 13.09.

ARTICLE 14 - PAYMENTS TO CONTRACTOR AND COMPLETION

14.01 Schedule of Values

A. The Schedule of Values established as provided in Paragraph 2.07.A will serve as the basis for progress

payments and will be incorporated into a form of Application for Payment acceptable to Engineer. Progress payments on account of Unit Price Work will be based on the number of units completed.

14.02 Progress Payments

A. Applications for Payments

- 1. At least 20 days before the date established in the Agreement for each progress payment (but not more often than once a month). Contractor shall submit to Engineer for review an Application for Payment filled out and signed by Contractor covering the Work completed as of the date of the Application and accompanied by such supporting documentation as is required by the Contract Documents. If payment is requested on the basis of materials and equipment not incorporated in the Work but delivered and suitably stored at the Site or at another location agreed to in writing, the Application for Payment shall also be accompanied by a bill of sale, invoice, or other documentation warranting that Owner has received the materials and equipment free and clear of all Liens and evidence that the materials and equipment are covered by appropriate property insurance or other arrangements to protect Owner's interest therein, all of which must be satisfactory to Owner.
- 2. Beginning with the second Application for Payment, each Application shall include an affidavit of Contractor stating that all previous progress payments received on account of the Work have been applied on account to discharge Contractor's legitimate obligations associated with prior Applications for Payment.
- 3. The amount of retainage with respect to progress payments will be as stipulated in the Agreement.

B. Review of Applications

- 1. Engineer will, within 10 days after receipt of each Application for Payment, either indicate in writing a recommendation of payment and present the Application to Owner or return the Application to Contractor indicating in writing Engineer's reasons for refusing to recommend payment. In the latter case, Contractor may make the necessary corrections and resubmit the Application.
- 2. Engineer's recommendation of any payment requested in an Application for Payment will constitute a representation by Engineer to Owner, based on Engineer's observations on the Site of the executed Work as an experienced and qualified design professional and on Engineer's review of the Application for Payment and the accompanying data and schedules, that to the best of Engineer's knowledge, information and belief:
 - a. the Work has progressed to the point indicated;

- b. the quality of the Work is generally in accordance with the Contract Documents (subject to an evaluation of the Work as a functioning whole prior to or upon Substantial Completion, to the results of any subsequent tests called for in the Contract Documents, to a final determination of quantities and classifications for Unit Price Work under Paragraph 9.07, and to any other qualifications stated in the recommendation); and
- c. the conditions precedent to Contractor's being entitled to such payment appear to have been fulfilled in so far as it is Engineer's responsibility to observe the Work.
- 3. By recommending any such payment Engineer will not thereby be deemed to have represented that:
 - a. inspections made to check the quality or the quantity of the Work as it has been performed have been exhaustive, extended to every aspect of the Work in progress, or involved detailed inspections of the Work beyond the responsibilities specifically assigned to Engineer in the Contract Documents; or
 - b. that there may not be other matters or issues between the parties that might entitle Contractor to be paid additionally by Owner or entitle Owner to withhold payment to Contractor.
- 4. Neither Engineer's review of Contractor's Work for the purposes of recommending payments nor Engineer's recommendation of any payment, including final payment, will impose responsibility on Engineer:
 - a. to supervise, direct, or control the Work, or
 - b. for the means, methods, techniques, sequences, or procedures of construction, or the safety precautions and programs incident thereto, or
 - c. for Contractor's failure to comply with Laws and Regulations applicable to Contractor's performance of the Work, or
 - d. to make any examination to ascertain how or for what purposes Contractor has used the moneys paid on account of the Contract Price, or
 - e. to determine that title to any of the Work, materials, or equipment has passed to Owner free and clear of any Liens.
- 5. Engineer may refuse to recommend the whole or any part of any payment if, in Engineer's opinion, it would be incorrect to make the representations to Owner stated in Paragraph 14.02.B.2. Engineer may also refuse to recommend any such payment or, because of subsequently discovered evidence or the results of subsequent

inspections or tests, revise or revoke any such payment recommendation previously made, to such extent as may be necessary in Engineer's opinion to protect Owner from loss because:

- a. the Work is defective, or completed Work has been damaged, requiring correction or replacement:
- b. the Contract Price has been reduced by Change Orders;
- c. Owner has been required to correct defective Work or complete Work in accordance with Paragraph 13.09; or
- d. Engineer has actual knowledge of the occurrence of any of the events enumerated in Paragraph 15.02.A.

C. Payment Becomes Due

1. Ten days after presentation of the Application for Payment to Owner with Engineer's recommendation, the amount recommended will (subject to the provisions of Paragraph 14.02.D) become due, and when due will be paid by Owner to Contractor.

D. Reduction in Payment

- 1. Owner may refuse to make payment of the full amount recommended by Engineer because:
 - a. claims have been made against Owner on account of Contractor's performance or furnishing of the Work;
 - b. Liens have been filed in connection with the Work, except where Contractor has delivered a specific bond satisfactory to Owner to secure the satisfaction and discharge of such Liens;
 - c. there are other items entitling Owner to a set-off against the amount recommended; or
 - d. Owner has actual knowledge of the occurrence of any of the events enumerated in Paragraphs 14.02.B.5.a through 14.02.B.5.c or Paragraph 15.02.A.
- 2. If Owner refuses to make payment of the full amount recommended by Engineer, Owner will give Contractor immediate written notice (with a copy to Engineer) stating the reasons for such action and promptly pay Contractor any amount remaining after deduction of the amount so withheld. Owner shall promptly pay Contractor the amount so withheld, or any adjustment thereto agreed to by Owner and Contractor, when Contractor corrects to Owner's satisfaction the reasons for such action.

3. If it is subsequently determined that Owner's refusal of payment was not justified, the amount wrongfully withheld shall be treated as an amount due as determined by Paragraph 14.02.C.1.

14.03 Contractor's Warranty of Title

A. Contractor warrants and guarantees that title to all Work, materials, and equipment covered by any Application for Payment, whether incorporated in the Project or not, will pass to Owner no later than the time of payment free and clear of all Liens.

14.04 Substantial Completion

- A. When Contractor considers the entire Work ready for its intended use Contractor shall notify Owner and Engineer in writing that the entire Work is substantially complete (except for items specifically listed by Contractor as incomplete) and request that Engineer issue a certificate of Substantial Completion.
- B. Promptly after Contractor's notification, , Owner, Contractor, and Engineer shall make an inspection of the Work to determine the status of completion. If Engineer does not consider the Work substantially complete, Engineer will notify Contractor in writing giving the reasons therefor.
- C. If Engineer considers the Work substantially complete, Engineer will deliver to Owner a tentative certificate of Substantial Completion which shall fix the date of Substantial Completion. There shall be attached to the certificate a tentative list of items to be completed or corrected before final payment. Owner shall have seven days after receipt of the tentative certificate during which to make written objection to Engineer as to any provisions of the certificate or attached list. If, after considering such objections, Engineer concludes that the Work is not substantially complete, Engineer will within 14 days after submission of the tentative certificate to Owner notify Contractor in writing, stating the reasons therefor. If, after consideration of Owner's objections, Engineer considers the Work substantially complete, Engineer will within said 14 days execute and deliver to Owner and Contractor a definitive certificate of Substantial Completion (with a revised tentative list of items to be completed or corrected) reflecting such changes from the tentative certificate as Engineer believes justified after consideration of any objections from Owner.
- D. At the time of delivery of the tentative certificate of Substantial Completion, Engineer will deliver to Owner and Contractor a written recommendation as to division of responsibilities pending final payment between Owner and Contractor with respect to security, operation, safety, and protection of the Work, maintenance, heat, utilities, insurance, and warranties and guarantees. Unless Owner and Contractor agree otherwise in writing and so inform Engineer in writing prior to Engineer's issuing the definitive certificate of Substantial

Completion, Engineer's aforesaid recommendation will be binding on Owner and Contractor until final payment.

E. Owner shall have the right to exclude Contractor from the Site after the date of Substantial Completion subject to allowing Contractor reasonable access to complete or correct items on the tentative list.

14.05 Partial Utilization

- A. Prior to Substantial Completion of all the Work, Owner may use or occupy any substantially completed part of the Work which has specifically been identified in the Contract Documents, or which Owner, Engineer, and Contractor agree constitutes a separately functioning and usable part of the Work that can be used by Owner for its intended purpose without significant interference with Contractor's performance of the remainder of the Work, subject to the following conditions.
- 1. Owner at any time may request Contractor in writing to permit Owner to use or occupy any such part of the Work which Owner believes to be ready for its intended use and substantially complete. If and when Contractor agrees that such part of the Work is substantially complete, Contractor will certify to Owner and Engineer that such part of the Work is substantially complete and request Engineer to issue a certificate of Substantial Completion for that part of the Work.
- 2. Contractor at any time may notify Owner and Engineer in writing that Contractor considers any such part of the Work ready for its intended use and substantially complete and request Engineer to issue a certificate of Substantial Completion for that part of the Work.
- 3. Within a reasonable time after either such request, Owner, Contractor, and Engineer shall make an inspection of that part of the Work to determine its status of completion. If Engineer does not consider that part of the Work to be substantially complete, Engineer will notify Owner and Contractor in writing giving the reasons therefor. If Engineer considers that part of the Work to be substantially complete, the provisions of Paragraph 14.04 will apply with respect to certification of Substantial Completion of that part of the Work and the division of responsibility in respect thereof and access thereto.
- 4. No use or occupancy or separate operation of part of the Work may occur prior to compliance with the requirements of Paragraph 5.10 regarding property insurance.

14.06 Final Inspection

A. Upon written notice from Contractor that the entire Work or an agreed portion thereof is complete, Engineer will promptly make a final inspection with Owner and Contractor and will notify Contractor in writing of all particulars in which this inspection reveals

that the Work is incomplete or defective. Contractor shall immediately take such measures as are necessary to complete such Work or remedy such deficiencies.

14.07 Final Payment

A. Application for Payment

- 1. After Contractor has, in the opinion of Engineer, satisfactorily completed all corrections identified during the final inspection and has delivered, in accordance with the Contract Documents, all maintenance and operating instructions, schedules, guarantees, bonds, certificates or other evidence of insurance certificates of inspection, marked-up record documents (as provided in Paragraph 6.12), and other documents, Contractor may make application for final payment following the procedure for progress payments.
- 2. The final Application for Payment shall be accompanied (except as previously delivered) by:
 - a. all documentation called for in the Contract Documents, including but not limited to the evidence of insurance required by Paragraph 5.04.B.7;
 - b. consent of the surety, if any, to final payment;
 - c. a list of all Claims against Owner that Contractor believes are unsettled; and
 - d. complete and legally effective releases or waivers (satisfactory to Owner) of all Lien rights arising out of or Liens filed in connection with the Work.
- 3. In lieu of the releases or waivers of Liens specified in Paragraph 14.07.A.2 and as approved by Owner, Contractor may furnish receipts or releases in full and an affidavit of Contractor that: (i) the releases and receipts include all labor, services, material, and equipment for which a Lien could be filed; and (ii) all payrolls, material and equipment bills, and other indebtedness connected with the Work for which Owner or Owner's property might in any way be responsible have been paid or otherwise satisfied. If any Subcontractor or Supplier fails to furnish such a release or receipt in full, Contractor may furnish a bond or other collateral satisfactory to Owner to indemnify Owner against any Lien.
- B. Engineer's Review of Application and Acceptance
- 1. If, on the basis of Engineer's observation of the Work during construction and final inspection, and Engineer's review of the final Application for Payment and accompanying documentation as required by the Contract Documents, Engineer is satisfied that the Work has been completed and Contractor's other obligations

under the Contract Documents have been fulfilled, Engineer will, within ten days after receipt of the final Application for Payment, indicate in writing Engineer's recommendation of payment and present the Application for Payment to Owner for payment. At the same time Engineer will also give written notice to Owner and Contractor that the Work is acceptable subject to the provisions of Paragraph 14.09. Otherwise, Engineer will return the Application for Payment to Contractor, indicating in writing the reasons for refusing to recommend final payment, in which case Contractor shall make the necessary corrections and resubmit the Application for Payment.

C. Payment Becomes Due

1. Thirty days after the presentation to Owner of the Application for Payment and accompanying documentation, the amount recommended by Engineer, less any sum Owner is entitled to set off against Engineer's recommendation, including but not limited to liquidated damages, will become due and, will be paid by Owner to Contractor.

14.08 Final Completion Delayed

A. If, through no fault of Contractor, final completion of the Work is significantly delayed, and if Engineer so confirms, Owner shall, upon receipt of Contractor's final Application for Payment (for Work fully completed and accepted) and recommendation of Engineer, and without terminating the Contract, make payment of the balance due for that portion of the Work fully completed and accepted. If the remaining balance to be held by Owner for Work not fully completed or corrected is less than the retainage stipulated in the Agreement, and if bonds have been furnished as required in Paragraph 5.01, the written consent of the surety to the payment of the balance due for that portion of the Work fully completed and accepted shall be submitted by Contractor to Engineer with the Application for such payment. Such payment shall be made under the terms and conditions governing final payment, except that it shall not constitute a waiver of Claims.

14.09 Waiver of Claims

- A. The making and acceptance of final payment will constitute:
- 1. a waiver of all Claims by Owner against Contractor, except Claims arising from unsettled Liens, from defective Work appearing after final inspection pursuant to Paragraph 14.06, from failure to comply with the Contract Documents or the terms of any special guarantees specified therein, or from Contractor's continuing obligations under the Contract Documents; and
- 2. a waiver of all Claims by Contractor against Owner other than those previously made in accordance

with the requirements herein and expressly acknowledged by Owner in writing as still unsettled.

ARTICLE 15 - SUSPENSION OF WORK AND TERMINATION

15.01 Owner May Suspend Work

A. At any time and without cause, Owner may suspend the Work or any portion thereof for a period of not more than 90 consecutive days by notice in writing to Contractor and Engineer which will fix the date on which Work will be resumed. Contractor shall resume the Work on the date so fixed. Contractor shall be granted an adjustment in the Contract Price or an extension of the Contract Times, or both, directly attributable to any such suspension if Contractor makes a Claim therefor as provided in Paragraph 10.05.

15.02 Owner May Terminate for Cause

- A. The occurrence of any one or more of the following events will justify termination for cause:
- 1. Contractor's persistent failure to perform the Work in accordance with the Contract Documents (including, but not limited to, failure to supply sufficient skilled workers or suitable materials or equipment or failure to adhere to the Progress Schedule established under Paragraph 2.07 as adjusted from time to time pursuant to Paragraph 6.04);
- 2. Contractor's disregard of Laws or Regulations of any public body having jurisdiction;
- 3. Contractor's disregard of the authority of Engineer; or
- 4. Contractor's violation in any substantial way of any provisions of the Contract Documents.
- B. If one or more of the events identified in Paragraph 15.02.A occur, Owner may, after giving Contractor (and surety) seven days written notice of its intent to terminate the services of Contractor:
- 1. exclude Contractor from the Site, and take possession of the Work and of all Contractor's tools, appliances, construction equipment, and machinery at the Site, and use the same to the full extent they could be used by Contractor (without liability to Contractor for trespass or conversion),
- 2. incorporate in the Work all materials and equipment stored at the Site or for which Owner has paid Contractor but which are stored elsewhere, and

- 3. complete the Work as Owner may deem expedient,
- C. If Owner proceeds as provided in Paragraph 15.02.B, Contractor shall not be entitled to receive any further payment until the Work is completed. If the unpaid balance of the Contract Price exceeds all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) sustained by Owner arising out of or relating to completing the Work, such excess will be paid to Contractor. If such claims, costs, losses, and damages exceed such unpaid balance, Contractor shall pay the difference to Owner. Such claims, costs, losses, and damages incurred by Owner will be reviewed by Engineer as to their reasonableness and, when so approved by Engineer, incorporated in a Change Order. When exercising any rights or remedies under this Paragraph Owner shall not be required to obtain the lowest price for the Work performed.
- D. Notwithstanding Paragraphs 15.02.B and 15.02.C, Contractor's services will not be terminated if Contractor begins within seven days of receipt of notice of intent to terminate to correct its failure to perform and proceeds diligently to cure such failure within no more than 30 days of receipt of said notice.
- E. Where Contractor's services have been so terminated by Owner, the termination will not affect any rights or remedies of Owner against Contractor then existing or which may thereafter accrue. Any retention or payment of moneys due Contractor by Owner will not release Contractor from liability.
- F. If and to the extent that Contractor has provided a performance bond under the provisions of Paragraph 5.01.A, the termination procedures of that bond shall supersede the provisions of Paragraphs 15.02.B, and 15.02.C.

15.03 Owner May Terminate For Convenience

- A. Upon seven days written notice to Contractor and Engineer, Owner may, without cause and without prejudice to any other right or remedy of Owner, terminate the Contract. In such case, Contractor shall be paid for (without duplication of any items):
- 1. completed and acceptable Work executed in accordance with the Contract Documents prior to the effective date of termination, including fair and reasonable sums for overhead and profit on such Work;

- 2. expenses sustained prior to the effective date of termination in performing services and furnishing labor, materials, or equipment as required by the Contract Documents in connection with uncompleted Work, plus fair and reasonable sums for overhead and profit on such expenses;
- 3. all claims, costs, losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) incurred in settlement of terminated contracts with Subcontractors, Suppliers, and others; and
- 4. reasonable expenses directly attributable to termination.
- B. Contractor shall not be paid on account of loss of anticipated profits or revenue or other economic loss arising out of or resulting from such termination.

15.04 Contractor May Stop Work or Terminate

A. If, through no act or fault of Contractor, (i) the Work is suspended for more than 90 consecutive days by Owner or under an order of court or other public authority, or (ii) Engineer fails to act on any Application for Payment within 30 days after it is submitted, or (iii) Owner fails for 30 days to pay Contractor any sum finally determined to be due, then Contractor may, upon seven days written notice to Owner and Engineer, and provided Owner or Engineer do not remedy such suspension or failure within that time, terminate the Contract and recover from Owner payment on the same terms as provided in Paragraph 15.03.

B. In lieu of terminating the Contract and without prejudice to any other right or remedy, if Engineer has failed to act on an Application for Payment within 30 days after it is submitted, or Owner has failed for 30 days to pay Contractor any sum finally determined to be due, Contractor may, seven days after written notice to Owner and Engineer, stop the Work until payment is made of all such amounts due Contractor, including interest thereon. The provisions of this Paragraph 15.04 are not intended to preclude Contractor from making a Claim under Paragraph 10.05 for an adjustment in Contract Price or Contract Times or otherwise for expenses or damage directly attributable to Contractor's stopping the Work as permitted by this Paragraph.

ARTICLE 16 - DISPUTE RESOLUTION

16.01 Methods and Procedures

A. Either Owner or Contractor may request mediation of any Claim submitted to Engineer for a decision under Paragraph 10.05 before such decision becomes final and binding. The mediation will be governed by the Construction Industry Mediation Rules of the American Arbitration Association in effect as of the Effective Date of the Agreement. The request for mediation shall be submitted in writing to the American Arbitration Association and the other party to the Contract. Timely submission of the request shall stay the effect of Paragraph 10.05.E.

- B. Owner and Contractor shall participate in the mediation process in good faith. The process shall be concluded within 60 days of filing of the request. The date of termination of the mediation shall be determined by application of the mediation rules referenced above.
- C. If the Claim is not resolved by mediation, Engineer's action under Paragraph 10.05.C or a denial pursuant to Paragraphs 10.05.C.3 or 10.05.D shall become final and binding 30 days after termination of the mediation unless, within that time period, Owner or Contractor:
- 1. elects in writing to invoke any dispute resolution process provided for in the Supplementary Conditions, or
- 2. agrees with the other party to submit the Claim to another dispute resolution process, or
- 3. gives written notice to the other party of their intent to submit the Claim to a court of competent jurisdiction.

ARTICLE 17 - MISCELLANEOUS

17.01 Giving Notice

- A. Whenever any provision of the Contract Documents requires the giving of written notice, it will be deemed to have been validly given if:
- delivered in person to the individual or to a member of the firm or to an officer of the corporation for whom it is intended, or

2. delivered at or sent by registered or certified mail, postage prepaid, to the last business address known to the giver of the notice.

17.02 Computation of Times

A. When any period of time is referred to in the Contract Documents by days, it will be computed to exclude the first and include the last day of such period. If the last day of any such period falls on a Saturday or Sunday or on a day made a legal holiday by the law of the applicable jurisdiction, such day will be omitted from the computation.

17.03 Cumulative Remedies

A. The duties and obligations imposed by these General Conditions and the rights and remedies available hereunder to the parties hereto are in addition to, and are not to be construed in any way as a limitation of, any rights and remedies available to any or all of them which are otherwise imposed or available by Laws or Regulations, by special warranty or guarantee, or by other provisions of the Contract Documents. The provisions of this Paragraph will be as effective as if repeated specifically in the Contract Documents in connection with each particular duty, obligation, right, and remedy to which they apply.

17.04 Survival of Obligations

A. All representations, indemnifications, warranties, and guarantees made in, required by, or given in accordance with the Contract Documents, as well as all continuing obligations indicated in the Contract Documents, will survive final payment, completion, and acceptance of the Work or termination or completion of the Contract or termination of the services of Contractor.

17.05 Controlling Law

A. This Contract is to be governed by the law of the state in which the Project is located.

17.06 Headings

A. Article and paragraph headings are inserted for convenience only and do not constitute parts of these General Conditions.

SECTION 00800

SUPPLEMENTARY CONDITIONS

These Supplementary Conditions Amend or Supplement the Standard General Conditions of the Construction Contract and other provisions of the Contract Documents as indicated below. All provisions which are not so amended or supplemented remain in full force and effect.

The terms used in these Supplementary Conditions have the meanings stated in the General Conditions. Additional terms used in these Supplementary General Conditions have the meanings stated below which are applicable to both the singular and plural thereof.

TABLE OF CONTENTS

SC-1.01.A	Defined Terms
SC-1.01.A.2	Defined Terms
SC-1.01.A.12	Defined Terms
SC-1.01.A.17	Drawings
SC-2.01.A	Delivery of Bonds
SC-2.01.B	Evidence of Insurance
SC-2.02.A	Copies of Documents
SC-2.05.A.2	Before Starting Construction
SC-2.07.A	Initial Acceptance of Schedules
SC-2.07A.3	Allocation of Contract Price
SC-3.03.A.1	Review of Contract Documents before Starting Work
SC-3.03.A.3	Reporting Obligations
SC-3.03.A	Work Performed without Notification
SC-3.03.B.1	Document Precedence
SC-4.01.B	Availability of Lands
SC-4.02.A	Subsurface and Physical Conditions
SC-4.03.A.4	Differing Subsurface and Physical Conditions
SC-4.04.A.2.b	Underground Facilities
SC-4.05	Reference Points
SC-4.06	Hazardous Environmental Condition at Site
SC-5.01.A	Contract Bond
SC-5.01.B	Surety Requirements
SC-5.03.A	Delivery of Certificates of Insurance
SC-5.03	Certificates of Insurance
SC-5.04	Contractor's Liability Insurance
SC-5.06	Property Insurance
SC-6.02.B	Labor; Working Hours
SC-6.02	Inspection Costs for Work beyond Regular Hours
SC-6.03.B	Services, Materials, and Equipment
SC-6.06.A	Objections Concerning Subcontractors, Suppliers, and Others

SC-6.06	Release of Payment Information
SC-6.08	Permits
SC-6.10	Taxes
SC-6.12.A	Record Documents
SC-6.14	Safety Representative
SC-6.20.A	Indemnification
SC-6.20.C	Indemnification
SC-7.04	Claims by Other Contractors
SC-9.03	Project Representative
SC-10.05.B	Claims
SC-11.03.D	Unit Price Work
SC-12.03	Delays
SC-13.03.A	Tests and Inspections
SC-13.09.A	Owner May Correct Defective Work
SC-14.02.A.1	Copies of Progress Payment Documentation
SC-14.02.C.1	Timing of Payments
SC-14.04	Substantial Completion
SC-14.06	Final Inspection

ARTICLE 1 – DEFINITIONS AND TERMINOLOGY

SC-1.01	Defined Terms		
SC-1.01.A	Insert in the first sentence after the phrase "printed with initial capital letters" the following phrase:		
	"or with capital letters"		
SC-1.01.A.2	The definition presented for "Agreement" shall also apply to an "Owner-Contractor Agreement".		
SC-1.01.A.12	Add the following sentence at the end of the paragraph: "The term Contract Documents shall also include the Invitation to Biand the Instructions to Bidders."		
SC-1.01.A.17	The following Drawings are part of the Contract Documents: Title: Sanitary Sewer Rehabilitation – Phase II		
	Revision No.: 0		
	Date: <u>4/10/2019</u>		
	Sheets: 1 through 4, inclusive		
	as prepared by CT Consultants, Inc.		

ARTICLE 2 – PRELIMINARY MATTERS

SC-2.01 Delivery of Bonds and Evidence of Insurance

SC-2.01.A Insert in the first sentence after the phrase "such bonds" the following phrase:

"insurance certificates, insurance endorsements, and other documents"

Insert at the end of the first sentence after the phrase "required to furnish" the following phrase:

"under the Contract Documents"

SC-2.01.B Delete Paragraph 2.01.B of the General Conditions in its entirety and insert the following in its place:

Evidence of Insurance: Before any Work at the Site is started, Contractor shall deliver to the Owner with copies to each additional insured identified in the General Conditions Owner-approved copies of certificates of insurance, copies of endorsements, and other evidence of insurance which either of them or any additional insured may reasonably request, which Contractor is required to purchase and maintain in accordance with Article 5.

SC-2.02 Copies of Documents

SC-2.02.A Delete Paragraph 2.02.A to the General Conditions in its entirety and insert the following in its place:

OWNER shall furnish to CONTRACTOR up to three (3) copies of the Contract Documents. Additional copies will be furnished upon request at the cost of reproduction.

SC-2.05 Before Starting Construction

SC-2.05.A.2 Add to Paragraph 2.05.A.3 of the General Conditions, the following:

The total of the schedule of values prepared for the Work, as required by the General Conditions, shall not exceed the Bid submitted for the Work, unless such amount is adjusted as provided in the Contract Documents.

SC-2.07 Initial Acceptance of Schedules

SC-2.07.A Insert in the last sentence, after the phrase "to Engineer", the following:

"and Owner"

SC-2.07.A.3 Add to Paragraph 2.07.A.3 of the General Conditions, the following:

Once approved by the Engineer, the Contractor will not change the allocation of the Contract Price to the component parts of the Work without the Engineer's written approval. The Engineer thereafter may from time to time require the Contractor to adjust such schedule if the Engineer determines it to be in any way unreasonable or inaccurate. The Contractor then shall adjust the schedule of values as required by the Engineer within ten (10) days.

ARTICLE 3 - CONTRACT DOCUMENTS: INTENT, AMENDING, REUSE

SC-3.03 Reporting and Resolving Discrepancies

SC-3.03.A.1 Insert in the first sentence of Paragraph 3.03.A.1 of the General Conditions before the phrase "Before undertaking" the following phrase:

"In addition to its obligations under the Instructions to Bidders,"

SC-3.03.A.3 Add the following language at the end of Paragraph 3.03.A.3 of the General Conditions:

"or Contractor failed to perform its obligations under the Instructions to Bidders."

- SC-3.03.A Add the following language at the end of Paragraph 3.03.A of the General Conditions:
 - 4. In addition to its obligations under the Instructions to Bidders, if Contractor proceeds with work that Contractor had actual knowledge or should have known that a conflict, error, ambiguity, or discrepancy existed as indicated above, correction of work constructed without such notification to Engineer shall be at Contractor's expense, (except in an emergency as authorized by Paragraph 6.16.A.).
- SC-3.03.B.1 Add the following language at the end of Paragraph 3.03.B.1 of the General Conditions:
 - 2. Within the Contract Documents, requirements of the Agreement shall take precedence over the General Conditions, which shall take precedence over the Specifications, which shall take precedence over the Drawings.
 - 3. Within a particular Contract Document, figure dimensions on Drawings shall take precedence over general Drawings. Specific

instructions or specifications shall take precedence over general instructions or specifications.

ARTICLE 4 - AVAILABILITY OF LANDS; SUBSURFACE AND PHYSICAL CONDITIONS; HAZARDOUS ENVIRONMENTAL CONDITIONS; REFERENCE POINTS

SC-4.01 Availability of Lands

SC-4.01.B Delete Paragraph 4.01.B to the General Conditions in its entirety and insert the following in its place:

Upon reasonable request, Owner shall furnish Contractor with a Notice of Commencement prepared for the Project, conforming to the provisions of Ohio Revised Code Section 1311.252.

SC-4.02 Subsurface and Physical Conditions

SC-4.02.A Add the following language at the end of Paragraph 4.02.A of the General Conditions:

3. In the preparation of Drawings and Specifications, ENGINEER has relied upon the reports of physical conditions of the site of the Work as identified in Specification Section 00300 – Information Available to Bidders.

SC-4.03 Differing Subsurface and Physical Conditions

SC-4.03.A.4 Insert in the first sentence of Paragraph 4.03.A of the General Conditions after the phrase "the Contractor" the following phrase:

"as a condition precedent to any increase in the Contract Price and/or an extension of the Contract Times"

Delete the word "promptly" in the second phrase following Paragraph 4.03.A.4 of the General Conditions and insert the following in its place:

"within 48 hours"

SC-4.04 Underground Facilities

SC-4.04.A.2.b Delete Paragraph 4.04.A.2.b of the General Conditions in its entirety and insert the following in its place:

The Contractor shall be responsible for protecting all Underground Facilities in a manner at least as cautious and protective of safety and of underground facilities as those methods identified in Ohio

Revised Code Sections 3781.25 and 3781.30.

SC-4.05 Reference Points

SC-4.05 Add the following language at the end of Paragraph 4.05 of the General Conditions:

Contractor is referred to the General Requirements for additional requirements for laying out the work.

SC-4.06 Hazardous Environmental Condition at Site

SC-4.06 Delete Paragraphs 4.06.A and 4.06.B in their entirety and insert the following:

A. No reports on drawings related to Hazardous Environmental Conditions are known to Owner or Engineer.

B. Not Used.

ARTICLE 5 – BONDS AND INSURANCE

SC-5.01 Performance, Payment; and Other Bonds

SC-5.01. A Delete Paragraph 5.01.A of the General Conditions in its entirety and insert the following in its place:

Contractor shall furnish a Contract Bond in the amount of the Contract Price as security for the faithful performance and payment of all of Contractor's obligations under the Contract Documents. Such bond shall be in the form that meets the requirements of the Ohio Revised Code. If the Contractor submitted a combined Bid Guaranty and Contract Bond with its bid for the Work, that form of Bond shall satisfy the Contractor's requirement to provide a Contract Bond. Contractor shall also furnish any other bonds as are required by the Contract Documents.

SC-5.01.B

Insert in the first sentence of Paragraph 5.01.B of the General Conditions after the phrase "U.S. Department of the Treasury" the following phrase:

"and meet the other requirements of the Contract Documents"

SC-5.03 Certificates of Insurance

SC-5.03.A Delete Paragraph 5.03.A of the General Conditions in its entirety and insert the following in its place:

Contractor shall deliver to Owner, with copies to each additional insured identified in the Supplementary Conditions, certificates of insurance, copies of endorsements, and other evidence of insurance requested by Owner or any other additional insured, which Contractor is required to purchase and maintain.

- SC-5.03 Add the following language immediately after Paragraph 5.03.B of the General Conditions:
 - C. Failure of Owner to demand such certificates or other evidence of full compliance with these insurance requirements or failure of Owner to identify a deficiency from evidence provided shall not be construed as a waiver of Contractor's obligation to maintain such insurance.
 - D. By requiring such insurance and insurance limits herein, Owner does not represent that coverage and limits will necessarily be adequate to protect Contractor, and such coverage and limits shall not be deemed as a limitation on Contractor's liability under the indemnities granted to Owner in the Contract Documents.

SC-5.04 Contractor's Liability Insurance

- SC-5.04.B.1 Delete the phrase "subject to any customary exclusion regarding professional liability" from the first sentence of Paragraph 5.04.B.1
- SC-5.04.B.3 Amend in Paragraph 5.04.B.3 of the General Conditions the phrase "completed operations insurance" to read "products and completed operations insurance".
- SC-5.04.B.5 Amend in Paragraph 5.04.B.5 of the General Conditions the phrase "materially changed" to read "materially changed with respect to coverage on the Project".
- SC-5.04.B.7 Amend in Paragraph 5.04.B.7 of the General Conditions the phrase "completed operations insurance" to read "products and completed operations insurance".
- SC-5.04 Add the following new paragraphs immediately after Paragraph 5.04.B.
 - C. The limits of liability for the insurances required by paragraph 5.04 of the General Conditions shall provide coverage for not less than the following amounts or greater where required by Law or Regulations. The types of insurance and the limits of liability indicated are the minimum required. Neither the Owner nor the Engineer warrant the adequacy of the types of insurance or the limits of liability required. Any policy exclusions shall be indicated on the insurance certificate. Insurance shall be provided on an occurrence

form basis. Contractor shall provide verification of all coverage with or on the insurance certificate.

 Worker's Compensation and related coverage under Paragraphs 5.04.A.1 and A.2 of the General Conditions:

a. State of Ohio:

Statutory

b. Employer's Liability:

Bodily Injury by Accident:

Each Accident

\$ 1,000,000

Bodily Injury by Disease:

Each Employee \$ 1,000,000 Policy Limit \$ 1,000,000

- 2. Contractor's General Liability under Paragraphs 5.04.A.3 through A.6 of the General Conditions which shall be written on a commercial general liability form and which shall include completed operations insurance and product liability coverage and eliminate the exclusion with respect to property under the care, custody and control of the Contractor:
 - a. Policy Limits:

1)	General Aggregate	\$ 2,000,000
2)	Products – Completed Operations Aggregate	\$ 1,000,000
3)	Personal and Advertising Injury	\$ 2,000,000
4)	Each Occurrence (Bodily Injury and Property Damage)	\$ 1,000,000
5)	Fire Damage (any one fire)	\$ 1,000,000

- 6) Medical Expense (any one person) \$ 10,000
- b. Policy shall include as a minimum the following coverage:
 - 1) Broad Form Property Damage Coverage.
 - 2) An elimination of the exclusions with respect to property under the care, custody, or control of the Contractor. In lieu of elimination of the exclusion, the Contractor may provide

Builder's Risk or Installation floater coverage for property under the care, custody, or control of the Contractor.

- 3) Explosion, Collapse, and Underground coverage applicable under Property Damage Liability Insurance.
- 4) Contractural Liability Coverage.
- 5) Independent Contractor Coverage.
- 6) Property Damage liability insurance will provide Explosion, Collapse, and Underground coverages where applicable.
- 3. Comprehensive Automobile Liability under Paragraph 5.04.A.6 of the General Conditions:
 - a. Bodily Injury:

Each person
Each Accident

\$ 500,000

\$ 1,000,000

b. Property Damage:

Each Accident

\$ 500,000

4. Umbrella Coverage:

- a. Umbrella policy (pay on behalf form) with limits of \$2,000,000 for bodily injury, personal injury and property damage on a combined basis shall be provided with the stated underlying limits of Paragraphs 5.04.C.1, 5.04.C.2, and 5.04.C.3.
- b. Policy shall include the Owner, the Engineer and any others required by Paragraph 5.04.B.1 of the General Conditions as additional insureds.
- D. Insurance certificates for commercial general, automobile, umbrella, and builder's risk shall specifically indicate by name the additional insureds which are to include the Owner, the Engineer as well as any other persons or entities so identified. Certificates shall be Acord 25-S or equivalent.
- E. The following provisions shall also apply to the insurance provided by the Contractor:
- 1. Contractor's insurance shall be primary and non-contributory.
- 2. Insurance policies shall be written on an occurrence basis only.

- The Contractor shall require all Subcontractors to provide Workers' Compensation, CGL, and Automobile Liability Insurance with the same minimum limits specified herein, unless the Owner agrees to a lesser amount.
- 4. Owner shall be named as a certificate holder on the policies of insurance maintained by Contractor. The Contractor shall provide each additional insured with a certificate of insurance.

SC-5.06 Property Insurance

SC-5.06.A Delete Paragraph 5.06.A in its entirety and insert the following:

A. Contractor shall purchase and maintain property insurance upon the Work at the Site in the amount of full replacement cost thereof. Insurance shall be completed value form.

1. This insurance shall:

- a. include the interests of Owner, Contractor, Subcontractors, Engineer, and any other individuals or entities identified herein, and the officers, directors, partners, employees, agents, and other consultants and subcontractors of any of them, each of whom is deemed to have an insurable interest and shall be listed as an insured or additional insured (Insurance certificates shall specifically indicate by name the additional insureds which are to include Owner and Engineer as well as other individuals or entities so identified.);
- b. be written on a Builder's Risk "all-risk" form that shall at least include insurance for physical loss and damage to the Work, temporary buildings, falsework, and materials and equipment in transit and shall insure against at least the following perils or causes of loss: fire, lightning, extended coverage, theft, vandalism, and malicious mischief, earthquake, collapse, debris removal, demolition occasioned by enforcement of Laws and Regulations, water damage (including that caused by flood or hydrostatic pressure), and such other perils or causes of loss as may be specifically required by the Supplementary Conditions;
- include expenses incurred in the repair or replacement of any insured property (including but not limited to fees and charges of engineers and architects);
- d. cover the total value of materials and equipment supplied under the Contract from the time Contractor takes possession of them until they are installed and tested by Contractor and the project is accepted as complete by Owner under an endorsement

to this policy or in the form of Installation Floater Insurance of the "all risk" type;

- e. allow for partial utilization of the Work by Owner;
- f. include testing and startup; and
- g. be maintained in effect until final payment is made unless otherwise agreed to in writing by Owner, Contractor, and Engineer with 30 days written notice to each other additional insured to whom a certificate of insurance has been issued.
- 2. Contractor shall be responsible for any deductible or self-insured retention.
- 3. The policies of insurance required to be purchased and maintained by Contractor in accordance with this Paragraph 5.06.A and shall comply with the requirements of Paragraph 5.06.C of the General Conditions.
- SC-5.06.B Delete Paragraph 5.06.B of the General Conditions in its entirety.
- SC-5.06.D Delete the first sentence of Paragraph 5.06.D of the General Conditions and insert the following in its place:

The Contractor shall pay all deductible provisions of insurances. The maximum deductible shall be \$5,000.

SC-5.06.E Delete Paragraph 5.06.E of the General Conditions in its entirety.

ARTICLE 6 – CONTRACTOR'S RESPONSIBILITIES

SC-6.02 Labor; Working Hours

SC-6.02.B Insert in the second sentence of Paragraph 6.02.B of the General Conditions before the phrase "or any legal holiday" the following phrase:

"shut down dates as defined in the Agreement,"

SC-6.02 Add the following new paragraph immediately after Paragraph 6.02.B.

C. Costs incurred by the Owner related to inspection of Work performed by the Contractor, at the Contractor's discretion, outside of regular working hours and not approved, in writing, by the Owner, shall be the responsibility of the Contractor. The Owner may deduct these costs from the periodic and final payment requests submitted

by the Contractor.

SC-6.03 Services, Materials, and Equipment

SC-6.03.B Add the following to the end of Paragraph 6.03.B of the General Conditions.

Contractor and Supplier warrant that all materials and equipment are suitable and fit for the intended use of such materials and equipment and are free from defects in material, workmanship or design. The foregoing applies whether the materials or equipment are specified in the Contract Documents.

SC-6.06 Concerning Subcontractors, Suppliers, and Others

SC-6.06.A Add the following to the end of Paragraph 6.06.A of the General Conditions.

If Owner or Engineer after due investigations has reasonable objections to any proposed Subcontractor, Supplier, or other individual or entity, either may request Contractor submit an acceptable substitute without an increase in Contract Price.

SC-6.06 Add the following new paragraph immediately after Paragraph 6.06.G.

F. The Owner or the Engineer may furnish to any Subcontractor or Supplier to the extent practicable, information about amounts paid to the Contractor on account of Work performed for the Contractor by a particular Subcontractor or Supplier.

SC-6.08 Permits

SC-6.08 Add the following new paragraph immediately after Paragraph 6.08.A.

B. Refer to the General Requirements for additional permit information.

SC-6.10 Taxes

SC-6.10 Add the following new paragraphs immediately after Paragraph 6.10.A.

B. Materials purchased for use or consumption in connection with the proposed Work will be exempt from the State of Ohio Sales Tax, as provided in Section 5739.02 of the Ohio Revised Code, and also from the State of Ohio Use Tax, as provided in Section 5741.01 of the Ohio Revised Code. The Owner will provide the Contractor with a Construction Tax Exempt Certificate upon request, made through the Engineer.

C. Purchases by the Contractor of expendable items, such as form lumber, tools, oil, greases, fuel, or equipment rentals, are subject to the application of Ohio Sales or Use Taxes.

SC-6.12 Record Documents

SC-6.12.A Delete the last sentence of Paragraph 6.12.A of the General Conditions and insert the following in its place:

The Contractor shall deliver these record documents, samples, and shop drawings to the Engineer, no later than the date for Substantial Completion, for the Engineer's review and transmittal to the Owner.

SC-6.14 Safety Representative

SC-6.14 Add the following new paragraph immediately after Paragraph 6.14.A.

B. Contractor shall keep at the Site at all times during the progress of the Work a competent person to comply with OSHA trenching and excavation requirements. The competent person shall be one who is capable of identifying existing and predictable hazards in the surroundings, or working conditions that are unsanitary, hazardous or dangerous to employees, and who has authorization to take prompt corrective measures to eliminate them.

SC-6.20 Indemnification

SC-6.20.A Delete Paragraph 6.20.A in its entirety and insert the following:

A. To the fullest extent permitted by Laws and Regulations, Contractor shall indemnify, defend and hold harmless Owner and Engineer, and the officers, directors, partners, employees, agents, consultants, and subcontractors of each and any of them, from and against all claims, (whether alleged or proven), demands, costs, losses, and damages, including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs, arising out of or relating to the Work or any breach of Contractor's obligations under the Contract Documents, including but not limited to the breach of any warranty provided in the Contract Documents. The Contractor's obligations under this Paragraph 6.20.A are joint and several.

SC-6.20.C Delete Paragraph 6.20.C of the General Conditions in its entirety, including Paragraph 6.20.C.1 and Paragraph 6.20.C.2.

ARTICLE 7 – OTHER WORK AT THE SITE

SC-7.04 Claims by Other Contractors

SC-7.04 Add the following new paragraph immediately after Paragraph 7.03.

7.04 Claims by Other Contractors

- A. Should Contractor cause damage to the work or property of any separate contractor at the Site, or should any claim arising out of Contractor's performance of the Work at the Site be made by any other contractor against Contractor, Contractor shall promptly attempt to settle with such other contractor by agreement or to otherwise resolve the dispute by arbitration or at law.
- B. Should Contractor cause damage to the work or property of any separate contractor at the Site, or should any claim arising out of Contractor's performance of the Work at the Site be made by any other contractor against Owner or Engineer, Contractor shall indemnify Owner and Engineer as required under Paragraph 6.20.

ARTICLE 9 – ENGINEER'S STATUS DURING CONSTRUCTION

SC-9.03 Project Representative

SC-9.03 Add the following new paragraph immediately after Paragraph 9.03.A.

- B. Resident Project Representative personnel on this project may include personnel furnished by Owner, Engineer, or both. The duties and responsibilities of the Resident Project Representative(s) include the following:
 - 1. Review schedules as required in Paragraph 2.05.A of the General Conditions and amendment thereto.
 - 2. Attend conferences and meetings with Contractor.
 - 3. Serve as liaison between Engineer and Contractor and help Engineer serve as liaison between Owner and Contractor.
 - 4. Conduct on-site observation of the work.
 - 5. Observe tests, equipment, and system startups.

- 6. Report to Engineer when clarifications and interpretations of the Contract Documents are needed. Consider, evaluate, and report to Engineer, Contractor's requests for modification.
- 7. Maintain orderly records, keep a daily log (when on a part-time basis, keep log for days visiting site), and furnish periodic reports to Engineer of the progress of the Work.
- 8. Before project completion, prepare final list of items to be completed or corrected and make recommendations to Engineer concerning acceptance of the Work.
- 9. Review Payment Applications from Contractor.

The Resident Project Representatives shall not:

- 1. Authorize any deviation from the Contract Documents or substitutions of materials or equipment.
- 2. Exceed limitations of Engineer's authority as set forth in the Contract Documents.
- 3. Undertake any of the responsibilities of Contractor, Subcontractor, or Contractor's superintendent.
- 4. Advise on, issue directions relative to, or assume control over any aspect of the means, methods, techniques, sequences, or procedures of construction.
- 5. Advise on, issue directions regarding, or assume control over safety precautions and programs in connection with the Work.
- 6. Accept shop drawing or sample submittals from anyone other than Contractor.
- 7. Authorize Owner to occupy the Project in whole or in part.
- 8. Participate in specialized field or laboratory tests or inspections conducted by others except as specifically authorized by Engineer.
- 9. Offer interpretation of the Contracts Documents without consultation with and direction from the Engineer.

ARTICLE 10 - CHANGES IN THE WORK; CLAIMS

SC-10.05 Claims

SC-10.05.B Add the following to the end of Paragraph 10.05.B of the General Conditions.

The Contractor acknowledges and agrees that the Owner and/or parties in privity of contract with the Owner may delay, interfere with and/or disrupt the Contractor's Work, and such actions shall not constitute a breach of contract by the Owner, since the Contractor is entitled to additional compensation by properly pursuing a Claim as permitted by these Modified General Conditions. Pending the final resolution of a Claim, the Contractor shall continue performance of the Work.

ARTICLE 11 - COST OF THE WORK; ALLOWANCES; UNIT PRICE WORK

SC-11.03 Unit Price Work

SC-11.03.D Delete Paragraph 11.03.D in its entirety and insert the following:

- D. The unit price of an item of Unit Price Work shall be subject to reevaluation and adjustment under the following conditions:
 - 1. If the total unit cost of a particular item of Unit Price Work amounts to 15% or more of the Contract Price and the variation in the quantity of that particular item of Unit Price Work performed by the Contractor differs by more than 25% from the estimated quantity of such item indicated in the Agreement; and
 - 2. If there is no corresponding adjustment with respect to any other item of Work; and
 - 3. If the Contractor believes that it has incurred additional expense as a result thereof; or
 - 4. If the Owner believes that the quantity variation entitles it to an adjustment in unit price,

either the Owner or the Contractor may make a Claim for an adjustment in the Contract Price in accordance with Article 10 if the parties are unable to agree as to the effect of any such variations in the quantity of Unit Price Work performed.

ARTICLE 12 - CHANGE OF CONTRACT PRICE; CHANGE OF CONTRACT TIMES

<u>SC-12.03</u> Delays

SC-12.03.A Add the following language at the end of Paragraph 12.03.A of the General Conditions:

Abnormal weather conditions shall be defined as conditions related to temperature and precipitation not reasonably anticipatable for the region. The following chart defines the number of days of inclement weather deemed normal for the project area. Conditions beyond the given limits are deemed abnormal.

Month	Days with 0.10 inch Precipitation, or more	Days with 32 Degrees F, or less
January	14	26
February	12	23
March	14	20
April	14	6
May	13	0
June	12	0
July	11	0
August	9	0
September	8	0
October	8	3
November	11	15
December	12	24

ARTICLE 13 – TESTS AND INSPECTIONS; CORRECTION, REMOVAL OR ACCEPTANCE OF DEFECTIVE WORK

SC-13.03 Tests and Inspections

SC-13.03.A Add the following language at the beginning of Paragraph 13.03.A of the General Conditions:

All Work is subject to testing to indicate compliance with Contract Document requirements. Duplicate copies of test results of all tests required shall be submitted to Engineer. Testing laboratories are subject to the approval of Engineer. Tests and inspection of work

may be conducted by Owner or an independent laboratory employed by Owner. Tests may also be performed in the field by Engineer as a basis for acceptance of the Work.

Add the following language at the end of Paragraph 13.03.A of the General Conditions:

Samples required for testing shall be furnished by Contractor at no cost to Owner. In the event that completed Work does not conform to specification requirements during the initial test, the Work shall be corrected and retested for conformance. The entire cost of retesting completed Work shall be borne by Contractor. This shall include the extra cost for inspection to Owner which will be deducted from the final amount due Contractor.

SC-13.09 Owner May Correct Defective Work

SC-13.09.A Delete Paragraph 13.09.A in its entirety and insert the following:

If Contractor fails within two (2) business days of a written notice from the Owner or Engineer, or such longer time as may be stated in such notice, to correct, or take reasonable steps to commence to correct, defective Work or to remove and replace, or take reasonable steps to remove and replace, rejected Work as required by Engineer in accordance with Paragraph 13.06.A, or if Contractor fails to perform the Work in accordance with the Contract Documents, or if Contractor fails to comply with any other provision of the Contract Documents, Owner may correct or remedy any such deficiency. In such case an appropriate Change Order shall be issued deducting from payments then or thereafter due the Contractor all the costs. losses, and damages (including but not limited to all fees and charges of engineers, architects, attorneys, and other professionals and all court or arbitration or other dispute resolution costs) incurred or sustained by Owner in exercising the rights and remedies under this Paragraph 13.09. If payments then or thereafter due the Contractor are not sufficient to cover such amounts, the Contractor shall pay the difference to the Owner. The Contractor irrevocably designates the Owner as the Contractor's attorney-in-fact to execute the Change Orders provided for in this Paragraph 13.09.

ARTICLE 14 - PAYMENTS TO CONTRACTOR AND COMPLETION

SC-14.02 Progress Payments

SC-14.02.A.1 Insert after the first sentence of Paragraph 14.02.A.1 of the General Conditions the following sentence:

The Application for Payment shall be in the form and submitted in the number of copies (with all related documents), as required by the Contract Documents.

- SC-14.02.A.1 Add the following new paragraphs immediately after Paragraph 14.02.A.3.
 - 4. Contractor shall submit on 8-1/2 by 11 paper each lien waiver submitted. The lien waiver shall be submitted in the same number or copies as the Application for Payment. The copies of the lien waiver submitted shall include at least one original.
 - 5. No advanced payment for shop drawing preparation will be made. Shop drawing costs will be paid when equipment and materials are delivered and suitably stored on the site.
 - 6. All stored equipment and materials for which payment is requested shall have invoices included with the Application for Payment. Equipment shall be identified thoroughly on the invoices, including serial numbers. The invoices shall be submitted in the same number or copies as the Application for Payment.
 - 7. Payment for the stored equipment and material which are on the site shall not exceed the invoiced amount for each item, less the Contract retainage. The overhead and profit for the stored items shall not be invoiced until the item is installed.
 - 8. Payment for off-site storage is normally reserved for sensitive or very large pieces of equipment that in Engineer's opinion would not be practical to have stored on the site. Payment for off-site stored items shall be limited to 75% of the invoiced value of the item, less Contract retainage. Contractor shall reimburse Owner the Cost of inspecting off-site stored items. When off-site storage is approved, Contractor shall provide Insurance Certificates and Document of Ownership to Owner.
- SC-14.02.C.1 Delete the word "Ten" in the first sentence of Paragraph 14.02.C.1 of the General Conditions and insert the following in its place:

"Thirty"

SC-14.04 Substantial Completion

- SC-14.04 Add the following new paragraphs immediately after Paragraph 14.04.D.
 - E. The Contractor's warranties under the Contract Documents shall remain in full force and effect and cover any remedial Work,

even if performed by others.

F. If more than one inspection by the Engineer for purposes of evaluating corrected Work is required, the inspections will be performed at the Contractor's expense.

SC-14.06 Final Inspection

SC-14.06 Add the following new paragraph immediately after Paragraph 14.06.A.

B. The ENGINEER will conduct one (1) inspection for the final payment application review when requested to by the CONTRACTOR. If the ENGINEER determines that the contract is not complete in accordance with the approved contract documents the CONTRACTOR will be assessed for each additional inspection.

END OF SECTION

SECTION 00850

FUNDING AGENCY REQUIREMENTS

ARTICLE 1 GENERAL

1.01 This project is funded in part by one or more federal and/or state agencies. As such, the provisions those funding programs are applicable to this project and each Contractor will be required to comply in all aspects to the provisions set forth.

ARTICLE 2 SPECIFIC AGENCY REQUIREMENTS

2.01 Ohio Development Services Agency

- A. This project is being funded in part through the U.S. Department of Housing and Urban Development CDBG Residential Public Infrastructure Program as administered by the Ohio Development Services Agency (formerly the Ohio Department of Development). Contractor (and Subcontractors) shall comply with the various requirements of this agency as listed herein.
- B. The following specific requirements are applicable to the Contractor on this Project. For reference these provisions have been included within the Project Manual and follow this section.
 - 1. Conflict of Interest: Contractor shall comply with the provisions set forth in this document.
 - 2. Special Conditions Pertaining to Hazards, Safety Standards and Accident Prevention: Contractor shall comply with the provisions set forth in this document.
 - 3. Special Equal Opportunity Provisions: Contractor shall comply with the provisions set forth in this document.
 - 4. U.S. Department of Housing and Urban Development's Federal Labor Standards Provisions, HUD-4010 (Dated 6/2009): The provisions set forth in this document are applicable to this project. Contractor shall be required to comply in all aspects to the requirements of said provisions. The provisions include compliance with the prevailing wage requirements of the Davis-Bacon Act.
 - 5. Certification of Compliance with Air and Water Acts: Contractor shall comply with the provisions set forth in this document.

- 6. Bonding and Insurance Requirements: In absence of more stringent requirements, bonding and insurance on this project shall meet the minimum requirements established by this document.
- 7. Contractor shall provide the following certifications/documentation prior to execution of the contract:
 - a. Certification of Bidder Regarding Equal Employment Opportunity
 - b. Certification of Bidder Regarding Section 3 and Segregated Facilities
 - c. Affidavit of Compliance with Ohio Revised Code Section 3517.13 (Political Contributions)
 - d. Contractor Section 3 Plan Format
 - e. Table A Proposed Subcontractor Breakdown
 - f. Table B Estimated Project Workforce Breakdown
 - g. Contractor Certification Concerning Labor Standards and Prevailing Wage Requirements
 - h. Non-Collusion Affidavit (reference Section 00460)
 - Affidavit of Contractor or Supplier of Non-Delinquency of Personal Property Taxes (reference Section 00540)
- C. The following specific requirements are applicable to Subcontractors on this Project. For reference these provisions have been included within the Project Manual and follow this section.
 - 1. Conflict of Interest: Subcontractors shall comply with the provisions set forth in this document.
 - 2. Special Conditions Pertaining to Hazards, Safety Standards and Accident Prevention: Subcontractors shall comply with the provisions set forth in this document.
 - 3. Special Equal Opportunity Provisions: Subcontractors shall comply with the provisions set forth in this document.
 - 4. U.S. Department of Housing and Urban Development's Federal Labor Standards Provisions, HUD-4010 (Dated 6/2009): The provisions set forth in this document are applicable to this project. Subcontractors shall be required to comply in all aspects to the requirements of said provisions. The provisions include compliance with the prevailing wage requirements of the Davis-Bacon Act.
 - 5. Certification of Compliance with Air and Water Acts: Subcontractors shall comply with the provisions set forth in this document.

- 6. Bonding and Insurance Requirements: In absence of more stringent requirements, bonding and insurance on this project shall meet the minimum requirements established by this document.
- 7. Subcontractors shall provide the following certifications/documentation prior to execution of the contract:
 - a. Certification of Proposed Subcontractor Regarding Equal Employment Opportunity
 - b. Certification of Proposed Subcontractor Regarding Section 3 and Segregated Facilities
 - c. Affidavit of Compliance with Ohio Revised Code Section 3517.13 (Political Contributions)
 - d. Subcontractor Section 3 Plan Format
 - e. Table A Proposed Subcontractor Breakdown
 - f. Table B Estimated Project Workforce Breakdown
 - g. Subcontractor Certification Concerning Labor Standards and Prevailing Wage Requirements
 - h. Affidavit of Contractor or Supplier of Non-Delinquency of Personal Property Taxes
 - i. Non-Collusion Affidavit

END OF SECTION

Ohio Development Services Agency Requir	ements

BONDING AND INSURANCE REQUIREMENTS

A state or local unit of government receiving a grant from the Federal government which requires contracting for construction of facility improvement shall follow its own requirements relating to bid guarantees, performance bonds, and payment bonds, except for contracts or subcontracts exceeding \$100,000. For contracts or subcontracts exceeding \$100,000, the Federal agency may accept the bonding policy and requirements of the grantee provided the Federal agency has made a determination that the Government's interest is adequately protected. If such a determination has not been made, the minimum requirements shall be as follows:

- A. A bid guarantee from each bidder equivalent to five percent of the bid price. The "bid guarantee" shall consist of a firm commitment such as a bid bond, certified check, or other negotiable instrument accompanying a bid as assurance that the bidder will, upon acceptance of his/her bid, execute such contractual documents as may be required within the time specified.
- B. A performance bond on the part of the contractor for 100 percent of the contract price. A "performance bond" is one executed in connection with a contract to secure fulfillment of all the contractor's obligations under such contract.
- C. A payment bond on the part of the contractor for 100 percent of the contract price. A "payment bond" is one executed in connection with a contract to assure payment as required by law of all persons supplying labor and material in the execution of the work provided for in the contract.

CERTIFICATION OF COMPLIANCE WITH AIR AND WATER ACTS

(Applicable to Federally assisted construction contracts and related subcontracts exceeding \$100,000)

Compliance with Air and Water Acts

During the performance of this contract, the contractor and all subcontractors shall comply with the requirements of the Clean Air Act, as amended, 42 USC 1857 et seq., the Federal Water Pollution Control Act, as amended, 33 USC 1251 et seq., and the regulations of the Environmental Protection Agency with respect hereto, at 40 CFR Part 15, as amended.

In addition to the foregoing requirements, all nonexempt contractors and subcontractors shall furnish to the owner, the following:

- 1. A stipulation by the Contractor or subcontractors, that any facility to be utilized in the performance of any nonexempt contract or subcontract, is not listed on the List of Violating Facilities issued by the Environmental Protection Agency (EPA) pursuant to 40 CFR 15.20.
- 2. Agreement by the contractor to comply with all the requirements of Section 114 of the Clean Air Act, as amended, (42 USC 1857c-8) and Section 308 of the Federal Water Pollution Control Act, as amended, (33 USC 1318) relating to inspection, monitoring, entry, reports and information, as well as all other requirements specified in said Section 114 and Section 308, and all regulations and guidelines issued thereunder.
- 3. A stipulation that as a condition of the award of the contract, prompt notice will be given of any notification received form the Director, Office of Federal Activities, EPA, indicating that a facility utilized, or to be utilized for the contract, is under consideration to be listed on the EPA List of Violating Facilities.
- 4. Agreement by the Contractor that he will include, or cause to be included, the criteria and requirements in paragraph 91 through (4) of this section in every nonexempt subcontract and requiring that the Contractor will take such action as the Government may direct as a means of enforcing such provisions.

CONFLICT OF INTEREST

Interest of Local Public Officials

No member of the governing body of the locality and no other officer, employee, agent or public official of such locality, who exercises any functions or responsibilities in connection with the planning and carrying out of the program, shall have any personal financial interest, direct or indirect, in this contract; and the Contractor shall take appropriate steps to assure compliance.

Interest of Contractor and Employees

The contractor covenants that he presently has no interest and shall not acquire interest, direct or indirect, in the study area or any parcels therein or any other interest which would conflict in any manner or degree with the performance of his services hereunder. The Contractor further covenants that in the performance of this Contract, no person having any such interest shall be employed.

Records and Audits

The Contractor shall maintain accounts and records, including personnel, property and financial records, adequate to identify and account for all costs pertaining to the Contract and such other records as may be deemed necessary by the City/County to assure proper accounting for all project funds. These records will be made available for audit purposes to the City/County or any authorized representative, and will be retained for three years after the expiration of this Contract unless permission to destroy them is granted by the City/County.

Federal or State Officials Not to Benefit

No members of or delegate to the Congress of the United States of America, and no resident U.S. Commissioner, nor any officer or employee of the State of Ohio subject to Ohio Ethics Law (ORC Sec. 102.03(A)) will be admitted to any share or part hereof or to any benefit to arise here from.

U.S. Department of Housing and Urban Development

Office of Labor Relations

Applicability

The Project or Program to which the construction work covered by this contract pertains is being assisted by the United States of America and the following Federal Labor Standards Provisions are included in this Contract pursuant to the provisions applicable to such Federal assistance.

- A. 1. (i) Minimum Wages. All laborers and mechanics employed or working upon the site of the work, will be paid unconditionally and not less often than once a week, and without subsequent deduction or rebate on any account (except such payroll deductions as are permitted by regulations issued by the Secretary of Labor under the Copeland Act (29 CFR Part 3), the full amount of wages and bona fide fringe benefits (or cash equivalents thereof) due at time of payment computed at rates not less than those contained in the wage determination of the Secretary of Labor which is attached hereto and made a part hereof, regardless of any contractual relationship which may be alleged to exist between the contractor and such laborers and mechanics. Contributions made or costs reasonably anticipated for bona fide fringe benefits under Section I(b)(2) of the Davis-Bacon Act on behalf of laborers or mechanics are considered wages paid to such laborers or mechanics, subject to the provisions of 29 CFR 5.5(a)(1)(iv); also, regular contributions made or costs incurred for more than a weekly period (but not less often than quarterly) under plans, funds, or programs, which cover the particular weekly period, are deemed to be constructively made or incurred during such weekly period. Such laborers and mechanics shall be paid the appropriate wage rate and fringe benefits on the wage determination for the classification of work actually performed, without regard to skill, except as provided in 29 CFR 5.5(a)(4). Laborers or mechanics performing work in more than one classification may be compensated at the rate specified for each classification for the time actually worked therein: Provided, That the employer's payroll records accurately set forth the time spent in each classification in which work is performed. The wage determination (including any additional classification and wage rates conformed under 29 CFR 5.5(a)(1)(ii) and the Davis-Bacon poster (WH-1321) shall be posted at all times by the contractor and its subcontractors at the site of the work in a prominent and accessible, place where it can be easily seen by the workers.
- (ii) (a) Any class of laborers or mechanics which is not listed in the wage determination and which is to be employed under the contract shall be classified in conformance with the wage determination. HUD shall approve an additional classification and wage rate and fringe benefits therefor only when the following criteria have been met:

- The work to be performed by the classification requested is not performed by a classification in the wage determination; and
- The classification is utilized in the area by the construction industry; and
- The proposed wage rate, including any bona fide fringe benefits, bears a reasonable relationship to the wage rates contained in the wage determination.
- (b) If the contractor and the laborers and mechanics to be employed in the classification (if known), or their representatives, and HUD or its designee agree on the classification and wage rate (including the amount designated for fringe benefits where appropriate), a report of the action taken shall be sent by HUD or its designee to the Administrator of the Wage and Hour Division, Employment Standards Administration, U.S. Department of Labor, Washington, D.C. 20210. The Administrator, or an authorized representative, will approve, modify, or disapprove every additional classification action within 30 days of receipt and so advise HUD or its designee or will notify HUD or its designee within the 30-day period that additional time is necessary. (Approved by the Office of Management and Budget under OMB control number 1215-0140.)
- (c) In the event the contractor, the laborers or mechanics to be employed in the classification or their representatives, and HUD or its designee do not agree on the proposed classification and wage rate (including the amount designated for fringe benefits, where appropriate). HUD or its designee shall refer the questions, including the views of all interested parties and the recommendation of HUD or its designee, to the Administrator for determination. The Administrator, or an authorized representative, will issue a determination within 30 days of receipt and so advise HUD or its designee or will notify HUD or its designee within the 30-day period that additional time is necessary. (Approved by the Office of Management and Budget under OMB Control Number 1215-0140.)
- The wage rate (including fringe benefits where appropriate) determined pursuant to subparagraphs (1)(ii)(b) or (c) of this paragraph, shall be paid to all workers performing work in the classification under this contract from the first day on which work is performed in the classification.
- (iii) Whenever the minimum wage rate prescribed in the contract for a class of laborers or mechanics includes a fringe benefit which is not expressed as an hourly rate, the contractor shall either pay the benefit as stated in the wage determination or shall pay another bona fide fringe benefit or an hourly cash equivalent thereof.
- (Iv) If the contractor does not make payments to a trustee or other third person, the contractor may consider as part

of the wages of any laborer or mechanic the amount of any costs reasonably anticipated in providing bona fide fringe benefits under a plan or program, Provided, That the Secretary of Labor has found, upon the written request of the contractor, that the applicable standards of the Davis-Bacon Act have been met. The Secretary of Labor may require the contractor to set aside in a separate account assets for the meeting of obligations under the plan or program. (Approved by the Office of Management and Budget under OMB Control Number 1215-0140.)

- 2. Withholding. HUD or its designee shall upon its own action or upon written request of an authorized representative of the Department of Labor withhold or cause to be withheld from the contractor under this contract or any other Federal contract with the same prime contractor, or any other Federally-assisted contract subject to Davis-Bacon prevailing wage requirements, which is held by the same prime contractor so much of the accrued payments or advances as may be considered necessary to pay laborers and mechanics, including apprentices, trainees and helpers, employed by the contractor or any subcontractor the full amount of wages required by the contract In the event of failure to pay any laborer or mechanic, including any apprentice, trainee or helper, employed or working on the site of the work, all or part of the wages required by the contract, HUD or its designee may, after written notice to the contractor, sponsor, applicant, or owner, take such action as may be necessary to cause the suspension of any further payment, advance, or guarantee of funds until such violations have ceased. HUD or its designee may, after written notice to the contractor, disburse such amounts withheld for and on account of the contractor or subcontractor to the respective employees to whom they The Comptroller General shall make such disbursements in the case of direct Davis-Bacon Act contracts.
- 3. (i) Payrolls and basic records. Payrolls and basic records relating thereto shall be maintained by the contractor during the course of the work preserved for a period of three years thereafter for all laborers and mechanics working at the site of the work. Such records shall contain the name, address, and social security number of each such worker, his or her correct classification, hourly rates of wages paid (including rates of contributions or costs anticipated for bona fide fringe benefits or cash equivalents thereof of the types described in Section I(b)(2)(B) of the Davis-bacon Act), daily and weekly number of hours worked, deductions made and actual wages paid. Whenever the Secretary of Labor has found under 29 CFR 5.5 (a)(1)(iv) that the wages of any laborer or mechanic include the amount of any costs reasonably anticipated in providing benefits under a plan or program described in Section I(b)(2)(B) of the Davis-Bacon Act, the contractor shall maintain records which show that the commitment to provide such benefits is enforceable, that the plan or program is financially responsible, and that the plan or program has been

communicated in writing to the laborers or mechanics affected, and records which show the costs anticipated or the actual cost incurred in providing such benefits. Contractors employing apprentices or trainees under approved programs shall maintain written evidence of the registration of apprenticeship programs and certification of trainee programs, the registration of the apprentices and trainees, and the ratios and wage rates prescribed in the applicable programs. (Approved by the Office of Management and Budget under OMB Control Numbers 1215-0140 and 1215-0017.)

- (ii) (a) The contractor shall submit weekly for each week in which any contract work is performed a copy of all payrolls to HUD or its designee if the agency is a party to the contract, but if the agency is not such a party, the contractor will submit the payrolls to the applicant sponsor, or owner, as the case may be, for transmission to HUD or its designee. The payrolls submitted shall set out accurately and completely all of the information required to be maintained under 29 CFR 5.5(a)(3)(i) except that full social security numbers and home addresses shall not be included on weekly transmittals. Instead the payrolls shall only need to include an individually identifying number for each employee (e.g., the last four digits of the employee's social security number). The required weekly payroll information may be submitted in any form desired, Optional Form WH-347 is available for this purpose from Wage and Hour Division Web http://www.dol.gov/esa/whd/forms/wh347instr.htm or successor site. The prime contractor is responsible for the submission of copies of payrolls by all subcontractors. Contractors and subcontractors shall maintain the full social security number and current address of each covered worker, and shall provide them upon request to HUD or its designee if the agency is a party to the contract, but if the agency is not such a party, the contractor will submit the payrolls to the applicant sponsor, or owner, as the case may be, for transmission to HUD or its designee, the contractor, or the Wage and Hour Division of the Department of Labor for purposes of an investigation or audit of compliance with prevailing wage requirements. It is not a violation of this subparagraph for a prime contractor to require a subcontractor to provide addresses and social security numbers to the prime contractor for its own records, without weekly submission to HUD or its designee. (Approved by the Office of Management and Budget under OMB Control Number 1215-0149.)
- (b) Each payroll submitted shall be accompanied by a "Statement of Compliance," signed by the contractor or subcontractor or his or her agent who pays or supervises the payment of the persons employed under the contract and shall certify the following:
- (1) That the payroll for the payroll period contains the information required to be provided under 29 CFR 5.5 (a)(3)(ii), the appropriate information is being maintained under 29 CFR 5.5(a)(3)(i), and that such information is correct and complete;

- (2) That each laborer or mechanic (including each helper, apprentice, and trainee) employed on the contract during the payroll period has been paid the full weekly wages earned, without rebate, either directly or indirectly, and that no deductions have been made either directly or indirectly from the full wages earned, other than permissible deductions as set forth in 29 CFR Part 3;
- (3) That each laborer or mechanic has been paid not less than the applicable wage rates and fringe benefits or cash equivalents for the classification of work performed, as specified in the applicable wage determination incorporated into the contract.
- (c) The weekly submission of a properly executed certification set forth on the reverse side of Optional Form WH-347 shall satisfy the requirement for submission of the "Statement of Compliance" required by subparagraph A.3.(ii)(b).
- (d) The falsification of any of the above certifications may subject the contractor or subcontractor to civil or criminal prosecution under Section 1001 of Title 18 and Section 231 of Title 31 of the United States Code.
- (iii) The contractor or subcontractor shall make the records required under subparagraph A.3.(i) available for inspection, copying, or transcription by authorized representatives of HUD or its designee or the Department of Labor, and shall permit such representatives to interview employees during working hours on the job. If the contractor or subcontractor fails to submit the required records or to make them available, HUD or its designee may, after written notice to the contractor, sponsor, applicant or owner, take such action as may be necessary to cause the suspension of any further payment, advance, or guarantee of funds. Furthermore, failure to submit the required records upon request or to make such records available may be grounds for debarment action pursuant to 29 CFR 5.12.

4. Apprentices and Trainees.

(i) Apprentices. Apprentices will be permitted to work at less than the predetermined rate for the work they performed when they are employed pursuant to and individually registered in a bona fide apprenticeship program registered with the U.S. Department of Labor, Employment and Training Administration, Office of Apprenticeship Training, Employer and Labor Services, or with a State Apprenticeship Agency recognized by the Office, or if a person is employed in his or her first 90 days of probationary employment as an apprentice in such an apprenticeship program, who is not individually registered in the program, but who has been certified by the Office of Apprenticeship Training, Employer and Labor Services or a State Apprenticeship Agency (where appropriate) to be eligible for probationary employment as The allowable ratio of apprentices to an apprentice. journeymen on the job site in any craft classification shall not be greater than the ratio permitted to the contractor as to the entire work force under the registered program. Any worker listed on a payroll at an apprentice wage rate, who

is not registered or otherwise employed as stated above. shall be paid not less than the applicable wage rate on the wage determination for the classification of work actually performed. In addition, any apprentice performing work on the job site in excess of the ratio permitted under the registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually performed. Where a contractor is performing construction on a project in a locality other than that in which its program is registered, the ratios and wage rates (expressed in percentages of the journeyman's hourly rate) specified in the contractor's or subcontractor's registered program shall be observed. Every apprentice must be paid at not less than the rate specified in the registered program for the apprentice's level of progress, expressed as a percentage of the journeymen hourly rate specified in the applicable wage determination. Apprentices shall be paid fringe benefits in accordance with the provisions of the apprenticeship program. If the apprenticeship program does not specify fringe benefits, apprentices must be paid the full amount of fringe benefits listed on the wage determination for the applicable If the Administrator determines that a classification. different practice prevails for the applicable apprentice classification, fringes shall be paid in accordance with that determination. In the event the Office of Apprenticeship Training, Employer and Labor Services, or a State Apprenticeship Agency recognized by the Office, withdraws approval of an apprenticeship program, the contractor will no longer be permitted to utilize apprentices at less than the applicable predetermined rate for the work performed until an acceptable program is approved.

Trainees. Except as provided in 29 CFR 5.16, trainees will not be permitted to work at less than the predetermined rate for the work performed unless they are employed pursuant ',to and individually registered in a program which has received prior approval, evidenced by formal certification by the U.S. Department of Labor, Employment and Training Administration. The ratio of trainees to journeymen on the job site shall not be greater than permitted under the plan approved by the Employment and Training Administration. Every trainee must be paid at not less than the rate specified in the approved program for the trainee's level of progress, expressed as a percentage of the journeyman hourly rate specified in the applicable wage determination. Trainees shall be paid fringe benefits in accordance with the provisions of the trainee program. If the trainee program does not mention fringe benefits, trainees shall be paid the full amount of fringe benefits listed on the wage determination unless the Administrator of the Wage and Hour Division determines that there is an apprenticeship program associated with the corresponding journeyman wage rate on the wage determination which provides for less than full fringe benefits for apprentices. employee listed on the payroll at a trainee rate who is not registered and participating in a training plan approved by

the Employment and Training Administration shall be paid not less than the applicable wage rate on the wage determination for the work actually performed. In addition, any trainee performing work on the job site in excess of the ratio permitted under the registered program shall be paid not less than the applicable wage rate on the wage determination for the work actually performed. In the event the Employment and Training Administration withdraws approval of a training program, the contractor will no longer be permitted to utilize trainees at less than the applicable predetermined rate for the work performed until an acceptable program is approved.

- (iii) Equal employment opportunity. The utilization of apprentices, trainees and journeymen under 29 CFR Part 5 shall be in conformity with the equal employment opportunity requirements of Executive Order 11246, as amended, and 29 CFR Part 30.
- 5. Compliance with Copeland Act requirements. The contractor shall comply with the requirements of 29 CFR Part 3 which are incorporated by reference in this contract
- 6. Subcontracts. The contractor or subcontractor will insert in any subcontracts the clauses contained in subparagraphs 1 through 11 in this paragraph A and such other clauses as HUD or its designee may by appropriate instructions require, and a copy of the applicable prevailing wage decision, and also a clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible for the compliance by any subcontractor or lower tier subcontractor with all the contract clauses in this paragraph.
- 7. Contract termination; debarment. A breach of the contract clauses in 29 CFR 5.5 may be grounds for termination of the contract and for debarment as a contractor and a subcontractor as provided in 29 CFR 5.12.
- 8. Compliance with Davis-Bacon and Related Act Requirements. All rulings and interpretations of the Davis-Bacon and Related Acts contained in 29 CFR Parts 1, 3, and 5 are herein incorporated by reference in this contract
- 9. Disputes concerning labor standards. Disputes arising out of the labor standards provisions of this contract shall not be subject to the general disputes clause of this contract. Such disputes shall be resolved in accordance with the procedures of the Department of Labor set forth in 29 CFR Parts 5, 6, and 7. Disputes within the meaning of this clause include disputes between the contractor (or any of its subcontractors) and HUD or its designee, the U.S. Department of Labor, or the employees or their representatives.
- 10. (i) Certification of Eligibility. By entering into this contract the contractor certifies that neither it (nor he or she) nor any person or firm who has an interest in the contractor's firm is a person or firm ineligible to be awarded Government contracts by virtue of Section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1) or to be

- awarded HUD contracts or participate in HUD programs pursuant to 24 CFR Part 24.
- (ii) No part of this contract shall be subcontracted to any person or firm ineligible for award of a Government contract by virtue of Section 3(a) of the Davis-Bacon Act or 29 CFR 5.12(a)(1) or to be awarded HUD contracts or participate in HUD programs pursuant to 24 CFR Part 24.
- (iii) The penalty for making false statements is prescribed in the U.S. Criminal Code, 18 U.S.C. 1001. Additionally, U.S. Criminal Code, Section 1 01 0, Title 18, U.S.C., "Federal Housing Administration transactions", provides in part: "Whoever, for the purpose of . . . influencing in any way the action of such Administration..... makes, utters or publishes any statement knowing the same to be false..... shall be fined not more than \$5,000 or imprisoned not more than two years, or both."
- 11. Complaints, Proceedings, or Testimony by Employees. No laborer or mechanic to whom the wage, salary, or other labor standards provisions of this Contract are applicable shall be discharged or in any other manner discriminated against by the Contractor or any subcontractor because such employee has filed any complaint or instituted or caused to be instituted any proceeding or has testified or is about to testify in any proceeding under or relating to the labor standards applicable under this Contract to his employer.
- B. Contract Work Hours and Safety Standards Act. The provisions of this paragraph B are applicable where the amount of the prime contract exceeds \$100,000. As used in this paragraph, the terms "laborers" and "mechanics" include watchmen and guards.
- (1) Overtime requirements. No contractor or subcontractor contracting for any part of the contract work which may require or involve the employment of laborers or mechanics shall require or permit any such laborer or mechanic in any workweek in which the individual is employed on such work to work in excess of 40 hours in such workweek unless such laborer or mechanic receives compensation at a rate not less than one and one-half times the basic rate of pay for all hours worked in excess of 40 hours in such workweek.
- (2) Violation; Ilability for unpaid wages; liquidated damages. In the event of any violation of the clause set forth in subparagraph (1) of this paragraph, the contractor and any subcontractor responsible therefor shall be liable for the unpaid wages. In addition, such contractor and subcontractor shall be liable to the United States (in the case of work done under contract for the District of Columbia or a territory, to such District or to such territory), for liquidated damages. Such liquidated damages shall be computed with respect to each individual laborer or mechanic, including watchmen and guards, employed in violation of the clause set forth in subparagraph (1) of this paragraph, in the sum of \$10 for each calendar day on which such individual was required or permitted to work in excess of the standard workweek of 40 hours without payment of the overtime wages required by the clause set forth in sub paragraph (1) of this paragraph.

- (3) Withholding for unpaid wages and liquidated damages. HUD or its designee shall upon its own action or upon written request of an authorized representative of the Department of Labor withhold or cause to be withheld, from any moneys payable on account of work performed by the contractor or subcontractor under any such contract or any other Federal contract with the same prime contract, or any other Federally-assisted contract subject to the Contract Work Hours and Safety Standards Act which is held by the same prime contractor such sums as may be determined to be necessary to satisfy any liabilities of such contractor or subcontractor for unpaid wages and liquidated damages as provided in the clause set forth in subparagraph (2) of this paragraph.
- (4) Subcontracts. The contractor or subcontractor shall insert in any subcontracts the clauses set forth in subparagraph (1) through (4) of this paragraph and also a clause requiring the subcontractors to include these clauses in any lower tier subcontracts. The prime contractor shall be responsible for compliance by any subcontractor or lower tier subcontractor with the clauses set forth in subparagraphs (1) through (4) of this paragraph.
- C. Health and Safety. The provisions of this paragraph C are applicable where the amount of the prime contract exceeds \$100,000.
- (1) No laborer or mechanic shall be required to work in surroundings or under working conditions which are unsanitary, hazardous, or dangerous to his health and safety as determined under construction safety and health standards promulgated by the Secretary of Labor by regulation.
- (2) The Contractor shall comply with all regulations issued by the Secretary of Labor pursuant to Title 29 Part 1926 and failure to comply may result in imposition of sanctions pursuant to the Contract Work Hours and Safety Standards Act, (Public Law 91-54, 83 Stat 96). 40 USC 3701 et seq.
- (3) The contractor shall include the provisions of this paragraph in every subcontract so that such provisions will be binding on each subcontractor. The contractor shall take such action with respect to any subcontractor as the Secretary of Housing and Urban Development or the Secretary of Labor shall direct as a means of enforcing such provisions.

SPECIAL CONDITIONS PERTAINING TO HAZARDS SAFETY STANDARDS AND ACCIDENT PREVENTION

A. <u>Lead-Based Paint Hazards</u> (Applicable to contracts for construction or rehabilitation of residential structures)

The construction or rehabilitation of residential structures is subject to the HUD Lead-Based Paint regulations, 24 CFR Part 35. The Contractor and Subcontractors shall comply with the provisions for the elimination of lead-base paint hazards under sub-part B of said regulations. The Owner will be responsible for the inspections and certifications required under Section 35.14(f) thereof.

B. <u>Use of Explosives</u>

When the use of explosives is necessary for the prosecution of the work, the Contractor shall observe all local, state and Federal laws in purchasing and handling explosives. The Contractor shall take all necessary precaution to protect completed work, neighboring property, water lines, or other underground structures. Where there is danger to structures or property from blasting, the charges shall be reduced and the material shall be covered with suitable timber, steel or rope mats.

The Contractor shall notify all owners of public utility property of intention to use explosives at least eight hours before blasting is done close to such property. Any supervision or direction of use of explosives by the Engineer, does not in any way reduce the responsibility of the Contractor or his Surety for damages that may be caused by such use.

C. <u>Danger Signals and Safety Devices</u>

The Contractor shall make all necessary precautions to guard against damages to property and injury to persons. He shall put up and maintain in good condition, sufficient red or warning lights at night, suitable barricades and other devices necessary to protect the public. In case the Contractor fails or neglects to take such precautions, the Owner may have such lights and barricades installed and charge the cost of this work to the Contractor. Such action by the Owner does not relieve the Contractor of any liability incurred under these specifications or contract.

Special Equal Opportunity Provisions

A. Activities and Contracts Not Subject to Executive Order 11246, as Amended

(Applicable to Federally assisted construction contracts and related subcontracts \$10,000 and under)

During the performance of this contract, the contractor agrees as follows:

- 1. The Contractor shall not discriminate against any employee or applicant for employment because of race, color, religion, sex, or national origin. The Contractor shall take affirmative action to ensure that applicants for employment are employed, and that employees are treated during employment, without regard to their race, color, religion, sex, or national origin. Such action shall include, but not be limited to, the following: employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or termination; rates of pay or other forms of compensation; and selection for training, including apprenticeship.
- 2. The Contractor shall post in conspicuous places, available to employees and applicants for employment, notices to be provided by the Owner setting forth the provisions of this non-discrimination clause. The Contractor shall state that all qualified applicants will receive consideration for employment without regard to race, color, religion, sex, or national origin.
- 3. Contractors shall incorporate foregoing requirements in all subcontracts.

B. Executive Order 11246 (contracts/subcontracts above \$10,000)

1. <u>Section 202 Equal Opportunity Clause</u>

During the performance of this contract, the contractor agrees as follows:

- a. The contractor will not discriminate against any employee or applicant for employment because of race, color, religion, sex, or national origin. The contractor will take affirmative action to ensure that applicants are employed, and that employees are treated during employment, without regard to their race, color, religion, sex, or national origin. Such action shall include, but not be limited to, the following: Employment, upgrading, demotion, or transfer; recruitment, or recruitment advertising; layoff or termination, rates of pay or other forms of compensation; and selection for training, including apprenticeship. The contractor agrees to post in conspicuous places, available to employees and applicants for employment, notices to be provided by the Owner setting forth the provisions of this non-discrimination clause.
- b. The contractor will, in all solicitations or advertisements for employees placed by or on behalf of the contractor, state that all qualified applicants will receive consideration without regard to race, color, religion, sex, or national origin.
- c. The contractor will send to each labor union or representative of workers with which he has a collective bargaining agreement or other contractor or understanding, a notice to be provided by the Owner advising the said labor union or workers' representatives of the contractor's commitment

- under this section, and shall post copies of the notice in conspicuous places available to employees and applicants for employment.
- d. The contractor will comply with all provisions of Executive Order 11248 of September 24, 1965, and of the rules, regulations, and relevant orders of the Secretary of Labor.
- e. The contractor will furnish all information and reports required by Executive Order 11246 of September 24, 1965, and by rules, regulations and orders of the Secretary of Labor, or pursuant thereto, and will permit access to his/her books, records, and accounts by the Ohio Department of Development's Office of Housing and Community Partnerships (OHCP), the U.S. Department of Labor and the Secretary of Labor for purposes of investigation to ascertain compliance with such rules, regulations, and others.
- f. In the event of the contractor's non-compliance with the non-discrimination clauses of this contract or with any of the said rules, regulations, or orders, this contract may be canceled, terminated, or suspended in whole or in part and the contractor may be declared ineligible for further Government contracts in accordance with procedures authorized in Executive Order 11246 of September 24, 1965, or by rules, regulations or orders of the Secretary of Labor, or as otherwise provided by law.
- g. The contractor will include the provisions of the sentence immediately preceding paragraph (1) and the provisions of paragraph (1) through (7) in every subcontract or purchase order unless exempted by rules, regulations, or orders of the Secretary of Labor issued pursuant to Section 204 of Executive Order 11246 of September 24, 1965, so that such provisions will be binding upon each subcontractor or vendor. The contractor will take such action with respect to any subcontract or purchase order as the Department may direct as a means of enforcing such provisions, including sanctions for non-compliance. Provided, however, that in the event a contractor becomes involved in, or is threatened with, litigation with a subcontractor or vendor as a result of such direction by the Department, the contractor may request the United States to enter into such litigation to protect the interest of the United States.
- 2. Notice of Requirement for Affirmative Action to Ensure Equal Employment Opportunity (Executive Order 11246). (Applicable to contracts/subcontracts exceeding \$10,000)
 - a. The offerer's or Bidder's attention is called to the "Equal Opportunity Clause" and the "Standard Federal Equal Employment Opportunity Construction Contract Specifications" set forth herein.
 - b. The goals and timetables for minority and female participation, expressed in percentage terms for the Contractor's aggregate workforce in each trace on all construction work in the covered area, are as follows:

Goals for Minority Participation

4.9%

County Minority Population Percentage

Goals for Female Participation

6.9% State of Ohio Goal

These goals are applicable to all the Contractor's construction work (whether or not it is Federal or federally assisted) performed in the covered areas. The Contractor's compliance with the Executive Order and the regulations in 41 CFR Part 60-4 shall be based on its implementation of the Equal Opportunity Clause, specific affirmative action obligations required by the specifications set forth in 41 CFR 60-4.3(a), and its efforts to meet the goal established for the geographical area where the contract resulting from this solicitation is to be performed. The hours of minority and female employment and training must be substantially uniform throughout the length of the contract, and in each trade, and the contractor shall make a good faith effort to employ minorities and women evenly on each of its projects. The transfer of minority or female employees or trainees from Contractor to Contractor or from project to project for the sole purpose of meeting the Contractor's goals shall be a violation of the contract, the Executive Order and the regulations in 41 CFR Part 60-4. Compliance with the goals will be measured against the total work hours performed.

С

The Contractor shall provide written notification to the Office Chief of the Office of Community Development, Ohio Development Services Agency, P.O. Box 1001, Columbus, Ohio 43216-1001 within 10 working days of award of any construction subcontract in excess of \$10,000 at any tier for construction work under the contract resulting from this solicitation. The notification shall list the name, address and telephone number of the subcontractor; employer identification number; estimated dollar amount of the subcontract; estimated starting and completion dates of the subcontract; and the geographical area in which the contract is to be performed.

d .	As used in this Notice, and in the contract resulting from this solicitation, the "covered area" is (insert description of the geographical areas where
	the contract is to be performed giving the state, county and city, if any):

3. Standard Federal Equal Employment Opportunity Construction Contract Specifications (Executive Order 11246)

- a. As used in these specifications:
 - 1. "Covered area" means the geographical area described in the solicitation from which this contract resulted;
 - 2. "Director" means Director, Office of Federal Contract Compliance Programs, United States Department of labor, or any person to whom the Director delegates authority;

3. "Employer Identification Number" means the Federal Social Security number used on the Employer's Quarterly Federal Tax Return, U.S. Treasury Department Form 941;

4. "Minority" includes:

- i) Black: all persons having origins in any of the Black African racial groups not of Hispanic origin;
- Hispanic: all persons of Mexican, Puerto Rican, Cuban, Central or South American or other Spanish Culture or origin, regardless of race;
- iii) Asian and Pacific Islander: all persons having origins in any of the original peoples of the Far East, Southeast Asia, the Indian Subcontinent, or the Pacific Islands; and
- iv) American Indian or Alaskan Native: all persons having origins in any of the original peoples of North America and maintaining identifiable tribal affiliations through membership and participation or community identification.
- b. Whenever the Contractor, or any Subcontractor at any tier, subcontracts a portion of the work involving any construction trade, it shall physically include in each subcontract in excess of \$10,000 the provisions of these specifications and the Notice which contains the applicable goals for minority and female participation and which is set forth in the solicitations from which this contract resulted.
- If the Contractor is participating (pursuant to 41 CFR 60-4.5) in a c. Hometown Plan approved by the U.S. Department of Labor in the covered area either individually or through an association, its affirmative action obligations on all work in the Plan area (including goals and timetables) shall be in accordance with that Plan for those trades which have unions participating in the Plan. Contractors must be able to demonstrate their participation in and compliance with the provisions of any such Hometown Plan. Each Contractor or Subcontractor participating in an approved Plan ins individually required to comply with its obligations under the EEO clause, and to make a good faith effort to achieve each goal under the Plan in each trade in which it has employees. The overall good faith performance by other Contractors or Subcontractors toward a goal in an approved Plan does not excuse any covered Contractor's or Subcontractor's failure to take good faith efforts to achieve the Plan goals and timetables.
- d. The Contractor shall implement the specific affirmative action standards provided in paragraphs 7a through 7p of these specifications. The goals set forth in the solicitation from which this contract resulted are expressed as percentages of the total hours of employment and training of minority and female utilization the Contractor should reasonably be able to achieve in each construction trade in which it has employees in the covered area. The Contractor is expected to make substantially

- uniform progress toward its goals in each craft during the period specified.
- e. Neither the provisions of any collective bargaining agreement, nor the failure by a union with whom the Contractor has a collective bargaining agreement, to refer either minorities or women shall excuse the Contractor's obligations under these specifications, Executive Order 11246, or the regulations promulgated pursuant thereto.
- f. In order for the non-working training hours of apprentices and trainees to be counted in meeting the goals, such apprentices and trainees must be employed by the Contractor during the training period, and the Contractor must have made a commitment to employ the apprentices and trainees at the completion of their training, subject to the availability of employment opportunities. Trainees must be trained pursuant to training programs approved by the U.S. Department of Labor.
- g. The Contractor shall take specific affirmative actions to ensure equal employment opportunity. The evaluation of the Contractor's compliance with these specifications shall be based upon its effort to achieve maximum results from its actions. The Contractor shall document these efforts fully, and shall implement affirmative action steps at least as extensive as the following:
 - 1. Ensure and maintain a working environment free of harassment, intimidation, and coercion at all sites, and in facilities at which the Contractor's employees are assigned to work. The Contractor, where possible, will assign two or more women to each construction project. The Contractor shall specifically ensure that all foremen, superintendents, and other on-site supervisory personnel are aware of and carry out the Contractor's obligation to maintain such a working environment, with specific attention to minority or female individuals working at such sites or in such facilities.
 - 2.. Establish and maintain a current list of minority and female recruitment sources, provide written notification to minority and female recruitment sources and to community organizations when the Contractor or its unions have employment opportunities available, and maintain a record of the organizations' responses.
 - 3. Maintain a current file of the names, addresses and telephone numbers of each minority and female off-the-street applicant and minority or female referral from a union, a recruitment source or community organization and of what action was taken with respect to each such individual. If such individual was sent to the union hiring hall for referral and was not referred back to the Contractor by the union or, if referred, not employed by the Contractor, this shall be documented in the file with the reason therefore, along with whatever additional actions the contractor may have taken.
 - 4. Provide immediate written notification to the Director when the union or unions with which the contractor has a collective bargaining agreement has not referred to the Contractor a

minority person or woman sent by the Contractor, or when the Contractor has other information that the union referral process has impeded the Contractor's efforts to meet its obligations.

- 5. Develop on-the-job training opportunities and/or participate in training programs of the area which expressly include minorities and women, including upgrading programs and apprenticeship and trainee programs relevant to the contractor's employment needs, especially those programs funded or approved by the Department of Labor. The Contractor shall provide notice of these programs to the sources compiled under 7b above.
- 6. Disseminate the Contractor's EEO policy by providing notice of the policy to unions and training programs and requesting their cooperation in assisting the Contractor in meeting its EEO obligations: by including it in any policy manual and collective bargaining agreement; by publicizing it in the company newspaper, annual report, etc.; by specific review of the policy with all management personnel and with all minority and female employees at least once a year; and by posting the company EEO policy on bulletin boards accessible to all employees at each location where construction work is performed.
- 7. Review, at least annually, the company's EEO policy and affirmative action obligations under these specifications with all employees having any responsibility for hiring, assignment, layoff, termination or other employment decisions including specific review of these items with onsite supervisory personnel such as Superintendents, General Foremen, etc., prior to the initiation of construction work at any job site. A written record shall be made and maintained identifying the time and place of these meetings, persons attending, subject matter discussed, and disposition of the subject matter.
- 8. Disseminate the Contractor's EEO policy externally by including it in any advertising in the news media, specifically including minority and female news media, and providing written notification to and discussing the Contractor's EEO policy with other Contractors and Subcontractors with whom the Contractor does or anticipates doing business.
- 9. Direct its recruitment efforts, both oral and written, to minority, female and community organizations, to schools with minority and female students and to minority and female recruitment and training organizations serving the Contractor's recruitment area and employment needs. Not later than one month prior to the date for the acceptance of applications for apprenticeship or other training by any recruitment source, the Contractor shall end written notification to organizations such as the above, describing the opening, screening procedures, and tests to be used in the selection process.
- 10. Encourage present minority and female employees to recruit other minority persons and women and, where reasonable, provide after school, summer and vacation employment to

- minority and female youth both on the site and in other areas of a Contractor's work force.
- 11. Validate all tests and other selection requirements where the is an obligation to do so under 41 CFR Part 60-3.
- 12. Conduct, at least annually, an inventory and evaluation of least of all minority and female personnel for promotional opportunities and encourage these employees to seek or to prepare for, through appropriate training, etc., such opportunities.
- 13. Ensure that seniority practices, job classifications, work assignments and other personnel practices, do not have a discriminatory effect by continually monitoring all personnel and employment related activities to ensure that the EEO policy and the Contractor's obligations under these specifications are being carried out.
- 14. Ensure that all facilities and company activities are nonsegregated except that separate or single-user toilet and necessary changing facilities shall be provided to assure privacy between the sexes.
- 15. Document and maintain a record of all solicitations of offers for subcontracts from minority and female construction contractors and suppliers, including circulation of solicitations to minority and female contractor associations and other business associations.
- 16. Conduct a review, at least annually, of all supervisors' adherence to and performance under the Contractor's EEO policies and affirmative action obligations.
- 17. Covered construction contractors performing contracts in geographical areas where they do not have a federal or federally assisted construction contract shall apply the minority and female goals established for the geographical area where the contract is being performed. Goals are published periodically in the Federal Register in notice form and such notices may be obtained from any Office of Federal Contract Compliance Programs office or from Federal procurement contracting offices.
- h. Contractors are encouraged to participate in voluntary associations which assist in fulfilling one or more of their affirmative action obligations (7a through 7q). the efforts of a contractor association, joining contractor-union, contractor-community, or other similar group of which the contractor is a member and participant, may be asserted as fulfilling any one or more of its obligations under 7a through 7q of these Specifications provided that the contractor actively participates in the group, makes every effort to assure that the group has a positive impact on the employment of minorities and women in the industry, ensures that the concrete benefits of the program are reflected in the Contractor's minority and female workforce participation, makes a good faith effort to

meet its individual goals and timetables, and can provide access to documentation which demonstrates the effectiveness of actions taken on behalf of the Contractor. The obligation shall not be a defense for the Contractor's non-compliance.

- i. A single goal for minorities and a separate single goal for women have been established. The Contractor, however, is required to provide equal employment opportunity and to take affirmative action for all minority groups, both male and female, and all women, both minority and non-minority. Consequently, the Contractor may be in violation of the Executive Order if a particular group is employed in a substantially desperate manner (for example, even though the Contractor has achieved its goals for women generally, the Contractor may be in violation of the Executive Order if a specific minority group of women is underutilized).
- j. The Contractor shall not use the goals and timetables or affirmative action standards to discriminate against any person because of race, color, religion, se, or national origin.
- k. The Contractor shall not enter into any Subcontract with any person or firm debarred from Government Contracts pursuant to Executive Order 11246.
- The Contractor shall carry out such sanctions and penalties for violation
 of these specifications and of the Equal Opportunity Clause, including
 suspension, termination and cancellation of existing subcontracts as may
 be imposed or ordered pursuant to Executive Order 11246, as amended,
 and its implementing regulations by the Office of Federal Contract
 Compliance Programs. Any Contractor who fails to carry out such
 sanctions and penalties shall be in violation of these specifications and
 Executive Order 11246, as amended.
- m. The Contractor, in fulfilling its obligations under these specifications, shall implement specific affirmative action steps, at least as extensive as those standards prescribed in paragraph 7 of these specifications, so as to achieve maximum results from it effort to ensure equal employment opportunity. If the Contractor fails to comply with the requirements of the Executive Order, the implementing regulations, or these specifications, the Director shall proceed in accordance with 41 CFR 60-4.8.
- n. The contractor shall designate a responsible official to monitor all employment related activity to ensure that the company EEO policy is being carried out, to submit reports relating to the provisions hereof as may be required by OHCP and to keep records. Records shall at least include for each employee, the name, address, telephone numbers, construction trade, union affiliation, if any, employee identification number when assigned, social security number, race, sex, status (e.g., mechanic, apprentice trainee, helper, or laborer), dates of changes in status hours worked per week in the indicated trade, rate of pay, and locations at which the work was performed. Records shall be maintained in an easily understandable and retrievable form; however, to the degree that existing records satisfy this requirement, contractors shall not be required to maintain separate records.

o. Nothing herein provided shall be construed as a limitation upon the application of other laws which establish different standards of compliance or upon the application of requirements for the hiring of local or other area residents (e.g., those under the Public Works Employment Act of 1977 and the Community Development Block Grant Program).

C. Certification of Non-segregated Facilities (Over \$10,000)

By the submission of this bid, the bidder, offeror, applicant or subcontractor certifies that he/she does not maintain or provide for his/her employees any segregated facility at any of his/her establishments, and that he/she does not permit employees to perform their services at any location, under his/her control, where segregated facilities re maintained. He/She certifies further that he/she will not maintain or provide for employees any segregated facilities at any of his/her establishments, and he/she will not maintain or provide for employees any segregated facilities at any of his/her establishments, and he/she will not permit employees to perform their services at any location under his/her control where segregated facilities are maintained. The bidder, offeror, applicant or subcontractor agrees that a breach of this certification is a violation of the Equal Opportunity Clause of this contract.

As used in this certification, the term "segregated facilities" means any waiting rooms, work areas, restrooms and wash rooms, restaurants and other eating areas, **transportation and housing facilities provided for employees which are segregated by explicit directive or are in fact segregated on the basis of race, color, religion, or national origin, because of habit, local custom, or otherwise. He/She further agrees that (except where he/she has obtained identical certifications from proposed subcontractors for specific time periods) he/she will obtain identical certification from proposed subcontractors prior to the award of subcontracts exceeding \$10,000 which are not exempt for the provision of the Equal Opportunity Clause; that he/she will retain such certifications in his/her files; and that he/she will forward the following notice to such proposed subcontractors (except where proposed subcontractors have submitted identical certifications for specific time periods).

D. Civil Rights Act of 1964

Under Title VI of the Civil Rights Act of 1964, no person shall, on the grounds of race, color, or national origin, be excluded from participation in, be denied the benefits of, or be subjected to discrimination under any program or activity receiving Federal financial assistance.

E. Section 109 of the Housing and Community Development Act of 1964

a. No person in the United States shall on the round of race, color, national origin, or sex be excluded from participation in, be denied the benefits of, or be subjected to discrimination under any program or activity funded in whole or in part with funds made available under this title.

F. "Section 3" Compliance in the Provision of Training, Employment and Business Opportunities

1. The work to be performed under this contract is on a project assisted under a program providing direct Federal financial assistance from the Department of

^{**}Parking lots, drinking fountains, recreation or entertainment areas.

Housing and Urban Development and is subject to the requirements of Section 3 of the Housing and Urban Development Act of 1968, as amended, 12 U.S.C. 1701u. [Section 3 requires that to the greatest extent feasible opportunities for training and employment be given lower income residents of the project area and contracts for work in connection with the project be awarded to business concerns which are located in, or owned in substantial part by persons residing in the area of the project.]

- 2. The parties of this contract will comply with the provisions of said Section 3 and the regulations issued pursuant thereto by the Secretary of Housing and Urban Development set forth in 24 CFR 135, and all applicable rules and orders of the Department issued thereunder prior to the execution of this contract. The parties to this contract certify and agree that they are under no contractual or other disability which would prevent them from complying with these requirements.
- 3. The contractor will send to each labor organization or representative of workers with which he has a collective bargaining agreement or other contract or understanding, if any, a notice advising the said labor organization of workers' representative of his commitments under this Section 3 clause and shall post copies of the notice in conspicuous places available to employees and applicants for employment or training.
- 4. The contractor will include this Section 3 clause in every subcontract for work in connection with the project and will, at the direction of the applicant for recipient of Federal financial assistance, take appropriate action pursuant to the subcontract upon a finding that the subcontractor is in violation of regulations issued by the Secretary of Housing and Urban Development, 24 CFR Part 135. The contractor will not subcontract with any subcontractor where it has notice or knowledge that the latter has been found in violation of regulations under 24 CFR Part 135 and will not let any subcontract unless the subcontractor has first provided it with a preliminary statement of ability to comply with the requirements of those regulations.
- 5. Compliance with the provisions of Section 3, the regulations set forth in 24 CFR Part 135, and all applicable rules and orders of the Department issued hereunder prior to the execution of the contract, shall be a condition of the Federal financial assistance provided to the project, binding upon the applicant or recipient for such assistance, its successors and assigns. Failure to fulfill these requirements shall subject the applicant or recipient, its contractors and subcontractors, its successors and assigns to those sanctions specified by the grant or loan agreement or contract through which Federal assistance is provided, and to such sanctions as are specified by 24 CFR Part 135.

Ohio Development Services Agency Contract (Bidder)
Required Certifications

AFFIDAVIT OF CONTRACTOR OR SUPPLIER OF NON-DELINQUENCY OF PERSONAL PROPERTY TAXES

O.R.C. 5919.042

The undersigned, being first duly sworn, having been awarded a contract by you for the	
(Insert Project Name)	
Hereby states that we are not charged with any delinquent personal property taxes on the gene tax list of personal property of any county in which you as a taxing district have territory and the we were not charged with delinquent personal property taxes on any such tax list.	
In consideration of the award of the above contract, the above statement is incorporat in said contract as a covenant of the undersigned.	ec
Business/Agent Representative Signature	
Sworn to before me and subscribed in my presence this day, 20	of
Notary Public Signature	-
(Notary Seal)	

ARCHITECT'S CERTIFICATION COMPLIANCE WITH MINIMUM STANDARDS FOR ACCESSIBILITY BY THE PHYSICALLY HANDICAPPED

Grantee Number:	Project Nam	le:
regulations issued subseque mentioned project is in co Standard Specifications for	ent thereto, the undersigned nformance with the minimur	ers Act of 1968, 42 USC 4151, and the certifies that the design of the abovem standards contained in the American ities Accessible To and Usable By, the ified by 41 CFR 101-10.603).
Architect for the Project:	(Legal Name and address)	i .
Signature		Date
Print Name		
Name of Chief Local Execut	ive Official	
Signature		Date

DESIGNER CERTIFICATION COMPLIANCE WITH MINIMUM STANDARDS FOR ACCESSIBILITY BY THE PHYSICALLY HANDICAPPED

Grantee Number:	Project Name:	
regulations issued subsementioned project is in Standard Specifications	quent thereto, the undersigned conformance with the minimur	ers Act of 1968, 42 USC 4151, and the certifies that the design of the above in standards contained in the American ities Accessible To and Usable By, the ified by 41 CFR 101-10.603).
Architect for the Project:	(Legal Name and address)	
Signature		Date
Print Name		
Name of Chief Local Exe	cutive Official	
Signature		Date

CERTIFICATE OF OWNER'S ATTORNEY

I, the undersigned,representative of	, the dully authorized and acting legal, do hereby certify as follows:
and I am of the opinion that each of proper parties thereto acting the representatives have full power and respective parties named thereon; and	et(s) and surety bonds and the manner of execution thereof, of the aforesaid agreements has been duly executed by the ough their duly authorized representatives; that said d authority to execute said agreements on behalf of the that the foregoing agreements constitute valid and legally executing the same in accordance with terms, conditions and
Date:	

CERTIFICATE OF OWNER'S FINANCIAL OFFICER

ATTEST:	
, Ohio, c	Auditor, hereby certify that the money to meet appropriated for the purpose of the contact and is in the treasury of or is in the process of collection to the credit of the appropriate fund
free from prior encumbrance.	
Auditor	
SEAT.	

CERTIFICATION OF BIDDER REGARDING EQUAL EMPLOYMENT OPPORTUNITY

Name of Prime Contractor	
Project Number	

INSTRUCTIONS

This certification is required pursuant to Executive Order 11246 (30 CFR 12319-25). The implementing rules and regulations provide that any bidder or prospective contractor, or any of their proposed subcontractors, shall state as an initial part of the bid or negotiations of the contract whether it has participated in any previous contract or subcontract subject to the equal opportunity clause; and, if so, whether it has filed all compliance reports due under applicable instructions.

Where the certification indicates that the bidder has not filed a compliance report due under applicable instructions, such bidder shall be required to submit a compliance report within seven calendar days after bid opening. No contract shall be awarded unless such report is submitted.

CONTRACTOR'S CERTIFICATION			
NAME A	NAME AND ADDRESS OF BIDDER (Include Zip Code)		
1.	Diddor has participated in a provious contract or subsentract subject	Yes	Na
1.	Bidder has participated in a previous contract or subcontract subject to the Equal Opportunity Clause	i res	No
2.	Compliance reports were required to be filed in connection with such contract or subcontract.	Yes	No
3.	Bidder has filed all compliance reports due under applicable instructions, including SF-100.	Yes	No
4.	Have you ever been or are you being considered for sanction due to violation of Executive Order 11246, as amended?	Yes	No
NAME AND TITLE OF SIGNER (Please type)			
		1	
SIGNATURE		DATE	
		1	i

Modeled after form HUD-12

CERTIFICATION OF BIDDER REGARDING SECTION 3 AND SEGREGATED FACILITIES

Name of Prime Contractor	
Project Name	·
Project Number	

The undersigned hereby certifies that:

- (a) Section 3 provisions are included in this Contract;
- (b) A written Section 3 plan was prepared and submitted as part of the bid proceedings (if bid equals or exceeds \$10,000); and
- (c) No segregated facilities will be maintained.

Name and Title of Signer (Print or Type)	
Signature	
Date	

AFFIDAVIT OF COMPLIANCE WITH OHIO REVISED CODE SECTION 3517.13

STATE OF OHIO))SS COUNTY OF

	_, being duly sworn, deposes and states as follows:
 I am duly authorized to make the st ("the Contracting Party"). 	ratements contained herein on behalf of

- 2. The Contracting Party is a/an (select one):
 - Individual, partnership, or other unincorporated business association (including, without limitation, a professional association organized under Ohio Revised Code Chapter 1785), estate, or trust.
 - Corporation organized and existing under the laws of the State of .
 - Labor organization
- 3. I hereby affirm that the Contracting Party and each of the individuals specified in R.C. 3517.13(I)(3) (with respect to noncorporate entities and labor organizations) or R.C. 3517.13(J)(3) (with respect to corporations) are in full compliance with the political contribution limitations set forth in R.C. 3517.13(I) and (J), as applicable.
- 4. That none of the following has individually made within the two previous calendar years and that, if awarded a contract for the purchase of goods or services in excess of \$500, none of the following individually will make, beginning on the date the contract is awarded and extending until one year following the conclusion of the contract, as an individual, one or more campaign contributions totaling in excess of \$1,000, to any member of the ______ County Board of Commissioners or their campaign committees:
 - myself;
 - any partner or owner or shareholder of the partnership (if applicable);
 - any owner of more than 20% of the corporation or business trust (if applicable):
 - each spouse of any person identified in (a) through (c) of this section;
 - each child seven years of age to seventeen years of age of any person identified in divisions (a) through (c) of this section (only applicable to contributions made on or after January 1, 2007).
- 5. That none of the following have collectively made since January 1, 2007, and that, if awarded a contract for the purchase of goods or services in excess of \$500, none of the following collectively will make, beginning on the date the contract is awarded

CONTRACTOR Section 3 Plan Format

	Section 3 Plan Format
steps	agrees to implement the following specific affirmative action directed at increasing the utilization of lower income residents and businesses within
A.	To ascertain from the locality's CDBG program official the exact boundaries of the Section 3 covered project area and where advantageous, seek the assistance of local officials in preparing and implementing the affirmative action plan.
B.	To attempt to recruit from within the City/County the necessary number of lower income residents through: local advertising media, signs placed at the proposed site for the project, and community organizations and public or private institutions operating within or serving the project area such as Service Employment and Redevelopment (SER), Opportunities Industrialization Center (OIC), Urban League, Concentrated Employment Program, Hometown Plan, or the U.S. Employment Service.
C.	To maintain a list of all lower income area residents who have applied either on their own or on referral from any source, and to employ such persons, if otherwise eligible and if a vacancy exists.
*D.	To insert this Section 3 plan in all bid documents, and to require all bidders on subcontracts to submit a Section 3 affirmative action plan including utilization goals and the specific steps planned to accomplish these goals.
*E.	To insure that subcontracts which are typically let on a negotiated rather than a bid basis in areas other than Section 3 covered project areas are also let on a negotiated basis, whenever feasible, when let in Section 3 covered project area.
*F.	To formally contact unions, subcontractors and trade associations to secure their cooperation for this program.
G.	To insure that all appropriate project area business concerns are notified of pending sub contractual opportunities.
H.	To maintain records, including copies of correspondence, memoranda, etc., which document that all of the above affirmative action steps have been taken.
I.	To appoint or recruit an executive official of the company or agency as Equal Opportunity Officer to coordinate the implementation of this Section 3 plan.
J.	To list on Table A, information related to proposed subcontracts.
K.	To list on Table B, all projected workforce needs for all phases of this project by occupation, trade, skill level and number of positions.
*	Loans, grant, contracts and subsidies for less than \$10,000 will be exempt.
	cers and representatives of, We the undersigned have read lly agree to this Affirmative Action Plan, and become party to the full implementation of this m.
	Signature

Title Date

COMMUNITY DEVELOPMENT BLOCK GRANT PROGRAM

CONTRACTOR'S CERTIFICATION

CONCERNING LABOR STANDARDS AND PREVAILING WAGE REQUIREMENTS

To:			Date:
c/o:			Project Number:
			Project Name:
1.			having executed a contract with the for the construction of the above-acknowledges that:
	(a)	The Labo	or Standards provisions are included in the aforesaid contract;
	(b)		n of any infractions of the aforesaid conditions, including infractions by any of his actors and any lower tier subcontractors, is his responsibility.
2.	He certi	fies that:	
	(a)	as an ine of the Re	e nor any firm, partnership or association in which he has substantial interest is designated ligible contractor by the Comptroller General of the United States pursuant to Section 5.6(b) gulations of the Secretary of Labor, Part 5 (29 CFR Part 5) or pursuant to Section 3(a) of the con Act, as amended [40 U.S.C. 275a-2(a)].
	(b)	subcontra substanti	of the aforementioned contract has been or will be subcontracted to any subcontractor if such actor or any firm, corporation, partnership or association in which such subcontractor has a sall interest is designed an ineligible contractor pursuant to any of the aforementioned or or statutory provisions.
3.	subcont	ract, inclu	ain and forward to the aforementioned recipient within ten days after the execution of any ding those executed by his subcontractors any lower tier subcontractors, a Subcontractor's erning Labor Standards and Prevailing Wage Requirements executed by the subcontractors.
4.	He certi	fies that:	
	(a)	The legal	name and the business address of the undersigned are:
	(b)	The unde	rsigned is:
			(1) A single proprietorship (2) A corporation organized in the State of (3) A partnership (4) Other Organization (Describe):
	(c)	The name	e, title and address of the owner, partners or officers of the undersigned are:

	Name	Title	Address
d)	The names and acinterest in the under	ddresses of all other persons, both rsigned, and the nature of the interes	h natural and corporate, having a sul st are: (If none, so state):
	Name	Address	Nature of Interest
			·
e)	The names, addres	ses and trade classifications of all ones	other building construction contractors i , so state):
e)	The names, addres the undersigned ha	ses and trade classifications of all one sets are: (If none,	other building construction contractors i , so state):
е)	The names, addres	ses and trade classifications of all os a substantial interest are: (If none,	other building construction contractors i , so state):
e)	The names, address the undersigned has	ses and trade classifications of all os a substantial interest are: (If none,	other building construction contractors in the state):
е)	The names, addres the undersigned has	ses and trade classifications of all one as a substantial interest are: (If none,	other building construction contractors i
e)	the undersigned ha	ses and trade classifications of all one as a substantial interest are: (If none,	other building construction contractors i

WARNING

U.S. CRIMINAL CODE, Section 1010, Title 18, U.S.C., provides in part: "Whoever ... makes, passes, utters or publishes any statement, knowing the same to be false ... shall be fined not more than \$5,000 or imprisoned not more than two years, or both."

NON-COLLUSION AFFIDAVIT

State of	
DID Id-efficie	
BID Identification: CONTRACTOR:	haina
11 1 1 1 1 1	, being
(Sole owner, a partner, president, secretary, etc.) of	· · · · · · · · · · · · · · · · · · ·
the party making the foregoing BID; that such BID is not m any undisclosed person, partnership, company, association, BID is genuine and not collusive or sham; that said BIDDEI induced or solicited any other BIDDER to put in a fake or slindirectly colluded, conspired, connived, or agreed with any sham BID, or that any one shall refrain from bidding; that saidirectly or indirectly, sought by agreement, communication BID price of said BIDDER or of any other BIDDER, or to felement of such BID price, or of that of any other BIDDER, the OWNER awarding the contract or anyone interested in t statements contained in such BID are true; and, further, that indirectly, submitted his BID price or any breakdown thereof information or data relative thereto, or paid and will not pay any corporation, partnership, company, association, organizate member or agent thereof, or to any other individual except to partnership or other financial interest with said BIDDER in	organization, or corporation; that suc R has not directly or indirectly ham BID and has not directly or BIDDER or any one else to put in a aid BIDDER has not in any manner or conference with any one to fix the ix any overhead, profit, or cost, or to secure any advantage against the proposed contract; that all said BIDDER has not, directly or of, or the contents thereof, or divulged any fee in connection therewith, to ation, BID depository, or to any o such person or persons as have a
Print Name:	
Signature:	Date:
Subscribed and sworn to before me this day of	, 20
Printed Name of Notary:	
Signature of Notary:	
(Seal of Notary)	

Table A

Proposed Subcontracts Breakdown

For the period covering		20 throug	jh	
20	(Duration of	the CDBG-Assisted Pr	oject)	
· · · · · · · · · · · · · · · · · · ·				
Column 1	Column 2	Column 3	Column 4	Column 5
Type of Contract (Business of Profession)	Total Number of Contracts	Total Approximate Dollar Amount	Estimated No. Contracts to Project Area Businesses*	Estimated \$ Amount to Project Area Businesses*
			_	
		-		_
		 		
	-			
		<u> </u>		
				
	,		 	
	-			
			<u> </u>	
	<u> </u>			
				<u>-</u>
		<u> </u>		
* The Project Area is co	oextensive with _	boundari	es.	
	Company			
Pro	oject Name			
Proje	ect Number			
EEO Officer (Signature)			

Table B Estimated Project Workforce Breakdown

Column 1	Column 2	Column 3	Column 4	Column 5
Job Category	Total Estimate Positions	No. Positions Currently Occupied by Permanent Employees	No. Positions Not Currently Occupied	No. Positions to be Filled with LIPAR*
Officers/Supervisors				
Professionals				
Technicians				
Housing Sales/ Rental/Mgmt				
Office Clerical				
Service				
Others				
Trade:				
Journeymen				
Helpers				
Apprentices				
Max. No. Trainees				
Others				
Trade:				
Journeymen				
Helpers				
Apprentices				
Max. No. Trainees				
Others				
Trade:				
Journeymen			·	
Helpers				
Apprentices				
Max. No. Trainees				
Others				

Company	
Project Name	
Project Number	
EEO Officer (Signature)	

^{*}Lower income project area residents (LIPAR) are individuals residing within the project's County whose family income does not exceed 51% of the median income in the MSA.

Ohio Development Services Agency Subcontrator Required Certifications

AFFIDAVIT OF CONTRACTOR OR SUPPLIER OF NON-DELINQUENCY OF PERSONAL PROPERTY TAXES

O.R.C. 5919.042

The undersigned, being first duly sworn, having been awarded a contract by you for the
(Insert Project Name)
Hereby states that we are not charged with any delinquent personal property taxes on the general tax list of personal property of any county in which you as a taxing district have territory and that we were not charged with delinquent personal property taxes on any such tax list.
In consideration of the award of the above contract, the above statement is incorporated in said contract as a covenant of the undersigned.
Business/Agent Representative Signature
Sworn to before me and subscribed in my presence this day of, 20
Notary Public Signature
(Notary Seal)

CERTIFICATION OF SUBCONTRACTOR REGARDING EQUAL EMPLOYMENT OPPORTUNITY

Name of Prime Contractor	
Project Number	

INSTRUCTIONS

This certification is required pursuant to Executive Order 11246 (30 CFR 12319-25). The implementing rules and regulations provide that any bidder or prospective contractor, or any of their proposed subcontractors, shall state as an initial part of the bid or negotiations of the contract whether it has participated in any previous contract or subcontract subject to the equal opportunity clause; and, if so, whether it has filed all compliance reports due under applicable instructions.

Where the certification indicates that the subcontractor has not filed a compliance report due under applicable instructions, such subcontractor shall be required to submit a compliance report before the owner approves the subcontract or permits work to begin under the subcontract.

	SUBCONTRACTOR'S CERTIFICATION		
NAME	AND ADDRESS OF SUBCONTRACTOR (Include Zip Code)		
1.	Bidder has participated in a previous contract or subcontract subject to the Equal Opportunity Clause	Yes	No
2.	Compliance reports were required to be filed in connection with such contract or subcontract.	Yes	No
3.	Bidder has filed all compliance reports due under applicable instructions, including SF-100.	Yes	No
4.	Have you ever been or are you being considered for sanction due to violation of Executive Order 11246, as amended?	Yes	No
NAME	AND TITLE OF SIGNER (Please type)		
		Υ	
SIGNA	TURE	DATE	
ı		1	

Modeled after form HUD-12

CERTIFICATION OF SUBCONTRACTOR REGARDING SECTION 3 AND SEGREGATED FACILITIES

Name of Subcontractor	
Project Name	
Project Number	

The undersigned hereby certifies that:

- (a) Section 3 provisions are included in this Contract;
- (b) A written Section 3 plan was prepared and submitted as part of the bid proceedings (if bid equals or exceeds \$10,000); and
- (c) No segregated facilities will be maintained as required by Title VI of the Civil Rights Act of 1964.

Name and Title of Signer (Print or Type)	
Signature	
Date	

NON-COLLUSION AFFIDAVIT

State of	_
DYD II. CC. C	
BID Identification:CONTRACTOR:	- Laira
duly greaten depends and gave that he is	, being
(Sole owner, a partner, president, secretary, etc.) of	
the party making the foregoing BID; that such BID is any undisclosed person, partnership, company, associ BID is genuine and not collusive or sham; that said B induced or solicited any other BIDDER to put in a fal indirectly colluded, conspired, connived, or agreed wisham BID, or that any one shall refrain from bidding; directly or indirectly, sought by agreement, communic BID price of said BIDDER or of any other BIDDER, element of such BID price, or of that of any other BID the OWNER awarding the contract or anyone interest statements contained in such BID are true; and, further indirectly, submitted his BID price or any breakdown information or data relative thereto, or paid and will not any corporation, partnership, company, association, or member or agent thereof, or to any other individual expartnership or other financial interest with said BIDD	not made in the interest of or on behalf of ation, organization, or corporation; that such IDDER has not directly or indirectly or ith any BIDDER or any one else to put in a that said BIDDER has not in any manner cation or conference with any one to fix the or to fix any overhead, profit, or cost DDER, or to secure any advantage against red in the proposed contract; that all er, that said BIDDER has not, directly or thereof, or the contents thereof, or divulged not pay any fee in connection therewith, to reganization, BID depository, or to any scept to such person or persons as have a
Print Name:	
Signature:	Date:
Subscribed and sworn to before me this day of _	
Printed Name of Notary:	
Signature of Notary:	
(Seal of Notary)	

SUBCONTRACTOR Section 3 Plan Format

					agrees to	in (nplemei	nt the	following	specific	c affirmative	actior
steps o	directed	at	increasing	the	utilization	of	lower	incom	e resider	nts and	businesses	withir

- A. To ascertain from the locality's CDBG program official the exact boundaries of the Section 3 covered project area and where advantageous, seek the assistance of local officials in preparing and implementing the affirmative action plan.
- B. To attempt to recruit from within the City/County the necessary number of lower income residents through: local advertising media, signs placed at the proposed site for the project, and community organizations and public or private institutions operating within or serving the project area such as Service Employment and Redevelopment (SER), Opportunities Industrialization Center (OIC), Urban League, Concentrated Employment Program, Hometown Plan, or the U.S. Employment Service.
- C. To maintain a list of all lower income area residents who have applied either on their own or on referral from any source, and to employ such persons, if otherwise eligible and if a vacancy exists.
- *D. To insert this Section 3 plan in all bid documents, and to require all bidders on subcontracts to submit a Section 3 affirmative action plan including utilization goals and the specific steps planned to accomplish these goals.
- *E. To insure that subcontracts which are typically let on a negotiated rather than a bid basis in areas other than Section 3 covered project areas are also let on a negotiated basis, whenever feasible, when let in Section 3 covered project area.
- *F. To formally contact unions, subcontractors and trade associations to secure their cooperation for this program.
- G. To insure that all appropriate project area business concerns are notified of pending sub contractual opportunities.
- H. To maintain records, including copies of correspondence, memoranda, etc., which document that all of the above affirmative action steps have been taken.
- To appoint or recruit an executive official of the company or agency as Equal Opportunity
 Officer to coordinate the implementation of this Section 3 plan.
- J. To list on Table A, information related to proposed subcontracts.
- K. To list on Table B, all projected workforce needs for all phases of this project by occupation, trade, skill level and number of positions.
- Loans, grant, contracts and subsidies for less than \$10,000 will be exempt.

As officers and representatives of ______, We the undersigned have read and fully agree to this Affirmative Action Plan, and become party to the full implementation of this program.

Signature	
Title	
Date	

COMMUNITY DEVELOPMENT BLOCK GRANT PROGRAM

SUBCONTRACTOR'S CERTIFICATION

CONCERNING LABOR STANDARDS AND PREVAILING WAGE REQUIREMENTS

To:			Date:
c/o:			Project Number:
			Project Name:
1.	The unidentifie	dersigned, d project,	having executed a contract with the for the construction of the above-acknowledges that:
	(a)	The Labo	or Standards provisions are included in the aforesaid contract;
	(b)		n of any infractions of the aforesaid conditions, including infractions by any of his actors and any lower tier subcontractors, is his responsibility.
2.	He certi	fies that:	
	(a)	as an inc of the Re	e nor any firm, partnership or association in which he has substantial interest is designated eligible contractor by the Comptroller General of the United States pursuant to Section 5.6(b) gulations of the Secretary of Labor, Part 5 (29 CFR Part 5) or pursuant to Section 3(a) of the con Act, as amended [40 U.S.C. 275a-2(a)].
	(b)	subcontra substanti	of the aforementioned contract has been or will be subcontracted to any subcontractor if such actor or any firm, corporation, partnership or association in which such subcontractor has a all interest is designed an ineligible contractor pursuant to any of the aforementioned by or statutory provisions.
3.	subcont	ract, inclu	ain and forward to the aforementioned recipient within ten days after the execution of any ding those executed by his subcontractors any lower tier subcontractors, a Subcontractor's erning Labor Standards and Prevailing Wage Requirements executed by the subcontractors.
1 .	He certi	fies that:	
	(a)	The legal	name and the business address of the undersigned are:
	(b)	The unde	ersigned is:
			(1) A single proprietorship(2) A corporation organized in the State of(3) A partnership(4) Other Organization (Describe):
	(c)	The name	e, title and address of the owner, partners or officers of the undersigned are:

	Name	Title	Address
(d)	The names and addre	esses of all other persons, both ned, and the nature of the interes	natural and corporate, having a substare: (If none, so state):
	Name	Address	Nature of Interest
			 -
	· · · · · · · · · · · · · · · · · · ·		
(e)	The names, addresses the undersigned has a	and trade classifications of all o substantial interest are: (If none,	ther building construction contractors in so state):
(e)	The names, addresses the undersigned has a	and trade classifications of all o substantial interest are: (If none,	ther building construction contractors in so state):
(e)	The names, addresses the undersigned has a	and trade classifications of all o substantial interest are: (If none,	ther building construction contractors in so state):
(e)	The names, addresses the undersigned has a	and trade classifications of all o substantial interest are: (If none,	ther building construction contractors in so state):
(e)	The names, addresses the undersigned has a	and trade classifications of all o substantial interest are: (If none,	ther building construction contractors in so state):
(e)	the undersigned has a	and trade classifications of all o substantial interest are: (If none,	ther building construction contractors in so state):

WARNING

U.S. CRIMINAL CODE, Section 1010, Title 18, U.S.C., provides in part: "Whoever ... makes, passes, utters or publishes any statement, knowing the same to be false ... shall be fined not more than \$5,000 or imprisoned not more than two years, or both."

Table A

Proposed Subcontracts Breakdown

For the period covering		20 throug	gh	
20	(Duration of	fthe CDBG-Assisted Pr	rojent)	
	(Duration of	THE ODDO-Assisted 1 I		
Column 1	Column 2	Column 3	Column 4	Column 5
Type of Contract (Business of Profession)	Total Number of Contracts	Total Approximate Dollar Amount	Estimated No. Contracts to Project Area Businesses*	Estimated \$ Amount to Project Area Businesses*
	 	<u> </u>		
			 	<u> </u>
	<u> </u>	 	 	-
		 	 	-
		+	+	
	<u> </u>	+		 .
	 	 	-	
				
	<u> </u>			
		<u> </u>		
	<u>. </u>	 		
	<u> </u>	 	 	<u> </u>
		<u> </u>		
* The Project Area is c	oextensive with	boundari	es.	
	Company		·	
Pro	oject Name			
Proje	ect Number			
EEO Officer	(Signature)			

Table B Estimated Project Workforce Breakdown

Column 1	Column 2	Column 3	Column 4	Column 5
Job Calegory	Total Estimate Positions	No. Positions Currently Occupied by Permanent Employees	No. Positions Not Currently Occupied	No. Positions to be Filled with LIPAR*
Officers/Supervisors				
Professionals				
Technicians				
Housing Sales/ Rental/Mgmt				
Office Clerical				
Service				,
Others				
Trade:				
Journeymen				
Helpers				
Apprentices				
Max. No. Trainees				
Others			_	
Trade:				
Journeymen				
Helpers				
Apprentices				
Max. No. Trainees				
Others				
Trade:				
Journeymen				
Helpers				
Apprentices				
Max. No. Trainees				
Others				

Company	
Project Name	
Project Number	_
EEO Officer (Signature)	

^{*}Lower income project area residents (LIPAR) are individuals residing within the project's County whose family income does not exceed 51% of the median income in the MSA.

SECTION 00880

PREVAILING WAGE REQUIREMENTS

ARTICLE 1 GENERAL

- 1.01 The Contractor and all Subcontractors shall pay employees at a rate not less than the minimum wages specified in the current wage determination in accordance with the Davis-Bacon Act.
- 1.02 A copy of the wage determination current at the time of Bid has been included for reference.

ARTICLE 2 LABOR STANDARDS PROVISIONS

2.01 This project is being funded in part through the Community Development Block Grant program. Contractor shall comply with the labor standards provisions as outlined in the Project Manual.

ARTICLE 3 CONTRACT WORK HOURS AND SAFETY STANDARDS PROVISIONS

3.01 This project is being funded in part through the Community Development Block Grant. Contractor shall comply with the Contract Work Hours and Safety Standards Provisions as outlined in the Project Manual.

END OF SECTION

"General Decision Number: OH20190001 06/21/2019

Superseded General Decision Number: OH20180002

State: Ohio

Construction Types: Heavy and Highway

Counties: Ohio Statewide.

Heavy and Highway Construction Projects

Note: Under Executive Order (EO) 13658, an hourly minimum wage of \$10.60 for calendar year 2019 applies to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and any solicitation was issued) on or after January 1, 2015. If this contract is covered by the EO, the contractor must pay all workers in any classification listed on this wage determination at least \$10.60 per hour (or the applicable wage rate listed on this wage determination, if it is higher) for all hours spent performing on the contract in calendar year 2019. If this contract is covered by the EO and a classification considered necessary for performance of work on the contract does not appear on this wage determination, the contractor must pay workers in that classification at least the wage rate determined through the conformance process set forth in 29 CFR 5.5(a)(1)(ii) (or the EO minimum wage rate, if it is higher than the conformed wage rate). The EO minimum wage rate will be adjusted annually. Please note that this EO applies to the above-mentioned types of contracts entered into by the federal government that are subject to the Davis-Bacon Act itself, but it does not apply to contracts subject only to the Davis-Bacon Related Acts, including those set forth at 29 CFR 5.1(a)(2)-(60). Additional information on contractor requirements and worker protections under the EO is available at www.dol.gov/whd/govcontracts.

Modification	Number	Publication	Date
0		01/04/2019	
1		01/25/2019	
2		02/15/2019	
3		03/01/2019	
4		04/05/2019	
5		05/03/2019	
6		06/07/2019	
7		06/21/2019	

BROH0001-001 06/01/2017

DEFIANCE, FULTON (Excluding Fulton, Amboy & Swan Creek
Townships), HENRY (Excluding Monroe, Bartlow, Liberty,
Washington, Richfield, Marion, Damascus & Townships & that part
of Harrison Township outside corporate limits of city of
Napoleon), PAULDING, PUTNAM and WILLIAMS COUNTIES

Fringes
14.55

	Rates	Fringes
CEMENT MASON/CONCRETE FINISHER	.\$ 28.65	14.55

BROH0003-002 06/01/2017

FULTON (Townships of Amboy, Swan Creek & Fulton), HENRY
(Townships of Washington, Damascus, Richfield, Bartlow,
Liberty, Harrison, Monroe, & Marion), LUCAS and WOOD (Townships
of Perrysburg, Ross, Lake, Troy, Freedom, Montgomery, Webster,
Center, Portage, Middleton, Plain, Liberty, Henry, Washington,
Weston, Milton, Jackson & Grand Rapids) COUNTIES

	Rates	Fringes
		-
Bricklayer, Stonemason	\$ 28.65	14.55
BROH0005-003 05/01/2019		

CUYAHOGA, LORAIN & MEDINA (Hinckley, Granger, Brunswick, Liverpool, Montville, York, Homer, Harrisville, Chatham, Litchfield & Spencer Townships and the city of Medina)

I	Rates	Fringes
BRICKLAYER		
BRICKLAYERS; CAULKERS;		
CLEANERS; POINTERS; &		
STONEMASONS\$	34.85	16.94
SANDBLASTERS\$	35.10	16.94
SEWER BRICKLAYERS & STACK		
BUILDERS\$	35.35	16.94
SWING SCAFFOLDS\$	35.35	16.94

BROH0006-005 06/01/2017

CARROLL, COLUMBIANA (Knox, Butler, West & Hanover Townships), STARK & TUSCARAWAS

		Rates	Fringes
Bricklayer,	Stonemason	.\$ 28.65	14.55
BROH0007-00	02 06/01/2017		

21.01.000, 002 00, 01, 201

LAWRENCE

Rates Fringes

Bricklayer, Stonemason	.\$ 28.65	14.55
BROH0007-005 06/01/2017		
PORTAGE & SUMMIT		
	Rates	Fringes
BRICKLAYER	.\$ 28.65	14.55
BROH0007-010 06/01/2017		
PORTAGE & SUMMIT		
	Rates	Fringes
MASON - STONE		
BROH0008-001 06/01/2017		
COLUMBIANA (Salem, Perry, Fairfie Middleton, & Unity Townships and MAHONING & TRUMBULL		
	Rates	Fringes
BRICKLAYER		14.55
ВКОН0009-002 06/01/2017		
BELMONT & MONROE COUNTIES and the Pleasant and the Village of Dill		
	Rates	Fringes
Bricklayer, Stonemason	.\$ 28.65	14.55

beta.SAM.gov Refractory.....\$ 31.45 19.01 BROH0010-002 06/01/2017 COLUMBIANA (St. Clair, Madison, Wayne, Franklin, Washington, Yellow Creek & Liverpool Townships) & JEFFERSON (Brush Creek & Saline Townships) Rates Fringes Bricklayer, Stonemason.....\$ 28.65 14.55 BROH0014-002 06/01/2017 HARRISON & JEFFERSON (Except Mt. Pleasant, Warren, Brush Creek, Saline & Salineville Townships & the Village of Dillonvale) Fringes Rates Bricklayer, Stonemason.....\$ 28.65 14.55 ______ BROH0016-002 06/01/2017 ASHTABULA, GEAUGA, and LAKE COUNTIES

Rates Fringes

Bricklayer, Stonemason.....\$ 28.65

14.55

BROH0018-002 06/01/2017

BROWN, BUTLER, CLERMONT, HAMILTON, PREBLE (Gasper, Dixon, Israel, Lanier, Somers & Gratis Townships) & WARREN COUNTIES:

Rates

Fringes

Bricklayer, Stonemason.....\$ 28.65

14.55

BROH0022-004 06/01/2017 CHAMPAIGN, CLARK, CLINTON, DARKE, GREENE, HIGHLAND, LOGAN, MIAMI, MONTGOMERY, PREBLE (Jackson, Monroe, Harrison, Twin, Jefferson & Washington Townships) and SHELBY COUNTIES Rates Fringes 14.55 Bricklayer, Stonemason.....\$ 28.65 BROH0032-001 06/01/2017 GALLIA & MEIGS Rates Fringes Bricklayer, Stonemason.....\$ 28.65 14.55 ______ BROH0035-002 06/01/2017 ALLEN, AUGLAIZE, MERCER and VAN WERT COUNTIES Fringes Rates Bricklayer, Stonemason.....\$ 28.65 BROH0039-002 06/01/2017 ADAMS & SCIOTO Fringes Rates Bricklayer, Stonemason.....\$ 28.65 14.55 BROH0040-003 06/01/2017

ASHLAND, CRAWFORD, HARDIN, HOLMES, MARION, MORROW, RICHLAND, WAYNE and WYANDOT (Except Crawford, Ridge, Richland & Tymochtee Townships) COUNTIES

Rates

Fringes

Bricklayer, Stonemason.....\$ 28.65

14.55

FOOTNOTE: Layout Man and Sawman rate: \$1.00 per hour above journeyman rate.

Free standing stack work ground level to top of stack; Sandblasting and laying of carbon masonry material in swing stage and/or scaffold; Ramming and spading of plastics and gunniting: \$1.50 per hour above journeyman rate.

""Hot"" work: \$2.50 above journeyman rate.

BROH0044-002 06/01/2017

Rates

Fringes

Bricklayer, Stonemason

COSHOCTON, FAIRFIELD,

GUERNSEY, HOCKING, KNOX,

KICKING, MORGAN,

MUSKINGUM, NOBLE (Beaver,

Buffalo, Seneca & Wayne

Townships) & PERRY

COUNTIES:....\$ 28.65

14.55

BROH0045-002 06/01/2017

FAYETTE, JACKSON, PIKE, ROSS and VINTON COUNTIES

Rates

Fringes

Bricklayer, Stonemason.....\$ 28.65

14.55

BROH0046-002 06/01/2017

ERIE, HANCOCK, HURON, OTTAWA, SANDUSKY, SENECA, WOOD (Perry & Bloom Townships) and WYANDOT (Tymochtee, Crawford, Ridge & Richland Townships) COUNTIES & the Islands of Lake Erie north of Sandusky

Rates

Fringes

Bricklayer, Stonemason.....\$ 28.65

14.55

FOOTNOTE: Layout Man and Sawman rate: \$1.00 per hour above journeyman rate.

Free standing stack work ground level to top of stack; Sandblasting and laying of carbon masonry material in swing stage and/or scaffold; Ramming and spading of plastics and gunniting: \$1.50 per hour above journeyman rate.

""Hot"" work: \$2.50 above journeyman rate.

BROH0052-001 06/01/2017

ATHENS COUNTY

Rates

Fringes

Bricklayer, Stonemason.....\$ 28.65

14.55

BROH0052-003 06/01/2017

NOBLE (Brookfield, Noble, Center, Sharon, Olive, Enoch, Stock, Jackson, Jefferson & Elk Townships) and WASHINGTON COUNTIES

Rates

Fringes

Bricklayer, Stonemason.....\$ 28.65

14.55

BROH0055-003 06/01/2017

DELAWARE,	FRANKLIN,	MADISON,	PICKAWAY	and	UNION	COUNTIES

MAHONING & TRUMBULL

CARROLL, STARK, TUSCARAWAS & WAYNE

COSHOCTON, HOLMES, KNOX & MORROW

CARPENTER.....\$ 24.04 15.29

Rates

Fringes

* CARP0171-002 05/01/2019

BELMONT, COLUMBIANA, HARRISON, JEFFERSON & MONROE

Rates Fringes

CARPENTER.....\$ 27.37 20.02

CARP0200-002 05/01/2017

ADAMS, ATHENS, DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, GALLIA, GUERNSEY, HIGHLAND, HOCKING, JACKSON, LAWRENCE, LICKING, MADISON, MARION, MEIGS, MORGAN, MUSKINGUM, NOBLE, PERRY, PICKAWAY, PIKE, ROSS, SCIOTO, UNION, VINTON and WASHINGTON COUNTIES

	Rates	Fringes
CARPENTER	\$ 29.07	16.22
Diver	\$ 39.41	10.40
PILEDRIVERMAN	\$ 29.07	16.22

CARP0248-005 07/01/2008

LUCAS & WOOD

	Rates	Fringes
CARPENTER	.\$ 27.27	14.58

CARP0248-008 07/01/2008

Rates Fringes

CARPENTER

DEFIANCE, FULTON, HANCOCK, HENRY, PAULDING & WILLIAMS

COUNTIES......\$ 23.71 13.28

CARP0254-002 05/01/2017

ASHTABULA, CUYAHOGA, GEAUGA & LAKE

Rates

Fringes

CARPENTER		16.97
CARP0372-002 05/01/2016		
ALLEN, AUGLAIZE, HARDIN, MERCER,	PUTNAM & VAN WEF	T
	Rates	Fringes
CARPENTER	•	18.21
CARP0639-003 05/01/2017		
MEDINA, PORTAGE & SUMMIT		
	Rates	Fringes
CARPENTER	•	16.99
* CARP0735-002 05/01/2019		
ASHLAND, ERIE, HURON, LORAIN & R	ICHLAND	
	Rates	Fringes
CARPENTER		17.91
CARP1311-001 05/01/2017		
BROWN, BUTLER, CHAMPAIGN, CLARK, GREENE, HAMILTON, LOGAN, MIAMI, N		
	Rates	Fringes
Carpenter & Piledrivermen		15.95 9.69
CARP1393-002 07/01/2008		

CRAWFORD, DEFIANCE, FULTON, HANCOCK, HENRY, LUCAS, OTTAWA, PAULDING, SANDUSKY, SENECA, WILLIAMS & WOOD

Rates Fringes

Piledrivermen & Diver's Tender...\$ 27.30

16.05

DIVERS - \$250.00 per day

CARP1393-003 07/01/2008

ALLEN, AUGLAIZE, HARDIN, MERCER, PUTNAM, VAN WERT & WYANDOT

Rates

Fringes

Piledrivermen & Diver's Tender...\$ 25.15

15.92

DIVERS - \$250.00 per day

CARP1871-006 05/01/2017

BELMONT, HARRISON, & MONROE

	Rates	Fringes
Diver, Wet	\$ 48.11	17.33
Piledrivermen; Diver, Dry	\$ 32.07	17.33

CARP1871-008 05/01/2017

ASHLAND, ASHTABULA, CUYAHOGA, ERIE, GEAUGA, HURON, LAKE, LORAIN, MEDINA, PORTAGE, RICHLAND & SUMMIT

1	Rates	Fringes	
Diver, Wet\$	45.80	18.84	

Piledrivermen; Diver, Dry\$		18.84
CARP1871-014 05/01/2017		
CARROLL, STARK, TUSCARAWAS & WAYNE		
Ra	ates	Fringes
Diver, Wet\$	38.34	16.95
Piledrivermen; Diver, Dry\$		16.95
CARP1871-015 05/01/2017		
COSHOCTON, HOLMES, KNOX & MORROW		
Ra	ates	Fringes
Diver, Wet\$	37.34	16.07
Piledrivermen; Diver, Dry\$		16.07
CARP1871-017 05/01/2017		
MAHONING & TRUMBULL		
Ra	ates	Fringes
Diver, Wet\$	40.65	17.62
Piledrivermen; Diver, Dry\$ 2		17.62
CARP2235-012 01/01/2014	·	
COLUMBIANA & JEFFERSON		
Ra	ates	Fringes
PILEDRIVERMAN\$	31.74	16.41
CARP2239-001 07/01/2008		

CRAWFORD, OTTAWA, SANDUSKY, SENECA & WYANDOT

	Rates	Fringes
CARPENTER	-	
* ELEC0008-002 06/25/2018		
DEFIANCE, FULTON, HANCOCK, HEND PUTNAM, SANDUSKY, SENECA, WILL	,	WA, PAULDING,
	Rates	Fringes
CABLE SPLICER	\$ 38.98	18.96
ELECTRICIAN	•	
ELEC0032-003 12/01/2018		
ALLEN, AUGLAIZE, HARDIN, LOGAN WYANDOT (Crawford, Jackson, Ma Ridge & Salem Townships)		
	Rates	Fringes
	* 20 32	10 10

CUYAHOGA, GEAUGA (Bainbridge, Chester & Russell Townships) & LORAIN (Columbia Township)

Rates Fringes

20.69

ELECTRICIAN

Excluding Sound &

Communications Work......\$ 39.13

beta.SAM.gov Page 15 of 65

FOOTNOTES;

a. 6 Paid Holidays: New Year's Day; Memorial Day; July 4th; Labor Day; Thanksgiving Day; & Christmas Day

b. 1 week's paid vacation for 1 year's service; 2 weeks' paid vacation for 2 or more years' service

._____

ELEC0038-008 04/29/2019

CUYAHOGA, GEAUGA (Bainbridge, Chester & Russell Townships) & LORAIN (Columbia Township)

Rates Fringes

Sound & Communication

Technician

Communications Technician...\$ 27.55 11.98
Installer Technician.....\$ 26.30 11.96

FOOTNOTES;

- a. 6 Paid Holidays: New Year's Day; Memorial Day; July 4th; Labor Day; Thanksgiving Day; & Christmas Day
- b. 1 week's paid vacation for 1 year's service; 2 weeks' paid vacation for 2 or more years' service

._____

ELEC0064-003 11/26/2018

COLUMBIANA (Butler, Fairfield, Perry, Salem & Unity Townships)
MAHONING (Austintown, Beaver, Berlin, Boardman, Canfield,
Ellsworth, Coitsville, Goshen, Green, Jackson, Poland,
Springfield & Youngstown Townships), & TRUMBULL (Hubbard &
Liberty Townships)

Rates Fringes

ELECTRICIAN....\$ 33.67

15.28

ELEC0071-001 01/01/2019

ASHLAND, CHAMPAIGN, CLARK, COSHOCTON, CRAWFORD, DELAWARE,
FAIRFIELD, FAYETTE, FRANKLIN, GUERNSEY, HIGHLAND, HOCKING,
JACKSON (Coal, Jackson, Liberty, Milton, Washington & Wellston
Townships), KNOX, LICKING, MADISON, MARION, MONROE, MORGAN,
MORROW, MUSKINGUM, NOBLE, PERRY, PICKAWAY, PIKE (Beaver,
Benton, Jackson, Mifflin, Pebble, Peepee, Perry & Seal
Townships), RICHLAND, ROSS, TUSCARAWAS (Auburn, Bucks, Clay,
Jefferson, Oxford, Perry, Salem, Rush, Washington & York
Townships), UNION, VINTON (Clinton, Eagle, Elk, Harrison,
Jackson, Richland & Swan Townships), and WASHINGTON COUNTIES

		Rates	Fringes
Line	Construction		
	Equipment Operators	\$ 33.62	13.40
	Groundmen	\$ 24.17	11.32
	Linemen & Cable Splicers	\$ 38.27	14.42

ELEC0071-004 01/01/2019

AUGLAIZE, CLINTON, DARKE, GREENE, LOGAN, MERCER, MIAMI, MONTGOMERY, PREBLE, and SHELBY COUNTIES

	1	Rates	Fringes
Line	Construction		
	Equipment Operator\$	33.62	13.40
	Groundman\$	24.17	11.32
	Lineman & Cable Splicers\$	38.27	14.42

ELEC0071-005 12/26/2016

ASHTABULA, CUYAHOGA, GEAUGA, LAKE & LORAIN

	Rates	Fringes
LINE CONSTRUCTION: Equipment		
Operator		
DOT/Traffic Signal &		
Highway Lighting Projects	\$ 31.99	13.50
Municipal Power/Transit		
Projects	\$ 38.21	12.05
LINE CONSTRUCTION: Groundman		
DOT/Traffic Signal &		
Highway Lighting Projects	\$ 24.82	11.70
Municipal Power/Transit		
Projects	\$ 29.67	12.92
LINE CONSTRUCTION:		
Linemen/Cable Splicer		
DOT/Traffic Signal &		
Highway Lighting Projects.	\$ 35.57	14.40
Municipal Power/Transit		
Projects	\$ 42.48	16.11

ELEC0071-008 01/01/2019

COLUMBIANA, MAHONING, and TRUMBULL COUNTIES

	:	Rates	Fringes
Line	Construction		
	Equipment Operator\$	33.62	13.40
	Groundman\$	24.17	11.32
	Lineman & Cable Splicers\$	38.27	14.42

ELEC0071-010 01/01/2019

BELMONT, CARROLL, HARRISON, HOLMES, JEFFERSON, MEDINA, PORTAGE, STARK, SUMMIT, and WAYNE COUNTIES

Rates Fringes

	_			
Line	Con	stru	ctic	ΣŊ

Equipment Operator\$	33.62	13.40
Groundman\$	24.17	11.32
Lineman & Cable Splicers\$	38.27	14.42

ELEC0071-013 01/01/2019

BROWN, BUTLER, CLERMONT, HAMILTON, and WARREN COUNTIES

	Rates	Fringes	
Line Construction			
Equipment Operator	\$ 33.62	13.40	
Groundman	\$ 24.17	11.32	
Lineman & Cable Splice	ers\$ 38.27	14.42	
			_

ELEC0071-014 01/01/2019

ADAMS, ATHENS, GALLIA, JACKSON (Bloomfield, Franklin, Hamilton, Lick, Jefferson, Scioto & Madison Townships), LAWRENCE, MEIGS, PIKE (Camp Creek, Marion, Newton, Scioto, Sunfish & Union Townships), SCIOTO & VINTON (Brown, Knox, Madison, Vinton & Wilkesville Townships)

	1	Rates	Fringes
Line	Construction		
	Equipment Operator\$	33.62	13.40
	Groundman\$	24.17	11.32
	Lineman & Cable Splicers\$	38.27	14.42

ELEC0082-002 12/03/2018

CLINTON, DARKE, GREENE, MIAMI, MONTGOMERY, PREBLE & WARREN (Wayne, Clear Creek & Franklin Townships)

Page 19 of 65

Rates

Fringes

ELECTRICIAN.....\$ 30.15 19.26

ELEC0082-006 11/26/2018

CLINTON, DARKE, GREENE, MIAMI, MONTGOMERY, PREBLE & WARREN (Wayne, Clear Creek & Franklin Townships)

Rates Fringes

Sound & Communication

Technician

Cable Puller...... \$ 12.18 3.85

Installer/Technician......\$ 24.35

ELEC0129-003 02/26/2018

LORAIN (Except Columbia Township) & MEDINA (Litchfield & Liverpool Townships)

Rates Fringes

ELEC0129-004 02/26/2018

ERIE & HURON (Lyme, Ridgefield, Norwalk, Townsend, Wakeman, Sherman, Peru, Bronson, Hartland, Clarksfield, Norwich, Greenfield, Fairfield, Fitchville & New London Townships)

Rates Fringes

ELECTRICIAN.....\$ 33.35 17.27

ELEC0141-003 09/01/2018

BELMONT COUNTY

	Rates	Fringes
CABLE SPLICER	.\$ 33.60	25.61
ELECTRICIAN	.\$ 30.01	25.61

ELEC0212-003 11/26/2018

BROWN, CLERMONT & HAMILTON

	Rates	Fringes
Sound & Communication		
Technician	\$ 24.35	10.99
ELEC0212-005 06/04/2018		

BROWN, CLERMONT, and HAMILTON COUNTIES

	Rates	Fringes
		-
ELECTRICIAN	.\$ 28.39	18.98

ELEC0245-001 08/27/2018

ALLEN, HARDIN, VAN WERT & WYANDOT (Crawford, Jackson, Marseilles, Mifflin, Richland, Ridge & Salem Townships)

	I	Rates	Fringes
Line	Construction		
	Equipment Operator\$	31.59	25.2%+5.75
	Groundman Truck Driver\$	17.28	25.2%+5.75
	Lineman\$	39.49	25.2%+5.75

FOOTNOTE: a. Half day's Paid Holiday: The last 4 hours of

the workday prior to Christmas or New Year's Day

ELEC0245-003 01/01/2019

DEFIANCE, FULTON, HANCOCK, HENRY, HURON, LUCAS, OTTAWA,
PAULDING, PUTNAM, SANDUSKY, SENECA, WILLIAMS, and WOOD COUNTIES

	1	Rates	Fringes
Line	Construction		
	Cable Splicer\$	45.17	25.2%+6.00
	<pre>Groundman/Truck Driver\$</pre>	17.19	25.2%+6.00
	Heli-arc Welding\$	39.58	25.2%+6.00
	Lineman\$	39.28	25.2%+6.00
	Operator - Class 1\$	31.42	25.2%+6.00
	Operator - Class 2\$	27.50	25.2%+6.00
	Traffic Signal & Lighting		
	Technician\$	35.35	25.2%+6.00

FOOTNOTE: a. 6 Observed Holidays: New Year's Day; Memorial Day; Independence Day; Labor Day; Thanksgiving Day; & Christmas Day. Employees who work on a holiday shall be paid at a rate of double their applicable classified straight-time rates for the work performed on such holiday.

ELEC0245-004 01/01/2019

ERIE COUNTY

	I	Rates	Fringes
Line	Construction		
	Cable Splicer\$	45.17	25.2%+6.00
	Groundman/Truck Driver\$	17.19	25.2%+6.00
	Lineman\$	39.28	25.2%+6.00
	Operator - Class 1\$	31.42	25.2%+6.00

Operator - Class 2......\$ 27.50 25.2%+6.00

FOOTNOTE: a. 6 Observed Holidays: New Year's Day; Memorial Day; Independence Day; Labor Day; Thanksgiving Day; & Christmas Day. Employees who work on a holiday shall be paid at a rate of double their applicable classified straight-time rates for the work performed on such holiday.

._____

ELEC0246-001 10/29/2018

Rates Fringes

ELECTRICIAN.....\$ 38.00 84%+a

FOOTNOTE: a. 1 1/2 Paid Holidays: The last scheduled workday prior to Christmas & 4 hours on Good Friday.

ELEC0306-005 05/28/2018

MEDINA (Brunswick, Chatham, Granger, Guilford, Harrisville, Hinckley, Homer, Lafayette, Medina, Montville, Sharon, Spencer, Wadsworth, Westfield & York Townships), PORTAGE (Atwater, Aurora, Brimfield, Deerfield, Franklin, Mantua, Randolph, Ravenna, Rootstown, Shalersville, Streetsboro & Suffield Townships), SUMMIT & WAYNE (Baughman, Canaan, Chester, Chippewa, Congress, Green, Milton, & Wayne Townships)

	Rates	Fringes
CABLE SPLICER	\$ 36.87	16.56
ELECTRICIAN	\$ 34.54	5%+18.06

ELEC0317-002 06/01/2018

GALLIA & LAWRENCE

	Rates	Fringes
CABLE SPLICER	.\$ 32.68	18.13
ELECTRICIAN	.\$ 33.75	25.03
ELEC0540-005 01/01/2019		

CARROLL (Northern half, including Fox, Harrison, Rose & Washington Townships), COLUMBIANA (Knox Township), HOLMES, MAHONING (Smith Township), STARK, TUSCARAWAS (North of Auburn, Clay, Rush & York Townships), and WAYNE (South of Baughman, Chester, Green & Wayne Townships) COUNTIES

	Rates	Fringes
ET PCPO TCTAN	¢ 32 55	23 50
ELECTRICIAN		
ELECTRICIAN	.\$ 32.55 	23.58

ELEC0573-003 11/26/2018

ASHTABULA (Colebrook, Wayne, Williamsfield, Orwell & Windsor Townships), GEAUGA (Auburn, Middlefield, Parkman & Troy Townships), MAHONING (Milton Township), PORTAGE (Charlestown, Edinburg, Freedom, Hiram, Nelson, Palmyra, Paris & Windham Townships), and TRUMBULL (Except Liberty & Hubbard Townships)

	Rates	Fringes
ELECTRICIAN	.\$ 33.35	18.73

ELEC0575-001 12/31/2018

ADAMS, FAYETTE, HIGHLAND, HOCKING, JACKSON (Bloomfield, Franklin, Hamilton, Jefferson, Lick, Madison, Scioto, Coal, Jackson, Liberty, Milton & Washington Townships), PICKAWAY (Deer Creek, Perry, Pickaway, Salt Creek & Wayne Townships), PIKE (Beaver, Benton, Jackson, Mifflin, Pebble, PeePee, Perry, Seal, Camp Creek, Newton, Scioto, Sunfish, Union & Marion

Townships), ROSS, SCIOTO & VINTON (Clinton, Eagle, Elk, Harrison, Jackson, Richland & Swan Townships)

	Rates	Fringes
		-
ELECTRICIAN	\$ 32.75	16.81

ELEC0648-001 09/03/2018

BUTLER and WARREN COUNTIES (Deerfield, Hamilton, Harlan, Massie, Salem, Turtle Creek, Union & Washington Townships)

	Rates	Fringes
CABLE SPLICER	.\$ 30.50	18.23
ELECTRICIAN	.\$ 30.00	18.70
		

ELEC0673-004 01/01/2019

ASHTABULA (Excluding Orwell, Colebrook, Williamsfield, Wayne & Windsor Townships), GEAUGA (Burton, Chardon, Claridon, Hambden, Huntsburg, Montville, Munson, Newbury & Thompson Townships) and LAKE COUNTIES

	Rates	Fringes
CABLE SPLICER	.\$ 33.31	20.96
ELECTRICIAN	.\$ 33.03	20.95

^{*} ELEC0683-002 05/27/2019

CHAMPAIGN, CLARK, DELAWARE, FAIRFIELD, FRANKLIN, MADISON, PICKAWAY (Circleville, Darby, Harrison, Jackson, Madison, Monroe, Muhlenberg, Scioto, Walnut & Washington Townships), and UNION COUNTIES

	Rates	Fringes
CABLE SPLICER	\$ 34.50	21.20
DI HOMD TOTALI	å 22 F0	20.10
ELECTRICIAN	\$ 33.50	20.18

ELEC0688-003 05/28/2018

ASHLAND, CRAWFORD, HURON (Richmond, New Haven, Ripley & Greenwich Townships), KNOX (Liberty, Clinton, Union, Howard, Monroe, Middleberry, Morris, Wayne, Berlin, Pike, Brown & Jefferson Townships), MARION, MORROW, RICHLAND and WYANDOT (Sycamore, Crane, Eden, Pitt, Antrim & Tymochtee Townships) COUNTIES

	Rates	Fringes
		-
ELECTRICIAN	\$ 29.35	17.99

ELEC0972-002 06/01/2019

ATHENS, MEIGS, MONROE, MORGAN, NOBLE, VINTON (Brown, Knox, Madison, Vinton & Wilkesville Townships), and WASHINGTON COUNITES

	Rates	Fringes
CABLE SPLICER	•	26.65
ELECTRICIAN	.\$ 33.55	26.65

ELEC1105-001 05/28/2018

COSHOCTON, GUERNSEY, KNOX (Jackson, Clay, Morgan, Miller, Milford, Hilliar, Butler, Harrison, Pleasant & College Townships), LICKING, MUSKINGUM, PERRY, and TUSCARAWAS (Auburn, York, Clay, Jefferson, Rush, Oxford, Washington, Salem, Perry & Bucks Townships) COUNTIES

	Rates	Fringes
ELECTRICIAN	\$ 30.95	17.96
		~~~~

ENGI0018-003 05/01/2018

ASHTABULA, CUYAHOGA, ERIE, GEAUGA, LAKE, LORAIN, MEDINA, PORTAGE, and SUMMIT COUNTIES

1	Rates	Fringes
POWER EQUIPMENT OPERATOR		
GROUP 1\$	37.38	15.15
GROUP 2\$	37.28	15.15
GROUP 3\$	36.24	15.15
GROUP 4\$	35.02	15.15
GROUP 5\$	29.73	15.15
GROUP 6\$	37.63	15.15
GROUP 7\$	37.88	14.81

OPERATING ENGINEER CLASSIFICATIONS

GROUP 1 - Air Compressor on Steel Erection; Barrier Moving Machine; Boiler Operator on Compressor or Generator when mounted on a Rig; Cableway; Combination Concrete Mixer & Tower; Concrete Plant (over 4 yd. Capacity); Concrete Pump; Crane (All Types, Including Boom Truck, Cherry Picker); Crane-Compact, Track or Rubber over 4,000 lbs. capacity; Cranes-Self Erecting, Stationary, Track or Truck (All Configurations); Derrick; Dragline; Dredge (Dipper, Clam or Suction); Elevating Grader or Euclid Loader; Floating Equipment (All Types); Gradall; Helicopter Crew (Operator-Hoist or Winch); Hoe (all types); Hoisting Engine on Shaft or Tunnel Work; Hydraulic Gantry (Lifting System); Industrial-Type Tractor; Jet Engine Dryer (D8 or D9) Diesel Tractor; Locomotive (Standard Gauge); Maintenance Operator

beta.SAM.gov Page 27 of 65

Class A; Mixer, Paving (Single or Double Drum); Mucking
Machine; Multiple Scraper; Piledriving Machine (All Types);
Power Shovel; Prentice Loader; Quad 9 (Double Pusher); Rail
Tamper (with auto lifting & aligning device); Refrigerating
Machine (Freezer Operation); Rotary Drill, on Caisson work;
Rough Terrain Fork Lift with Winch/Hoist; Side-Boom;
Slip-Form Paver; Tower Derrick; Tree Shredder; Trench
Machine (Over 24"" wide); Truck Mounted Concrete Pump; Tug
Boat; Tunnel Machine and/or Mining Machine; Wheel
Excavator; and Asphalt Plant Engineer (Cleveland District
Only).

GROUP 2 - Asphalt Paver; Automatic Subgrader Machine,
Self-Propelled (CMI Type); Bobcat Type and/or Skid Steer
Loader with Hoe Attachment Greater than 7,000 lbs.; Boring
Machine More than 48""; Bulldozer; Endloader; Horizontal
Directional Drill (Over 50,000 ft lbs thrust); Hydro
Milling Machine; Kolman-type Loader (production type-Dirt);
Lead Greaseman; Lighting & Traffic Signal Installation
Equipment (includes all groups or classifications);
Material Transfer Equipment (Shuttle Buggy) Asphalt;
Pettibone-Rail Equipment; Power Grader; Power Scraper; Push
Cat; Rotomill (all), Grinders & Planers of All types;
Trench Machine (24"" wide & under); Vermeer type Concrete
Saw; and Maintenance Operators (Portage and Summit
Counties Only).

GROUP 3 - A-Frame; Air Compressor on Tunnel Work (low pressure); Asphalt Plant Engineer (Portage and Summit Counties Only); Bobcat-type and/or Skid Steer Loader with or without Attachments; Highway Drills (all types); Locomotive (narrow gauge); Material Hoist/Elevator; Mixer, Concrete (more than one bag capacity); Mixer, one bag capacity (Side Loader); Power Boiler (Over 15 lbs.

Pressure) Pump Operator installing & operating Well Points; Pump (4"" & over discharge); Roller, Asphalt; Rotovator (lime soil stabilizer); Switch & Tie Tampers (without lifting & aligning device); Utility Operator (Small equipment); Welding Machines; and Railroad Tie

Inserter/Remover; Articulating/straight bed end dumps if assigned (minus \$4.00 per hour.

GROUP 4 - Backfiller; Ballast Re-locator; Bars, Joint & Mesh Installing Machine; Batch Plant; Boring Machine Operator (48"" or less); Bull Floats; Burlap & Curing Machine; Concrete Plant (capacity 4 yd. & under); Concrete Saw (Multiple); Conveyor (Highway); Crusher; Deckhand; Farm-type Tractor with attachments (highway); Finishing Machine; Fireperson, Floating Equipment (all types); Forklift; Form Trencher; Hydro Hammer expect masonary; Hydro Seeder; Pavement Breaker; Plant Mixer; Post Driver; Post Hole Digger (Power Auger); Power Brush Burner; Power Form Handling Equipment; Road Widening Trencher; Roller (Brick, Grade & Macadam); Self-Propelled Power Spreader; Self-Propelled Power Subgrader; Steam Fireperson; Tractor (Pulling Sheepfoot, Roller or Grader); and Vibratory Compactor with Integral Power.

GROUP 5 - Compressor (Portable, Sewer, Heavy & Highway); Drum Fireperson (Asphalt Plant); Generator; Masonry Fork Lift; Inboard-Outboard Motor Boat Launch; Oil Heater (asphalt plant); Oiler/Helper; Power Driven Heater; Power Sweeper & Scrubber; Pump (under 4"" discharge); Signalperson; Tire Repairperson; VAC/ALLS; Cranes - Compact, track or rubber under 4,000 pound capacity; fueling and greasing; and Chainmen.

GROUP 6 - Master Mechanic & Boom from 150 to 180.

GROUP 7 - Boom from 180 and over.

ENGI0018-004 05/01/2018

ADAMS, ALLEN, ASHLAND, ATHENS, AUGLAIZE, BELMONT, BROWN,
BUTLER, CARROLL, CHAMPAIGN, CLARK, CLERMONT, CLINTON,
COSHOCTON, CRAWFORD, DARKE, DEFIANCE, DELAWARE, FAIRFIELD,
FAYETTE, FRANKLIN, FULTON, GALLIA, GREENE, GUERNSEY, HAMILTON,

beta.SAM.gov Page 29 of 65

HANCOCK, HARDIN, HARRISON, HENRY, HIGHLAND, HOCKING, HOLMES,
HURON, JACKSON, JEFFERSON, KNOX, LAWRENCE, LICKING, LOGAN,
LUCAS, MADISON, MARION, MEIGS, MERCER, MIAMI, MONROE,
MONTGOMERY, MORGAN, MORROW, MUSKINGUM, NOBLE, OTTAWA, PAULDING,
PERRY, PICKAWAY, PIKE, PREBLE, PUTNAM, RICHLAND, ROSS,
SANDUSKY, SCIOTO, SENECA, SHELBY, STARK, TUSCARAWAS, UNION, VAN
WERT, VINTON, WARREN, WASHINGTON, WAYNE, WILLIAMS, WOOD, and
YANDOT COUNTIES

	I	Rates	Fringes
POWER EQUIE	PMENT OPERATOR		
GROUP	1\$	35.89	15.15
GROUP	2\$	35.77	15.15
GROUP	3\$	34.73	15.15
GROUP	4\$	33.55	15.15
GROUP	5\$	28.09	15.15
GROUP	6\$	36.14	15.15
GROUP	7\$	35.09	14.76

OPERATING ENGINEER CLASSIFICATIONS

GROUP 1 - Air Compressor on Steel Erection; Barrier Moving Machine; Boiler Operator on Compressor or Generator when mounted on a Rig; Cableway; Combination Concrete Mixer & Tower; Concrete Plant (over 4 yd. Capacity); Concrete Pump; Crane (All Types, Including Boom Truck, Cherry Picker); Crane-Compact, Track or Rubber over 4,000 lbs. capacity; Cranes-Self Erecting, Stationary, Track or Truck (All Configurations); Derrick; Dragline; Dredge (Dipper, Clam or Suction); Elevating Grader or Euclid Loader; Floating Equipment (All Types); Gradall; Helicopter Crew (Operator-Hoist or Winch); Hoe (all types); Hoisting Engine on Shaft or Tunnel Work; Hydraulic Gantry (Lifting System); Industrial-Type Tractor; Jet Engine Dryer (D8 or D9) Diesel Tractor; Locomotive (Standard Gauge); Maintenance Operator Class A; Mixer, Paving (Single or Double Drum); Mucking Machine; Multiple Scraper;

beta.SAM.gov Page 30 of 65

Piledriving Machine (All Types); Power Shovel; Prentice
Loader; Quad 9 (Double Pusher); Rail Tamper (with auto
lifting & aligning device); Refrigerating Machine (Freezer
Operation); Rotary Drill, on Caisson work; Rough Terrain
Fork Lift with Winch/Hoist; Side-Boom; Slip-Form Paver;
Tower Derrick; Tree Shredder; Trench Machine (Over 24""
wide); Truck Mounted Concrete Pump; Tug Boat; Tunnel
Machine and/or Mining Machine; and Wheel Excavator.

GROUP 2 - Asphalt Paver; Automatic Subgrader Machine,
Self-Propelled (CMI Type); Bobcat Type and/or Skid Steer
Loader with Hoe Attachment Greater than 7,000 lbs.; Boring
Machine More than 48""; Bulldozer; Endloader; Hydro Milling
Machine; Horizontal Directional Drill (over 50,000 ft. lbs.
thrust); Kolman-type Loader (production type-Dirt); Lead
Greaseman; Lighting & Traffic Signal Installation Equipment
(includes all groups or classifications); Material Transfer
Equipment (Shuttle Buggy) Asphalt; Pettibone-Rail
Equipment; Power Grader; Power Scraper; Push Cat; Rotomill
(all), Grinders & Planers of All types; Trench Machine (24""
wide & under); and Vermeer type Concrete Saw.

GROUP 3 - A-Frame; Air Compressor on Tunnel Work (low pressure); Asphalt Plant Engineer; Bobcat-type and/or Skid Steer Loader with or without Attachments; Highway Drills (all types); Locomotive (narrow gauge); Material Hoist/Elevator; Mixer, Concrete (more than one bag capacity); Mixer, one bag capacity (Side Loader); Power Boiler (Over 15 lbs. Pressure) Pump Operator installing & operating Well Points; Pump (4"" & over discharge); Railroad Tie Inserter/Remover; Roller, Asphalt; Rotovator (lime soil stabilizer); Switch & Tie Tampers (without lifting & aligning device); Utility Operator (Small equipment); and Welding Machines; Artiaculating/straight bed end dumps if assigned (minus \$4.00 per hour.

GROUP 4 - Backfiller; Ballast Re-locator; Bars, Joint & Mesh Installing Machine; Batch Plant; Boring Machine Operator (48"" or less); Bull Floats; Burlap & Curing Machine; Concrete Plant (capacity 4 yd. & under); Concrete Saw

(Multiple); Conveyor (Highway); Crusher; Deckhand;

Farm-type Tractor with attachments (highway); Finishing

Machine; Fireperson, Floating Equipment (all types); Fork

Lift; Form Trencher; Hydro Hammer expect masonary; Hydro

Seeder; Pavement Breaker; Plant Mixer; Post Driver; Post

Hole Digger (Power Auger); Power Brush Burner; Power Form

Handling Equipment; Road Widening Trencher; Roller (Brick,

Grade & Macadam); Self-Propelled Power Spreader;

Self-Propelled Power Subgrader; Steam Fireperson; Tractor

(Pulling Sheepfoot, Roller or Grader); and Vibratory

Compactor with Integral Power.

GROUP 5 - Compressor (Portable, Sewer, Heavy & Highway); Drum Fireperson (Asphalt Plant); Generator; Masonary Forklift; Inboard-Outboard Motor Boat Launch; Oil Heater (asphalt plant); Oiler/Helper; Power Driven Heater; Power Sweeper & Scrubber; Pump (under 4"" discharge); Signalperson; Tire Repairperson; VAC/ALLS; Cranes - Compact, track or rubber under 4,000 pound capacity; fueling and greasing; and Chainmen.

GROUP 6 - Master Mechanic & Boom from 150 to 180.

GROUP 7 - Boom from 180 and over.

ENGI0066-023 06/01/2017

COLUMBIANA, MAHONING & TRUMBULL COUNTIES

Rates Fringes

POWER EQUIPMENT OPERATOR

ASBESTOS; HAZARDOUS/TOXIC

WASTE PROJECTS

GROUP 1 - A & B.....\$ 39.23 19.66

ASBESTOS; HAZARDOUS/TOXIC

WASTE PROJECTS

GROUP 2 - A & B\$ ASBESTOS; HAZARDOUS/TOXIC WASTE PROJECTS	38.90	19.66
GROUP 3 - A & B\$ ASBESTOS; HAZARDOUS/TOXIC WASTE PROJECTS	34.64	19.66
GROUP 4 - A & B\$ ASBESTOS; HAZARDOUS/TOXIC WASTE PROJECTS	30.70	19.66
GROUP 5 - A & B\$ HAZARDOUS/TOXIC WASTE PROJECTS	27.30	19.66
GROUP 1 - C & D\$ HAZARDOUS/TOXIC WASTE PROJECTS	35.96	19.66
GROUP 2 - C & D\$ HAZARDOUS/TOXIC WASTE PROJECTS	35.66	19.66
GROUP 3 - C & D\$ HAZARDOUS/TOXIC WASTE PROJECTS	31.76	19.66
GROUP 4 - C & D\$ HAZARDOUS/TOXIC WASTE PROJECTS	28.14	19.66
GROUP 5 - C & D\$ ALL OTHER WORK	25.03	19.66
GROUP 1\$ ALL OTHER WORK	32.69	19.66

beta.SAM.gov Page 33 of 65

GROUP 2\$	32.42	19.66
ALL OTHER WORK		
GROUP 3\$	28.87	19.66
ALL OTHER WORK		
GROUP 4\$	25.58	19.66
ALL OTHER WORK		
GROUP 5\$	22.75	19.66

GROUP 1 - Rig, Pile Driver or Caisson Type; & Rig, Pile Hydraulic Unit Attached

GROUP 2 - Asphalt Heater Planer; Backfiller with Drag Attachment; Backhoe; Backhoe with Shear attached; Backhoe-Rear Pivotal Swing; Batch Plant-Central Mix Concrete; Batch Plant, Portable concrete; Berm Builder-Automatic; Boat Derrick; Boat-Tug; Boring Machine Attached to Tractor; Bullclam; Bulldozer; C.M.I. Road Builder & Similar Type; Cable Placer & Layer; Carrier-Straddle; Carryall-Scraper or Scoop; Chicago Boom; Compactor with Blade Attached; Concrete Saw (Vermeer or similar type); Concrete Spreader Finisher; Combination, Bidwell Machine; Crane; Crane-Electric Overhead; Crane-Rough Terrain; Crane-Side Boom; Crane-Truck; Crane-Tower; Derrick-Boom; Derrick-Car; Digger-Wheel (Not trencher or road widener); Double Nine; Drag Line; Dredge; Drill-Kenny or Similar Type; Easy Pour Median Barrier Machine (or similar type); Electromatic; Frankie Pile; Gradall; Grader; Gurry; Self-Propelled; Heavy Equipment Robotics Operator/Mechanic; Hoist-Monorail; Hoist-Stationary & Mobile Tractor; Hoist, 2 or 3 drum; Horizontal Directional Drill Operator; Jackall; Jumbo Machine; Kocal & Kuhlman; Land-Seagoing Vehicle; Loader, Elevating; Loader, Front End; Loader, Skid Steer; Locomotive; Mechanic/Welder; Metro Chip Harvester with Boom; Mucking Machine; Paver-Asphalt Finishing Machine;

beta.SAM.gov Page 34 of 65

Paver-Road Concrete; Paver-Slip Form (C.M.I. or similar);
Place Crete Machine with Boom; Post Driver (Carrier
mounted); Power Driven Hydraulic Pump & Jack (When used in
Slip Form or Lift Slab Construction); Pump Crete Machine;
Regulator-Ballast; Hydraulic Power Unit not attached to Rig
for Pile Drillings; Rigs-Drilling; Roto Mill or similar
Full Lane (8' Wide & Over); Roto Mill or similar type
(Under 8'); Shovel; Slip Form Curb Machine; Speedwing;
Spikemaster; Stonecrusher; Tie Puller & Loader; Tie Tamper;
Tractor-Double Boom; Tractor with Attachments; Truck-Boom;
Truck-Tire; Trench Machine; Tunnel Machine (Mark 21 Java
or similar); & Whirley (or similar type)

GROUP 3 - Asphalt Plant; Bending Machine (Pipeline or similar type); Boring machine, Motor Driven; Chip Harvester without Boom; Cleaning Machine, Pipeline Type; Coating Machine, Pipeline Type; Compactor; Concrete Belt Placer; Concrete Finisher; Concrete Planer or Asphalt; Concrete Spreader; Elevator; Fork Lift (Home building only); Fork lift & Lulls; Fork Lift Walk Behind (Hoisting over 1 buck high); Form Line Machine; Grease Truck operator; Grout Pump; Gunnite Machine; Horizontal Directional Drill Locator; Single Drum Hoist with or without Tower; Huck Bolting Machine; Hydraulic Scaffold (Hoisting building materials); Paving Breaker (Self-propelled or Ridden); Pipe Dream; Pot Fireperson (Power Agitated); Refrigeration Plant; Road Widener; Roller; Sasgen Derrick; Seeding Machine; Soil Stabilizer (Pump type); Spray Cure Machine, Self-Propelled; Straw Blower Machine; Sub-Grader; Tube Finisher or Broom C.M.I. or similar type; & Tugger Hoist

GROUP 4 - Air Curtain Destructor & Similar Type; Batch
Plant-Job Related; Boiler Operator; Compressor; Conveyor;
Curb Builder, self-propelled; Drill Wagon; Generator Set;
Generator-Steam; Heater-Portable Power; Hydraulic
Manipulator Crane; Jack-Hydraulic Power driven;
Jack-Hydraulic (Railroad); Ladavator; Minor Machine
Operator; Mixer-Concrete; Mulching Machine; Pin Puller;
Power Broom; Pulverizer; Pump; Road Finishing Machine (Pull

beta.SAM.gov Page 35 of 65

Type); Saw-Concrete-Self-Propelled (Highway Work); Signal Person; Spray Cure Machine-Motor Powered; Stump Cutter; Tractor; Trencher Form; Water Blaster; Steam Jenny; Syphon; Vibrator-Gasoline; & Welding Machine

GROUP 5 - Brakeperson; Fireperson; & Oiler

IRON0017-002 05/01/2019

ASHTABULA (North of Route 6, starting at the Geauga County Line, proceeding east to State Route 45), CUYAHOGA, ERIE (Eastern 2/3), GEAUGA, HURON (East of a line drawn from the north border through Monroeville & Willard), LAKE, LORAIN, MEDINA (North of Old Rte. #224), PORTAGE (West of a line from Middlefield to Shalersville to Deerfield), and SUMMIT (North of Old Rte. #224, including city limits of Barberton) COUNTIES

> Rates Fringes

IRONWORKER

Ornamental, Reinforcing, &

Structural.....\$ 34.93 22.00

IRON0017-010 05/01/2019

ASHTABULA (Eastern part from Lake Erie on the north to route #322 on the south to include Conneaut, Kingsville, Sheffield, Denmark, Dorset, Cherry Valley, Wayne, Monroe, Pierpont, Richmond, Andover & Williamsfield Townships)

> Rates Fringes

IRONWORKER

Structural, including metal building erection &

Reinforcing.....\$ 34.93 22.00 _____

IRON0044-001 06/01/2018

ADAMS (Western Part), BROWN, BUTLER (Southern Part), CLERMONT, CLINTON (South of a line drawn from Blanchester to Lynchburg), HAMILTON, HIGHLAND (Excluding eastern one-fifth & portion of county inside lines drawn from Marshall to Lynchburg from the northern county line through E. Monroe to Marshall) and WARREN (South of a line drawn from Blanchester through Morrow to the west county line) COUNTIES

	Rates	Fringes
IRONWORKER, REINFORCING		
Beyond 30-mile radius of		
Hamilton County Courthous	se\$ 28.67	21.20
Up to & including 30-mile	9	
radius of Hamilton County	¥	
Courthouse	\$ 27.60	20.70

IRON0044-002 06/01/2019

CLINTON (South of a line drawn from Blanchester to Lynchburg), HAMILTON, HIGHLAND (Excluding eastern one-fifth & portion of county inside lines drawn from Marshall to Lynchburg from the northern county line through E. Monroe to Marshall) & WARREN (South of a line drawn from Blanchester through Morrow to the west county line)

	Rates	Fringes
IRONWORKER		
Fence Erector	.\$ 28.00	21.20
Ornamental; Structural	.\$ 29.47	21,20

IRON0055-003 07/01/2018

beta.SAM.gov Page 37 of 65

CRAWFORD (Area Between lines drawn from where Hwy #598 & #30 meet through N. Liberty to the northern border & from said Hwy junction point due west to the border), DEFIANCE (S. of a line drawn from where Rte. #66 meets the northern line through Independence to the eastern county border), ERIE (Western 1/3), FULTON, HANCOCK, HARDIN (North of a line drawn from Maysville to a point 4 miles south of the northern line on the eastern line), HENRY, HURON (West of a line drawn from the northern border through Monroeville & Willard), LUCAS, OTTAWA, PUTNAM (East of a line drawn from the northern border down through Miller City to where #696 meets the southern border), SANDUSKY, SENECA, WILLIAMS (East of a line drawn from Pioneer through Stryker to the southern border), WOOD & WYANDOT (North of Rte. #30)

	Rates	Fringes
IRONWORKER		
Fence Erector	\$ 21.30	20.92
Flat Road Mesh	\$ 29.77	21.30
Tunnels & Caissons Under		
Pressure	\$ 29.77	21.30
All Other Work	\$ 30.13	23.25

IRON0147-002 06/01/2015

ALLEN (Northern half), DEFIANCE (Northern part, excluding south of a line drawn from where Rte. #66 meets the northern line through Independence to the eastern county border), MERCER (Northern half), PAULDING, PUTNAM (Western part, excluding east of a line drawn from the northern border down through Miller City to where #696 meets the southern border), VAN WERT, and WILLIAMS (Western part, excluding east of a line drawn from Pioneer through Stryker to the southern border) COUNTIES

Rates

Fringes

IRONWORKER.....\$ 25.39

20.64

IRON0172-002 06/01/2019

CHAMPAIGN (Eastern one-third), CLARK (Eastern one-fourth),
COSHOCTON (West of a line beginning at the northwestern county
line going through Walhonding & Tunnel Hill to the southern
county line), CRAWFORD (South of Rte. #30), DELAWARE,
FAIRFIELD, FAYETTE, FRANKLIN, HARDIN (Excluding a line drawn
from Roundhead to Maysville), HIGHLAND (Eastern one-fifth),
HOCKING, JACKSON (Northern half), KNOX, LICKING, LOGAN (Eastern
one-third), MADISON, MARION, MORROW, MUSKINGUM (West of a line
starting at Adams Mill going to Adamsville & going from
Adamsville through Blue Rock to the southern border), PERRY,
PICKAWAY, PIKE (Northern half), ROSS, UNION, VINTON and WYANDOT
(South of Rte. #30) COUNTIES

	Rates	Fringes
IRONWORKER	\$ 30.00	20.70

IRON0207-004 06/01/2018

ASHTABULA (Southern part starting at the Geauga County line), COLUMBIANA (E. of a line from Damascus to Highlandtown), MAHONING (N. of Old Route #224), PORTAGE (E. of a line from Middlefield to Shalersville to Deerfield) & TRUMBULL

	Rates	Fringes
IRONWORKER		
Layout; Sheeter	.\$ 29.92	25.61
Ornamental; Reinforcing;		
Structural	.\$ 28.06	24.70
Ornamental; Reinforcing	.\$ 28.92	25.61

IRON0290-002 06/01/2019

Page 39 of 65

ALLEN (Southern half), AUGLAIZE, BUTLER (North of a line drawn from east to the west county line going through Oxford,
Darrtown & Woodsdale), CHAMPAIGN (Excluding east of a line drawn from Catawla to the point where #68 intersects the northern county line), CLARK (Western two-thirds), CLINTON (Excluding south of a line drawn from Blanchester to Lynchburg), DARKE, GREENE, HIGHLAND (Inside lines drawn from Marshall to Lynchburg & from the northern county line through East Monroe to Marshall), LOGAN (West of a line drawn from West Liberty to where the northern county line meets the western county line of Hardin), MERCER (Southern half), MIAMI, MONTGOMERY, PREBLE, SHELBY & WARREN (Excluding south of a line drawn from Blanchester through Morrow to the western county line) COUNTIES

	Rates	Fringes
IRONWORKER	\$ 29.23	33.35

IRON0549-003 12/01/2018

BELMONT, GUERNSEY, HARRISON, JEFFERSON, MONROE & MUSKINGUM (Excluding portion west of a line starting at Adams Mill going to Adamsville and going from Adamsville through Blue Rock to the south border)

Rates	Fringes	
\$ 33.34	20.81	
		·

IRON0550-004 05/01/2018

ASHLAND, CARROLL, COLUMBIANA (W. of a line from Damascus to Highlandtown), COSHOCTON (E. of a line beginning at NW Co. line going through Walhonding & Tunnel Hill to the South Co. line), HOLMES, HURON (S. of Old Rte. #224), MAHONING (S. of Old Rte.

#224), MEDINA (S. of Old Rte. #224), PORTAGE (S. of Old Rte. #224), RICHLAND, STARK, SUMMIT (S. of Old Rte. #224, Excluding city limits of Barberton), TUSCARAWAS, & WAYNE

Rates

Fringes

Ironworkers:Structural,

Ornamental and Reinforcing.....\$ 27.60

19.61

IRON0769-004 06/01/2019

ADAMS (Eastern Half), GALLIA, JACKSON (Southern Half), LAWRENCE & SCIOTO

Rates

Fringes

IRONWORKER.....\$ 32.00

IRON0787-003 12/01/2017

ATHENS, MEIGS, MORGAN, NOBLE, and WASHINGTON COUNTIES

Rates

Fringes

IRONWORKER....\$ 29.68

21.55

LABO0265-008 05/01/2018

Rates

Fringes

LABORER

ASHTABULA, ERIE, HURON, LORAIN, LUCAS, MAHONING, MEDINA, OTTAWA, PORTAGE, SANDUSKY, STARK, SUMMIT, TRUMBULL & WOOD COUNTIES

GROUP 1.....\$ 31.05

10.95

GROUP 2\$ 31.22	10.95
GROUP 3\$ 31.55	10.95
GROUP 4\$ 32.00	10.95
CUYAHOGA AND GEAUGA	
COUNTIES ONLY: SEWAGE	
PLANTS, WASTE PLANTS,	
WATER TREATMENT	
FACILITIES, PUMPING	
STATIONS, & ETHANOL PLANTS	
CONSTRUCTION\$ 33.66	10.95
CUYAHOGA, GEAUGA & LAKE	
COUNTIES	
GROUP 1\$ 32.28	10.95
GROUP 2\$ 32.45	10.95
GROUP 3\$ 32.78	10.95
GROUP 4\$ 33.23	10.95
REMAINING COUNTIES OF OHIO	
GROUP 1\$ 30.62	10.95
GROUP 2\$ 30.79	10.95
GROUP 3\$ 31.12	10.95
GROUP 4\$ 31.57	10.95

LABORER CLASSIFICATIONS

GROUP 1 - Asphalt Laborer; Carpenter Tender; Concrete Curing Applicator; Dump Man (Batch Truck); Guardrail and Fence Installer; Joint Setter; Laborer (Construction); Landscape Laborer; Mesh Handlers & Placer; Right-of-way Laborer; Riprap Laborer & Grouter; Scaffold Erector; Seal Coating; Surface Treatment or Road Mix Laborer; Sign Installer; Slurry Seal; Utility Man; Bridge Man; Handyman; Waterproofing Laborer; Flagperson; Hazardous Waste (level D); Diver Tender; Zone Person & Traffic Control

GROUP 2 - Asphalt Raker; Concrete Puddler; Kettle Man Pipeline); Machine Driven Tools (Gas, Electric, Air); Mason Tender; Brick Paver; Mortar Mixer; Power Buggy or Power Wheelbarrow; Paint Striper; Sheeting & Shoring Man; Surface Grinder Man; Plastic Fusing Machine Operator; Pug Mill beta.SAM.gov Page 42 of 65

Operator; & Vacuum Devices (wet or dry); Rodding Machine
Operator; Diver; Screwman or Paver; Screed Person; Water
Blast, Hand Held Wand; Pumps 4"" & Under (Gas, Air or
Electric) & Hazardous Waste (level C); Air Track and Wagon
Drill; Bottom Person; Cofferdam (below 25 ft. deep);
Concrete Saw Person; Cutting with Burning Torch; Form
Setter; Hand Spiker (Railroad); Pipelayer; Tunnel Laborer
(without air) & Caisson; Underground Person (working in
Sewer and Waterline, Cleaning, Repairing & Reconditioning);
Sandblaster Nozzle Person; & Hazardous Waste (level B)

GROUP 3 - Blaster; Mucker; Powder Person; Top Lander; Wrencher (Mechanical Joints & Utility Pipeline); Yarner; Hazardous Waste (level A); Concrete Specialist; Concrete Crew in Tunnels (With Air-pressurized - \$1.00 premium); Curb Setter & Cutter; Grade Checker; Utility Pipeline Tapper; Waterline; and Caulker

GROUP 4 - Miner (With Air-pressurized - \$1.00 premium); & Gunite Nozzle Person

TUNNEL LABORER WITH AIR-PRESSURIZED ADD \$1.00 TO BASE RATE

SIGNAL PERSON WILL RECEIVE THE RATE EQUAL TO THE RATE PAID THE LABORER CLASSIFICATION FOR WHICH HE OR SHE IS SIGNALING.

PAIN0006-002 05/01/2018

ASHTABULA, CUYAHOGA, GEAUGA, LAKE, LORAIN, PORTAGE (N. of the East-West Turnpike) & SUMMIT (N. of the East-West Turnpike)

Rates Fringes

PAINTER

COMMERCIAL NEW WORK;

REMODELING; & RENOVATIONS

GROUP 1.....\$ 27.90 16.16

	GROUP	2\$	28.30	16.16
	GROUP	3\$	28.60	16.16
	GROUP	4\$	34.16	16.16
•	COMMERC	IAL REPAINT		
	GROUP	1\$	26.40	16.16
	GROUP	2\$	26.80	16.16
	GROUP	3\$	27.10	16.16

PAINTER CLASSIFICATIONS - COMMERCIAL NEW WORK; REMODELING; & REMOVATIONS

GROUP 1 - Brush; & Roller

GROUP 2 - Sandblasting & Buffing

GROUP 3 - Spray Painting; Closed Steel Above 55 feet; Bridges & Open Structural Steel; Tanks - Water Towers; Bridge Painters; Bridge Riggers; Containment Builders

GROUP 4 - Bridge Blaster

PAINTER CLASSIFICATIONS - COMMERCIAL REPAINT

GROUP 1 - Brush; & Roller

GROUP 2 - Sandblasting & Buffing

GROUP 3 - Spray Painting

PAIN0007-002 07/01/2018

FULTON, HENRY, LUCAS, OTTAWA (Excluding Allen, Bay, Bono, Catawba Island, Clay Center, Curtice, Danbury, Eagle Beach, Elliston, Elmore, Erie, Fishback, Gem Beach & Genova) & WOOD

Rates Fringes

beta.SAM.gov Page 44 of 65

PAINTER

NEW COMMERCIAL WORK

GROUP	1\$	25.89	17.09
GROUP	2\$	26.89	17.09
GROUP	3\$	26.89	17.09
GROUP	4\$	26.89	17.09
GROUP	5\$	26.89	17.09
GROUP	6\$	26.89	17.09
GROUP	7\$	26.89	17.09
GROUP	8\$	26.89	17.09
GROUP	9\$	26.89	17.09

REPAINT IS 90% OF JR

PAINTER CLASSIFICATIONS

GROUP 1 - Brush; Spray & Sandblasting Pot Tender

GROUP 2 - Refineries & Refinery Tanks; Surfaces 30 ft. or over where material is applied to or labor performed on above ground level (exterior), floor level (interior)

GROUP 3 - Swing Stage & Chair

GROUP 4 - Lead Abatement

GROUP 5 - All Methods of Spray

GROUP 6 - Solvent-Based Catalized Epoxy Materials of 2 or More Component Materials, to include Solvent-Based Conversion Varnish (excluding water based)

GROUP 7 - Spray Solvent Based Material; Sand & Abrasive Blasting

GROUP 8 - Towers; Tanks; Bridges; Stacks Over 30 Feet

GROUP 9 - Epoxy Spray (excluding water based)

PAIN0012-008 05/01/2018

BUTLER COUNTY

		Rates	Fringes
PAINTER			
GROUP	1\$	21.95	9.74
GROUP	2\$	24.61	9.74
GROUP	3\$	25.11	9.74
GROUP	4\$	25.36	9.74
GROUP	5\$	25.61	9.74

PAINTER CLASSIFICATIONS

GROUP 1: Bridge Equipment Tender; Bridge/Containment Builder

GROUP 2: Brush & Roller

GROUP 3: Spray

GROUP 4: Sandblasting; & Waterblasting

GROUP 5: Elevated Tanks; Steeplejack Work; Bridge; & Lead

Abatement

PAIN0012-010 05/01/2018

BROWN, CLERMONT, CLINTON, HAMILTON & WARREN

Rates Fringes

PAINTER

HEAVY & HIGHWAY BRIDGES-

GUARDRAILS-LIGHTPOLES-

SП	וסי	T D T	M.C

Bridge Equipment Tender	
and Containment Builder\$ 21.95	9.74
Bridges when highest	
point of clearance is 60	
feet or more; & Lead	
Abatement Projects\$ 25.61	9.74
Brush & Roller\$ 24.61	9.74
Sandblasting & Hopper	
Tender; Water Blasting\$ 25.36	9.74
Spray\$ 25.11	9.74

PAIN0093-001 12/01/2018

ATHENS, GUERNSEY, HOCKING, MONROE, MORGAN, NOBLE and WASHINGTON COUNTIES

	Ra	ates	Fringes
PAINTER			
Bridges; Locks;	Dams;		
Tension Towers;	&		
Energized Substa	tions\$	34.04	18.50
Power Generating	Facilities.\$	30.89	18.50

PAIN0249-002 05/01/2018

CLARK, DARKE, GREENE, MIAMI, MONTGOMERY & PREBLE

	Rates	Fringes
PAINTER		
GROUP 1 - Brush & Roller	.\$ 23.29	11.38
GROUP 2 - Swing, Scaffold		
Bridges; Structural Steel;		
Open Acid Tank; High		
Tension Electrical		

Equipment; & Hot Pipes\$ 23.29	11.38
GROUP 3 - Spray;	
Sandblast; Steamclean;	
Lead Abatement\$ 24.04	11.38
GROUP 4 - Steeplejack Work\$ 24.24	11.38
GROUP 5 - Coal Tar\$ 24.79	11.38
GROUP 6 - Bridge Equipment	
Tender & or Containment	
Builder\$ 26.53	11.38
GROUP 7 - Tanks, Stacks &	
Towers\$ 26.93	11.38
GROUP 8 - Bridge Blaster,	
Rigger\$ 35.00	11.38

PAIN0356-002 09/01/2009

KNOX, LICKING, MUSKINGUM, and PERRY

1	Rates	Fringes
PAINTER		
Bridge Equipment Tenders		
and Containment Builders\$	27.93	7.25
Bridges; Blasters;		
andRiggers\$	34.60	7.25
Brush and Roller\$	20.93	7.25
Sandblasting; Steam		
Cleaning; Waterblasting;		
and Hazardous Work\$	25.82	7.25
Spray\$	21.40	7.25
Structural Steel and Swing		
Stage\$	25.42	7.25
Tanks; Stacks; and Towers\$	28.63	7.25

PAIN0438-002 12/01/2018

BELMONT, HARRISON and JEFFERSON COUNTIES

Rates

Fringes

beta.SAM.gov Page 48 of 65

PAINTER

Bridges, Locks, Dams,

Tension Towers & Energized

PAIN0476-001 06/01/2018

COLUMBIANA, MAHONING, and TRUMBULL COUNITES

		Rates	Fringes			
PAINTER	PAINTER					
GROUP	1\$	25.37	13.83			
GROUP	2\$	32.00	13.83			
GROUP	3\$	25.58	13.83			
GROUP	4\$	25.87	13.83			
GROUP	5\$	26.02	13.83			
GROUP	6\$	26.27	13.83			
GROUP	7\$	27.37	13.83			

PAINTER CLASSIFICATIONS:

GROUP 1: Painters, Brush & Roller

GROUP 2: Bridges

GROUP 3: Structural Steel

GROUP 4: Spray, Except Bar Joist/Deck

GROUP 5: Epoxy/Mastic; Spray- Bar Joist/Deck; Working Above 50 Feet; and Swingstages

GROUP 6: Tanks; Sandblasting

GROUP 7: Towers; Stacks

PAIN0555-002 06/01/2018

ADAMS, HIGHLAND, JACKSON, PIKE & SCIOTO

	I	Rates	Fringes
PAINTER			
GROUP	1\$	30.61	15.81
GROUP	2\$	32.04	15.81
GROUP	3\$	33.47	15.81
GROUP	4\$	36.27	15.81

PAINTER CLASSIFICATIONS

GROUP 1 - Containment Builder

GROUP 2 - Brush; Roller; Power Tools, Under 40 feet

GROUP 3 - Sand Blasting; Spray; Steam Cleaning; Pressure Washing; Epoxy & Two Component Materials; Lead Abatement; Hazardous Waste; Toxic Materials; Bulk & Storage Tanks of 25,000 Gallon Capacity or More; Elevated Tanks

GROUP 4 - Stacks; Bridges

._____

PAIN0639-001 05/01/2011

Rates Fringes
Sign Painter & Erector......\$ 20.61 3.50+a+b+c

FOOTNOTES: a. 7 Paid Holidays: New Year's Day; Memorial Day; July 4th; Labor Day; Thanksgiving Day; Christmas Day & 1 Floating Day

b. Vacation Pay: After 1 year's service - 5 days' paid vacation; After 2, but less than 10 years' service - 10 days' paid vacation; After 10, but less than 20 years'

beta.SAM.gov Page 50 of 65

service - 15 days' paid vacation; After 20 years' service 20 days' paid vacation

c. Funeral leave up to 3 days maximum paid leave for death of mother, father, brother, sister, spouse, child, mother-in-law, father-in-law, grandparent and inlaw provided employee attends funeral

DD TWO TOO . 0.00 . 0.0 / 0.1 / 0.01 0

PAIN0788-002 06/01/2018

ASHLAND, CRAWFORD, ERIE, HANCOCK, HURON, MARION, MORROW, OTTAWA (Allen, Bay, Bono, Catawba Island, Clay Center, Curtice, Danbury, Eagle Beach, Elliston, Elmore, Erie, Fishback, Gem Beach & Genoa), RICHLAND, SANDUSKY, SENECA & WYANDOT

Rates Fringes

PAINTER

Brush & Roller\$	23.87	13.80
Structural Steel\$	25.47	13.80

WINTER REPAINT: Between December 1 to March 31 - 90%JR

\$.50 PER HOUR SHALL BE ADDED TO THE RATE OF PAY FOR THE CLASSIFICATION OF WORK:

While working swingstage, boatswain chair, needle beam and horizontal cable. While operating sprayguns, sandblasting, cobblasting and high pressure waterblasting (4000psi).

\$1.00 PER HOUR SHALL BE ADDED TO THE RATE OF PAY FOR THE CLASSIFICATION OF WORK:

For the application of catalized epoxy, including latex epoxy that is deemed hazardous, lead abatement, or for work or material where special precautions beyond normal work duties must be taken. For working on stacks, tanks, and towers over 40 feet in height.

PAIN0813-005 12/01/2008

GALLIA, LAWRENCE, MEIGS & VINTON

	Rates	Fringes
DATMED		
PAINTER		
Base Rate	\$ 24.83	10.00
Bridges, Locks, Dams &		
Tension Towers	\$ 27.83	10.00

PAIN0841-001 06/01/2018

MEDINA, PORTAGE (South of and including Ohio Turnpike), and SUMMIT (South of and including Ohio Turnpike) COUNTIES

	I	Rates	Fringes
Painters:			
GROUP	1\$	25.75	14.35
GROUP	2\$	26.40	14.35
GROUP	3\$	26.50	14.35
GROUP	4\$	26.60	14.35
GROUP	5\$	27.00	14.35
GROUP	6\$	39.20	11.75
GROUP	7\$	27.00	14.35

PAINTER CLASSIFICATIONS:

GROUP 1 - Brush, Roller & Paperhanger

GROUP 2 - Epoxy Application

GROUP 3 - Swing Scaffold, Bosum Chair, & Window Jack

GROUP 4 - Spray Gun Operator of Any & All Coatings

Fringes

Prince

GROUP 5 - Sandblast, Painting of Standpipes, etc. from Scaffolds, Bridge Work and/or Open Structural Steel, Standpipes and/or Water Towers

GROUP 6 - Public & Commerce Transportation, Steel or Galvanized, Bridges, Tunnels & Related Support Items (concrete)

GROUP 7 - Synthetic Exterior, Drywall Finisher and/or Taper,
Drywall Finisher and Follow-up Man Using Automatic Tools

Rates

PAIN0841-002 06/01/2018

CARROLL, COSHOCTON, HOLMES, STARK, TUSCARAWAS & WAYNE

PAINTER	
Bridges; Towers, Poles &	
Stacks; Sandblasting	
Steel; Structural Steel &	
Metalizing\$ 22.78	13.63
Brush & Roller\$ 21.77	13.63
Spray; Tank Interior &	
Exterior\$ 22.60	13.63

PAIN1020-002 07/01/2018

ALLEN, AUGLAIZE, CHAMPAIGN, DEFIANCE, HARDIN, LOGAN, MERCER, PAULDING, PUTNAM, SHELBY, VAN WERT, and WILLIAMS COUNTIES

Datos

E	Rates	Fringes
PAINTER		
Brush & Roller\$	24.15	14.40
Drywall Finishing & Taping\$	22.85	14.40

Lead Abatement\$	25.90	14.40
Spray, Sandblasting		
Pressure Cleaning, &		
Refinery\$	24.90	14.40
Swing Stage, Chair,		
Spiders, & Cherry Pickers\$	24.40	14.40
Wallcoverings\$	21.75	14.40

All surfaces 40 ft. or over where material is applied to or labor performed on, above ground level (exterior), floor level (interior) - \$.50 premium

Applying Coal Tar Products - \$1.00 premium

PAIN1275-002 05/01/2018

DELAWARE, FAIRFIELD, FAYETTE, FRANKLIN, MADISON, PICKAWAY, ROSS & UNION

	Rates	Fringes
PAINTER		
Bridges	\$ 33.71	14.13
Brush; Roller	\$ 24.23	14.13
Sandblasting;		
Steamcleaning;		
Waterblasting (3500 PSI or		
Over) & Hazardous Work	\$ 25.63	14.13
Spray	\$ 25.43	14.13
Stacks; Tanks; & Towers	\$ 27.74	14.13
Structural Steel & Swing		
Stage	\$ 24.53	14.13

PLAS0109-001 05/01/2018

MEDINA, PORTAGE, STARK, and SUMMIT COUNTIES

Rates

Fringes

PLASTERER....\$ 28.86 17.11 PLAS0109-003 05/01/2018 CARROLL, HOLMES, TUSCARAWAS, and WAYNE COUNTIES Fringes Rates 17.11 PLASTERER.....\$ 28.21 PLAS0132-002 05/01/2018 BROWN, BUTLER, CLERMONT, HAMILTON, HIGHLAND, WARREN COUNTIES Rates Fringes PLASTERER....\$ 28.86 17.11 _____ PLAS0404-002 05/01/2018 ASHTABULA, CUYAHOGA, GEAUGA, AND LAKE COUNTIES Fringes Rates PLASTERER....\$ 29.63 17.11 PLAS0404-003 05/01/2018 LORAIN COUNTY Rates Fringes PLASTERER.....\$ 28.86 17.11 PLAS0526-022 05/01/2018

COLUMBIANA, MAHONING, and TRUMBULL COUNTIES

	Rates	Fringes
PLASTERER	·	17.11
PLAS0526-023 05/01/2018		
BELMONT, HARRISON, and JEFFERSON	COUNTIES	
	Rates	Fringes
PLASTERER		17.11
PLAS0886-001 05/01/2018		
FULTON, HANCOCK, HENRY, LUCAS, E	PUTNAM, and	d WOOD COUNTIES
	Rates	Fringes
PLASTERER		
PLAS0886-003 05/01/2018		
DEFIANCE, ERIE, HURON, OTTAWA, E	PAULDING,	SANDUSKY, and SENECA
	Rates	Fringes
PLASTERER		17.11
PLAS0886-004 05/01/2018		
ALLEN, AUGLAIZE, HARDIN, LOGAN,	MERCER, a	nd VAN WERT COUNTIES
	Rates	Fringes
PLASTERER	.\$ 28.21	17.11
		

PLUM0042-002 07/01/2018

PLUM0050-002 07/02/2018

PLUM0055-003 04/29/2019

ASHLAND, CRAWFORD, ERIE, HURON, KNOX, LORAIN, MORROW, RICHLAND & WYANDOT

Rates Fringes

Plumber, Pipefitter,

Steamfitter......\$34.20 22.07

DEFIANCE, FULTON, HANCOCK, HENRY, LUCAS, OTTAWA, PAULDING, PUTNAM, SANDUSKY, SENECA, WILLIAMS & WOOD

Rates Fringes

Plumber, Pipefitter,

Steamfitter.......\$ 41.41 25.82

ASHTABULA, CUYAHOGA, GEAUGA, LAKE, MEDINA (N. of Rte. #18 & Smith Road) & SUMMIT (N. of Rte. #303, including the corporate limits of the city of Hudson)

BELMONT & MONROE (North of Rte. #78)

Rates Fringes

Plumber and Steamfitter		31.51
PLUM0094-002 05/01/2019		
CARROLL (Norther Half), STARK, and	d WAYNE COUNTIE	ss
	Rates	Fringes
PLUMBER/PIPEFITTER		
PLUM0120-002 04/30/2018		
ASHTABULA, CUYAHOGA, GEAUGA, LAKE, House in Avon Lake), MEDINA (N. 0: #303)		
	Rates	Fringes
PIPEFITTER		
PLUM0162-002 06/01/2018		
CHAMPAIGN, CLARK, CLINTON, DARKE, MONTGOMERY & PREBLE	FAYETTE, GREENE	, MIAMI,
	Rates	Fringes
Plumber, Pipefitter,		
Steamfitter		21.52
PLUM0168-002 06/01/2018		
MEIGS, MONROE (South of Rte. #78) & WASHINGTON	, MORGAN (South	of Rte. #78)

Rates

Fringes

PLUMBER/PIPEFITTER	34.17	31.08
	· 	
PLUM0189-002 06/01/2018		

DELAWARE, FAIRFIELD, FRANKLIN, HOCKING, LICKING, MADISON, MARION, PERRY, PICKAWAY, ROSS & UNION

PLUM0219-002 05/31/2018

MEDINA (Rte. #18 from eastern edge of Medina Co., west to eastern corporate limits of the city of Medina, & on the county road from the west corporate limits of Medina running due west to and through community of Risley to the western edge of Medina County - All territory south of this line), PORTAGE, and SUMMIT (S. of Rte. #303) COUNTIES

	Rates	Fringes
Plumber and Steamfitter	\$ 37.02	23.79
PLUM0392-002 06/01/2018		

BROWN, BUTLER, CLERMONT, HAMILTON & WARREN

Rates Fringes

PLUMBER/PIPEFITTER.....\$ 32.01 19.67

PLUM0396-001 06/01/2019

COLUMBIANA (Excluding Washington & Yellow Creek Townships &

Page 59 of 65

beta.SAM.gov

Liverpool Twp. - Secs. 35 & 36 - West of County Road #427), MAHONING and TRUMBULL COUNTIES

Rates

Fringes

PLUMBER/PIPEFITTER.....\$ 34.00

25.46

PLUM0495-002 06/01/2018

CARROLL (Rose, Monroe, Union, Lee, Orange, Perry & Loudon Townships), COLUMBIANA (Washington & Yellow Creek Townships & Liverpool Township, Secs. 35 & 36, West of County Rd. #427), COSHOCTON, GUERNSEY, HARRISON, HOLMES, JEFFERSON, MORGAN (South to State Rte. #78 & from McConnelsville west on State Rte. #37 to the Perry County line), MUSKINGUM, NOBLE, and TUSCARAWAS COUNTIES

Rates

Fringes

Plumber, Pipefitter,

Steamfitter.....\$ 38.24

23.09

PLUM0577-002 06/01/2018

ADAMS, ATHENS, GALLIA, HIGHLAND, JACKSON, LAWRENCE, PIKE, SCIOTO & VINTON

Rates

Fringes

Plumber, Pipefitter,

Steamfitter.....\$ 34.00

23.85

PLUM0776-002 07/01/2018

ALLEN, AUGLAIZE, HARDIN, LOGAN, MERCER, SHELBY and VAN WERT COUNTIES

Rates	Fringes
Races	1111900

Plumber, Pipefitter,

Steamfitter.....\$ 35.75 23.88

TEAM0377-003 05/01/2018

STATEWIDE, EXCEPT CUYAHOGA, GEAUGA & LAKE

F	Rates	Fringes
TRUCK DRIVER		
GROUP 1\$	27.38	14.61
GROUP 2\$	27.80	14.61

TRUCK DRIVER CLASSIFICATIONS

GROUP 1 - Asphalt Distributor; Batch; 4- Wheel Service; 4-Wheel Dump; Oil Distributor & Tandem

GROUP 2 - Tractor-Trailer Combination: Fuel; Pole Trailer; Ready Mix; Semi-Tractor; & Asphalt Oil Spraybar Man When Operated From Cab; 5 Axles & Over; Belly Dump; End Dump; Articulated Dump; Heavy Duty Equipment; Low Boy; & Truck Mechanic

TEAM0436-002 05/01/2018

CUYAHOGA, GEAUGA & LAKE

ı	Rates	Fringes
TRUCK DRIVER		
GROUP 1\$	28.40	16.05
GROUP 2\$	28.90	16.05

GROUP 1: Straight & Dump, Straight Fuel

GROUP 2: Semi Fuel, Semi Tractor, Euclids, Darts, Tank,
Asphalt Spreaders, Low Boys, Carry-All, Tourna-Rockers,
Hi-Lifts, Extra Long Trailers, Semi-Pole Trailers, Double
Hook-Up Tractor Trailers including Team Track & Railroad
Siding, Semi-Tractor & Tri-Axle Trailer, Tandem Tractor &
Tandem Trailer, Tag Along Trailer, Expandable Trailer or
Towing Requiring Road Permits, Ready-Mix (Agitator or
Non-Agitator), Bulk Concrete Driver, Dry Batch Truck,
Articulated End Dump

WELDERS - Receive rate prescribed for craft performing operation to which welding is incidental.

Note: Executive Order (EO) 13706, Establishing Paid Sick Leave for Federal Contractors applies to all contracts subject to the Davis-Bacon Act for which the contract is awarded (and any solicitation was issued) on or after January 1, 2017. If this contract is covered by the EO, the contractor must provide employees with 1 hour of paid sick leave for every 30 hours they work, up to 56 hours of paid sick leave each year. Employees must be permitted to use paid sick leave for their own illness, injury or other health-related needs, including preventive care; to assist a family member (or person who is like family to the employee) who is ill, injured, or has other health-related needs, including preventive care; or for reasons resulting from, or to assist a family member (or person who is like family to the employee) who is a victim of, domestic violence, sexual assault, or stalking. Additional information on contractor requirements and worker protections under the EO is available at www.dol.gov/whd/govcontracts.

Unlisted classifications needed for work not included within the scope of the classifications listed may be added after

award only as provided in the labor standards contract clauses (29CFR 5.5 (a) (1) (ii)).

The body of each wage determination lists the classification and wage rates that have been found to be prevailing for the cited type(s) of construction in the area covered by the wage determination. The classifications are listed in alphabetical order of ""identifiers"" that indicate whether the particular rate is a union rate (current union negotiated rate for local), a survey rate (weighted average rate) or a union average rate (weighted union average rate).

Union Rate Identifiers

A four letter classification abbreviation identifier enclosed in dotted lines beginning with characters other than ""SU"" or ""UAVG"" denotes that the union classification and rate were prevailing for that classification in the survey. Example: PLUM0198-005 07/01/2014. PLUM is an abbreviation identifier of the union which prevailed in the survey for this classification, which in this example would be Plumbers. 0198 indicates the local union number or district council number where applicable, i.e., Plumbers Local 0198. The next number, 005 in the example, is an internal number used in processing the wage determination. 07/01/2014 is the effective date of the most current negotiated rate, which in this example is July 1, 2014.

Union prevailing wage rates are updated to reflect all rate changes in the collective bargaining agreement (CBA) governing this classification and rate.

Survey Rate Identifiers

Classifications listed under the ""SU"" identifier indicate that

no one rate prevailed for this classification in the survey and the published rate is derived by computing a weighted average rate based on all the rates reported in the survey for that classification. As this weighted average rate includes all rates reported in the survey, it may include both union and non-union rates. Example: SULA2012-007 5/13/2014. SU indicates the rates are survey rates based on a weighted average calculation of rates and are not majority rates. LA indicates the State of Louisiana. 2012 is the year of survey on which these classifications and rates are based. The next number, 007 in the example, is an internal number used in producing the wage determination. 5/13/2014 indicates the survey completion date for the classifications and rates under that identifier.

Survey wage rates are not updated and remain in effect until a new survey is conducted.

Union Average Rate Identifiers

Classification(s) listed under the UAVG identifier indicate that no single majority rate prevailed for those classifications; however, 100% of the data reported for the classifications was union data. EXAMPLE: UAVG-OH-0010 08/29/2014. UAVG indicates that the rate is a weighted union average rate. OH indicates the state. The next number, 0010 in the example, is an internal number used in producing the wage determination. 08/29/2014 indicates the survey completion date for the classifications and rates under that identifier.

A UAVG rate will be updated once a year, usually in January of each year, to reflect a weighted average of the current negotiated/CBA rate of the union locals from which the rate is based.

WAGE DETERMINATION APPEALS PROCESS

- 1.) Has there been an initial decision in the matter? This can be:
- * an existing published wage determination
- * a survey underlying a wage determination
- * a Wage and Hour Division letter setting forth a position on a wage determination matter
- * a conformance (additional classification and rate) ruling

On survey related matters, initial contact, including requests for summaries of surveys, should be with the Wage and Hour Regional Office for the area in which the survey was conducted because those Regional Offices have responsibility for the Davis-Bacon survey program. If the response from this initial contact is not satisfactory, then the process described in 2.) and 3.) should be followed.

With regard to any other matter not yet ripe for the formal process described here, initial contact should be with the Branch of Construction Wage Determinations. Write to:

Branch of Construction Wage Determinations
Wage and Hour Division
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

2.) If the answer to the question in 1.) is yes, then an interested party (those affected by the action) can request review and reconsideration from the Wage and Hour Administrator (See 29 CFR Part 1.8 and 29 CFR Part 7). Write to:

Wage and Hour Administrator
U.S. Department of Labor
200 Constitution Avenue, N.W.
Washington, DC 20210

The request should be accompanied by a full statement of the

interested party's position and by any information (wage payment data, project description, area practice material, etc.) that the requestor considers relevant to the issue.

3.) If the decision of the Administrator is not favorable, an interested party may appeal directly to the Administrative Review Board (formerly the Wage Appeals Board). Write to:

Administrative Review Board U.S. Department of Labor 200 Constitution Avenue, N.W. Washington, DC 20210

4.) All decisions by the Administrative Review Board are final.

.....

END OF GENERAL DECISION"

SECTION 00890

PERMITS

ARTICLE 1 PERMITS OBTAINED BY THE OWNER

- 1.01 The following permits were obtained by the Owner related to this Project:
 - A. None
- 1.02 The above permits have been included as attachments to this section or will be provided to the Contractor in advance of issuance of the Notice to Proceed for this Project. Contractor shall comply with all provisions of these permits and shall be responsible for notifications as required by these permits.

ARTICLE 2 PERMITS OBTAINED BY CONTRACTOR

- 2.01 Contractor shall obtain all other permits required for the Work.
- 2.02 Any permits required for dewatering operations shall be obtained and paid for by Contractor.

END OF SECTION

SECTION 00900

ADDENDA

- 1. All Addenda issued by the OWNER/ENGINEER shall be inserted into this section.
- 2. If Addenda are issued, all prospective bidders are hereby notified that the Addenda forms a part of the Bidding and Contract documents and modifies the original bidding and contract documents issued. Acknowledge receipt of this addendum in the space provided in the bid proposal section of the specifications. Failure to do so may subject the bidder to disqualification.

END OF SECTION

Work Change Directive

No. ____

Date of Issuance:	Efi	ective Date:	
Project:	Owner:	Owner's Co	ontract No.:
•			
Contract:		Date of Co	ntract:
Contractor:		Engineer's	Project No.:
You are directed to proceed promptly with	the following change(s):		
Item No. Description			
			<u> </u>
			
			···
Attachments (list documents supporting ch	nange):		
Purpose for Work Change Directive:			
Authorization for Work described her	rein to proceed on the basis	of Cost of the Work d	lue to:
Nonagreement on pricing of pro	pposed change.		
Necessity to expedite Work des	scribed herein prior to agree	ing to changes on Co	ntract Price and Contract Time.
Estimated change in Contract Price and Co	ntract Times:		
Contract Price \$(in	ncrease/decrease)	Contract Time	(increase/decrease)
If the change involves an increase, the estimat	ed amounts are not to be ex	ceeded without furthe	r authorization.
Recommended for Approval by Engineer:			Date
Authorized for Owner by:			Date
Accepted for Contractor by:			Date
Approved by Funding Agency (if applicable):			Date:

GGC Project No. 13049-03 00940-1

Change Order

N	10			

Date of Issuance:		Effecti	ve Date:
Project:	Owner:		Owner's Contract No.:
Contract:			Date of Contract:
Contractor:			Engineer's Project No.:
The Contract Documents are modifie	ed as follows upor	n execution of this Chan	ge Order:
Description:			
Attachments: (List documents support	ing change):		
 			 -
CHANGE IN CONTRACT PR	RICE:	CHANG	GE IN CONTRACT TIMES:
riginal Contract Price:	(•	Working days Calendar days
\$			
ncrease] [Decrease] from previously ap rders No to No \$: N	No to No Substantial completion (d	previously approved Change Orders: lays):(days):
ontract Price prior to this Change Orde	r: C	Contract Times prior to this Substantial completion (Change Order: lays or date):
\$			(days or date):
ncrease] [Decrease] of this Change Ord	der: [Increase] [Decrease] of thi Substantial completion (c	s Change Order: lays or date):
\$		Ready for final payment	(days or date):
ontract Price incorporating this Change	Order: C	Contract Times with all app Substantial completion (c	roved Change Orders:
\$		Ready for final payment	(days or date):
ECOMMENDED:	ACCEPTED:		ACCEPTED:
r	Ву:		Ву:
Engineer (Authorized Signature)		Authorized Signature)	Contractor (Authorized Signature)
ate:	Date:		Date:
pproved by Funding Agency (if applicable):			_ Date:

CT Project No. 13049-03 00941-1

Change Order Instructions

A. GENERAL INFORMATION

This document was developed to provide a uniform format for handling contract changes that affect Contract Price or Contract Times. Changes that have been initiated by a Work Change Directive must be incorporated into a subsequent Change Order if they affect Price or Times.

Changes that affect Contract Price or Contract Times should be promptly covered by a Change Order. The practice of accumulating Change Orders to reduce the administrative burden may lead to unnecessary disputes.

If Milestones have been listed in the Agreement, any effect of a Change Order thereon should be addressed.

For supplemental instructions and minor changes not involving a change in the Contract Price or Contract Times, a Field Order should be used.

B. COMPLETING THE CHANGE ORDER FORM

Engineer normally initiates the form, including a description of the changes involved and attachments based upon documents and proposals submitted by Contractor, or requests from Owner, or both.

Once Engineer has completed and signed the form, all copies should be sent to Owner or Contractor for approval, depending on whether the Change Order is a true order to the Contractor or the formalization of a negotiated agreement for a previously performed change. After approval by one contracting party, all copies should be sent to the other party for approval. Engineer should make distribution of executed copies after approval by both parties.

If a change only applies to price or to times, cross out the part of the tabulation that does not apply.

CT Project No. 13049-03 00941-2

Field Order

No. ____

Date of Issuance:	Effective Date:		
Project:	Owner:	Owner's Contract No.:	
Contract:		Date of Contract:	
Contractor:		Engineer's Project No.:	
Attention: You are hereby directed to promptly execute minor changes in the Work without changes in Contract Times is required, please notify the E	Contract Price or Contract	accordance with General Conditions Paragraph 9.05A., for t Times. If you consider that a change in Contract Price or efore proceeding with this Work.	
Reference: (Specification Se	ection(s))	(Drawing(s) / Detail(s))	
Description:	<u> </u>		
-			
Attachments:			
	· · · · · · · · · · · · · · · · · · ·		
	Engineer:		
Receipt Acknowledged by (Contractor):		Date:	

Copy to Owner