

Project No. 14154

LIST OF BIDDERS

BIDDER

- 1 Perk Company Inc.  
8100 Grand Avenue-Suite 300  
Cleveland, OH 441043110  
Phone number: (216) 391-1444
  
- 2 J.D. Williamson Construction Co., Inc.  
441 Geneva Ave.  
Tallmadge, OH 44278  
Phone number: (330) 633-1258
  
- 3 Schirmer Construction LLC  
31350 Industrial Parkway  
North Olmsted, OH 44070  
Phone number: (440) 716-4900

Project No. 14154

LIST OF TOTALS

**NOTE: Bidders Informal Totals appear if different than bid tab calculated total.**

	<u>Name</u>	<u>Calculated Total</u>	<u>Bidder's Informal Totals</u>
1.	Perk Company Inc.	\$2,625,611.00	
2.	J.D. Williamson Construction Co., Inc.	\$2,907,594.20	
3.	Schirmer Construction LLC	\$3,038,193.00	

Project No. 14154

LIST OF ALL ITEMS

NOTE: Bidders Informal unit price or item total appear if different than bid tab calculated price.

	<u>Bidders</u>	<u>Labor</u>	<u>Material</u>	<u>Calculated Unit Price</u>	<u>Bidder's Informal Unit Price</u>	<u>Calculated Line Item Total</u>	<u>Bidder's Informal Line Item Total</u>
1.	1.00 LS OF (SPC) PRECONSTRUCTION VIDEO DOCUMENTATION, AS PER PLAN						
	Perk Company Inc.	\$2,350.00	\$500.00	\$2,850.00		\$2,850.00	
	J.D. Williamson Construction Co., Inc.	\$675.00	\$75.00	\$750.00		\$750.00	
	Schirmer Construction LLC	\$1,000.00	\$500.00	\$1,500.00		\$1,500.00	
2.	1.00 LS OF (SPC) BONDS AND INSURANCES, AS PER PLAN						
	Perk Company Inc.	\$15,900.00	\$100.00	\$16,000.00		\$16,000.00	
	J.D. Williamson Construction Co., Inc.	\$0.00	\$30,000.00	\$30,000.00		\$30,000.00	
	Schirmer Construction LLC	\$0.00	\$40,000.00	\$40,000.00		\$40,000.00	
3.	1.00 LS OF (201) CLEARING AND GRUBBING						
	Perk Company Inc.	\$7,000.00	\$1,000.00	\$8,000.00		\$8,000.00	
	J.D. Williamson Construction Co., Inc.	\$22,500.00	\$2,500.00	\$25,000.00		\$25,000.00	
	Schirmer Construction LLC	\$13,000.00	\$2,000.00	\$15,000.00		\$15,000.00	
4.	1.00 LS OF (202) PORTIONS OF STRUCTURE REMOVED, OVER 20 FOOT SPAN, AS PER PLAN						
	Perk Company Inc.	\$115,000.00	\$50,000.00	\$165,000.00		\$165,000.00	
	J.D. Williamson Construction Co., Inc.	\$217,500.00	\$72,500.00	\$290,000.00		\$290,000.00	
	Schirmer Construction LLC	\$244,000.00	\$100,000.00	\$344,000.00		\$344,000.00	
5.	641.00 SY OF (202) PAVEMENT REMOVED						
	Perk Company Inc.	\$15.00	\$5.00	\$20.00		\$12,820.00	
	J.D. Williamson Construction Co., Inc.	\$9.00	\$3.00	\$12.00		\$7,692.00	
	Schirmer Construction LLC	\$11.00	\$2.00	\$13.00		\$8,333.00	
6.	1.723.00 SF OF (202) WALK REMOVED						
	Perk Company Inc.	\$1.35	\$0.50	\$1.85		\$3,187.55	
	J.D. Williamson Construction Co., Inc.	\$1.50	\$0.50	\$2.00		\$3,446.00	
	Schirmer Construction LLC	\$1.00	\$1.00	\$2.00		\$3,446.00	
7.	322.00 FT OF (202) CURB REMOVED						
	Perk Company Inc.	\$3.00	\$1.00	\$4.00		\$1,288.00	
	J.D. Williamson Construction Co., Inc.	\$3.00	\$1.00	\$4.00		\$1,288.00	
	Schirmer Construction LLC	\$7.00	\$2.00	\$9.00		\$2,898.00	

LIST OF ALL ITEMS

NOTE: Bidders Informal unit price or item total appear if different than bid tab calculated price.

	<u>Bidders</u>	<u>Labor</u>	<u>Material</u>	<u>Calculated Unit Price</u>	<u>Bidders Informal Unit Price</u>	<u>Calculated Line Item Total</u>	<u>Bidders Informal Line Item Total</u>
8.	176.00 FT OF (202) PIPE REMOVED, 24 INCH AND UNDER						
	Perk Company Inc.	\$11.00	\$5.00	\$16.00		\$2,816.00	
	J.D. Williamson Construction Co., Inc.	\$15.00	\$5.00	\$20.00		\$3,520.00	
	Schirmer Construction LLC	\$20.00	\$5.00	\$25.00		\$4,400.00	
9.	2.00 EACH OF (202) MANHOLE REMOVED						
	Perk Company Inc.	\$1,100.00	\$100.00	\$1,200.00		\$2,400.00	
	J.D. Williamson Construction Co., Inc.	\$450.00	\$150.00	\$600.00		\$1,200.00	
	Schirmer Construction LLC	\$500.00	\$250.00	\$750.00		\$1,500.00	
10.	47.00 FT OF (202) FENCE REMOVED						
	Perk Company Inc.	\$1.00	\$0.75	\$1.75		\$82.25	
	J.D. Williamson Construction Co., Inc.	\$1.50	\$0.50	\$2.00		\$94.00	
	Schirmer Construction LLC	\$5.00	\$6.00	\$11.00		\$517.00	
11.	1.00 EACH OF (202) ELECTRONIC MESSAGE BOARD REMOVED FOR STORAGE, AS PER PLAN						
	Perk Company Inc.	\$6,100.00	\$500.00	\$6,600.00		\$6,600.00	
	J.D. Williamson Construction Co., Inc.	\$2,100.00	\$700.00	\$2,800.00		\$2,800.00	
	Schirmer Construction LLC	\$1,500.00	\$1,000.00	\$2,500.00		\$2,500.00	
12.	1.00 EACH OF (202) DECORATIVE SIGN REMOVED FOR STORAGE, AS PER PLAN						
	Perk Company Inc.	\$1,000.00	\$500.00	\$1,500.00		\$1,500.00	
	J.D. Williamson Construction Co., Inc.	\$510.00	\$170.00	\$680.00		\$680.00	
	Schirmer Construction LLC	\$2,500.00	\$1,000.00	\$3,500.00		\$3,500.00	
13.	1.00 EACH OF (202) FLAG POLE REMOVED FOR STORAGE, AS PER PLAN						
	Perk Company Inc.	\$400.00	\$100.00	\$500.00		\$500.00	
	J.D. Williamson Construction Co., Inc.	\$510.00	\$170.00	\$680.00		\$680.00	
	Schirmer Construction LLC	\$1,500.00	\$500.00	\$2,000.00		\$2,000.00	
14.	210.00 CY OF (203) EXCAVATION						
	Perk Company Inc.	\$18.00	\$5.00	\$23.00		\$4,830.00	
	J.D. Williamson Construction Co., Inc.	\$10.50	\$3.50	\$14.00		\$2,940.00	
	Schirmer Construction LLC	\$20.00	\$8.00	\$28.00		\$5,880.00	

Project No. 14154

LIST OF ALL ITEMS

NOTE: Bidders Informal unit price or item total appear if different than bid tab calculated price.

Bidders	Labor	Material	Calculated Unit Price	Bidder's Informal Unit Price	Calculated Line Item Total	Bidder's Informal Line Item Total
<b>15. 71.00 CY OF (203) EMBANKMENT</b>						
Perk Company Inc.	\$4.00	\$10.00	\$14.00		\$994.00	
J.D. Williamson Construction Co., Inc.	\$9.00	\$9.00	\$18.00		\$1,278.00	
Schirmer Construction LLC	\$22.00	\$12.00	\$34.00		\$2,414.00	
<b>16. 933.00 CY OF (203) GRANULAR MATERIAL TYPE B, AS PER PLAN</b>						
Perk Company Inc.	\$20.00	\$40.00	\$60.00		\$55,980.00	
J.D. Williamson Construction Co., Inc.	\$27.50	\$27.50	\$55.00		\$51,315.00	
Schirmer Construction LLC	\$17.00	\$38.00	\$55.00		\$51,315.00	
<b>17. 723.00 SY OF (204) SUBGRADE COMPACTION</b>						
Perk Company Inc.	\$1.00	\$0.10	\$1.10		\$793.30	
J.D. Williamson Construction Co., Inc.	\$2.00	\$2.00	\$4.00		\$2,892.00	
Schirmer Construction LLC	\$3.00	\$0.00	\$3.00		\$2,169.00	
<b>18. 100.00 CY OF (204) EXCAVATION OF SUBGRADE</b>						
Perk Company Inc.	\$13.00	\$1.00	\$14.00		\$1,400.00	
J.D. Williamson Construction Co., Inc.	\$12.00	\$4.00	\$16.00		\$1,600.00	
Schirmer Construction LLC	\$20.00	\$8.00	\$28.00		\$2,800.00	
<b>19. 100.00 CY OF (204) GRANULAR MATERIAL, TYPE B</b>						
Perk Company Inc.	\$14.25	\$30.00	\$44.25		\$4,425.00	
J.D. Williamson Construction Co., Inc.	\$30.00	\$30.00	\$60.00		\$6,000.00	
Schirmer Construction LLC	\$25.00	\$35.00	\$60.00		\$6,000.00	
<b>20. 236.00 SY OF (204) GEOTEXTILE FABRIC</b>						
Perk Company Inc.	\$1.30	\$1.00	\$2.30		\$542.80	
J.D. Williamson Construction Co., Inc.	\$1.00	\$1.00	\$2.00		\$472.00	
Schirmer Construction LLC	\$4.00	\$1.00	\$5.00		\$1,180.00	
<b>21. 78.00 FT OF (252) FULL DEPTH PAVEMENT SAWING</b>						
Perk Company Inc.	\$2.75	\$0.10	\$2.85		\$222.30	
J.D. Williamson Construction Co., Inc.	\$1.50	\$1.50	\$3.00		\$234.00	
Schirmer Construction LLC	\$10.00	\$5.00	\$15.00		\$1,170.00	

LIST OF ALL ITEMS

NOTE: Bidders Informal unit price or item total appear if different than bid tab calculated price.

	<u>Bidders</u>	<u>Labor</u>	<u>Material</u>	<u>Calculated Unit Price</u>	<u>Bidder's Informal Unit Price</u>	<u>Calculated Line Item Total</u>	<u>Bidder's Informal Line Item Total</u>
22.	7.00 CY OF (301) ASPHALT CONCRETE BASE, PG64-22 (DRIVEWAYS)						
	Perk Company Inc.	\$200.00	\$200.00	\$400.00		\$2,800.00	
	J.D. Williamson Construction Co., Inc.	\$160.00	\$160.00	\$320.00		\$2,240.00	
	Schirmer Construction LLC	\$600.00	\$150.00	\$750.00		\$5,250.00	
23.	120.00 CY OF (304) AGGREGATE BASE, AS PER PLAN						
	Perk Company Inc.	\$15.00	\$40.00	\$55.00		\$6,600.00	
	J.D. Williamson Construction Co., Inc.	\$27.50	\$27.50	\$55.00		\$6,600.00	
	Schirmer Construction LLC	\$35.00	\$35.00	\$70.00		\$8,400.00	
24.	3.00 GAL OF (407) TACK COAT						
	Perk Company Inc.	\$6.00	\$5.00	\$11.00		\$33.00	
	J.D. Williamson Construction Co., Inc.	\$5.00	\$5.00	\$10.00		\$30.00	
	Schirmer Construction LLC	\$100.00	\$10.00	\$110.00		\$330.00	
25.	3.00 CY OF (441) ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), (DRIVEWAYS)						
	Perk Company Inc.	\$400.00	\$200.00	\$600.00		\$1,800.00	
	J.D. Williamson Construction Co., Inc.	\$275.00	\$275.00	\$550.00		\$1,650.00	
	Schirmer Construction LLC	\$900.00	\$250.00	\$1,150.00		\$3,450.00	
26.	67.00 FT OF (451) SPECIAL - PRESSURE RELIEF JOINT, TYPE A						
	Perk Company Inc.	\$100.00	\$150.00	\$250.00		\$16,750.00	
	J.D. Williamson Construction Co., Inc.	\$75.00	\$75.00	\$150.00		\$10,050.00	
	Schirmer Construction LLC	\$100.00	\$45.00	\$145.00		\$9,715.00	
27.	3.00 SY OF (452) 8 INCH NON-REINFORCED CONCRETE PAVEMENT, CLASS QC1						
	Perk Company Inc.	\$32.70	\$40.00	\$72.70		\$218.10	
	J.D. Williamson Construction Co., Inc.	\$45.00	\$45.00	\$90.00		\$270.00	
	Schirmer Construction LLC	\$150.00	\$47.00	\$197.00		\$591.00	
28.	292.00 SY OF (452) 9 INCH NON-REINFORCED CONCRETE PAVEMENT, CLASS QC1						
	Perk Company Inc.	\$26.90	\$45.00	\$71.90		\$20,994.80	
	J.D. Williamson Construction Co., Inc.	\$47.00	\$47.00	\$94.00		\$27,448.00	
	Schirmer Construction LLC	\$50.00	\$50.00	\$100.00		\$29,200.00	

Project No. 14154

LIST OF ALL ITEMS

NOTE: Bidders Informal unit price or item total appear if different than bid tab calculated price.

	Bidders	Labor	Material	Calculated Unit Price	Bidder's Informal Unit Price	Calculated Line Item Total	Bidder's Informal Line Item Total
29. 1.00 LS OF (503) COFFERDAMS AND EXCAVATION BRACING, AS PER PLAN							
	Perk Company Inc.	\$42,850.00	\$35,000.00	\$77,850.00		\$77,850.00	
	J.D. Williamson Construction Co., Inc.	\$140,000.00	\$140,000.00	\$280,000.00		\$280,000.00	
	Schirmer Construction LLC	\$100,000.00	\$26,000.00	\$126,000.00		\$126,000.00	
30. 2,250.00 CY OF (503) UNCLASSIFIED EXCAVATION, AS PER PLAN							
	Perk Company Inc.	\$25.00	\$5.00	\$30.00		\$67,500.00	
	J.D. Williamson Construction Co., Inc.	\$40.00	\$40.00	\$80.00		\$180,000.00	
	Schirmer Construction LLC	\$50.00	\$45.00	\$95.00		\$213,750.00	
31. 170.00 CY OF (503) ROCK EXCAVATION							
	Perk Company Inc.	\$115.00	\$10.00	\$125.00		\$21,250.00	
	J.D. Williamson Construction Co., Inc.	\$67.50	\$22.50	\$90.00		\$15,300.00	
	Schirmer Construction LLC	\$125.00	\$25.00	\$150.00		\$25,500.00	
32. 181,358.00 LB OF (509) EPOXY COATED REINFORCING STEEL, AS PER PLAN							
	Perk Company Inc.	\$0.65	\$0.55	\$1.20		\$217,629.60	
	J.D. Williamson Construction Co., Inc.	\$0.50	\$0.50	\$1.00		\$181,358.00	
	Schirmer Construction LLC	\$0.50	\$0.50	\$1.00		\$181,358.00	
33. 267.00 EACH OF (510) DOWEL HOLES WITH NON-SHRINK, NON-METALIC GROUT							
	Perk Company Inc.	\$21.00	\$5.00	\$26.00		\$6,942.00	
	J.D. Williamson Construction Co., Inc.	\$19.50	\$6.50	\$26.00		\$6,942.00	
	Schirmer Construction LLC	\$14.00	\$10.00	\$24.00		\$6,408.00	
34. 114.00 CY OF (511) CLASS OC2 CONCRETE, SUPERSTRUCTURE (DIAPHRAGM)							
	Perk Company Inc.	\$230.00	\$150.00	\$380.00		\$43,320.00	
	J.D. Williamson Construction Co., Inc.	\$165.00	\$165.00	\$330.00		\$37,620.00	
	Schirmer Construction LLC	\$550.00	\$200.00	\$550.00		\$62,700.00	
35. 2.00 EACH OF (511) SEMI-INTEGRAL DIAPHRAGM GUIDE							
	Perk Company Inc.	\$2,800.00	\$1,000.00	\$3,800.00		\$7,600.00	
	J.D. Williamson Construction Co., Inc.	\$2,625.00	\$875.00	\$3,500.00		\$7,000.00	
	Schirmer Construction LLC	\$3,000.00	\$3,000.00	\$6,000.00		\$12,000.00	

LIST OF ALL ITEMS

NOTE: Bidders Informal unit price or item total appear if different than bid tab calculated price.

Bidders	Labor	Material	Calculated Unit Price	Bidder's Informal Unit Price	Calculated Line Item Total	Bidder's Informal Line Item Total
<b>36. 148.00 CY OF (511) CLASS QC2 CONCRETE, BRIDGE DECK</b>						
Perk Company Inc.	\$458.75	\$300.00	\$758.75		\$112,295.00	
J.D. Williamson Construction Co., Inc.	\$412.50	\$137.50	\$550.00		\$81,400.00	
Schirmer Construction LLC	\$360.00	\$200.00	\$560.00		\$82,880.00	
<b>37. 263.00 CY OF (511) CLASS QC1 CONCRETE WITH QC/OA, ABUTMENT NOT INCLUDING FOOTING</b>						
Perk Company Inc.	\$552.50	\$200.00	\$552.50		\$145,307.50	
J.D. Williamson Construction Co., Inc.	\$348.75	\$116.25	\$465.00		\$122,295.00	
Schirmer Construction LLC	\$475.00	\$250.00	\$725.00		\$190,675.00	
<b>38. 257.00 CY OF (511) CLASS QC1 CONCRETE WITH QC/OA (WINGWALLS, ABOVE FOOTING)</b>						
Perk Company Inc.	\$438.30	\$300.00	\$738.30		\$189,743.10	
J.D. Williamson Construction Co., Inc.	\$480.00	\$160.00	\$640.00		\$164,480.00	
Schirmer Construction LLC	\$475.00	\$250.00	\$725.00		\$186,325.00	
<b>39. 383.00 CY OF (511) CLASS QC1 CONCRETE WITH QC/OA, FOOTING</b>						
Perk Company Inc.	\$160.00	\$200.00	\$360.00		\$137,880.00	
J.D. Williamson Construction Co., Inc.	\$217.50	\$72.50	\$290.00		\$111,070.00	
Schirmer Construction LLC	\$175.00	\$200.00	\$375.00		\$143,625.00	
<b>40. 98.00 CY OF (511) CLASS QC2 CONCRETE, SIDEWALK</b>						
Perk Company Inc.	\$225.00	\$100.00	\$325.00		\$31,850.00	
J.D. Williamson Construction Co., Inc.	\$176.25	\$58.75	\$235.00		\$23,030.00	
Schirmer Construction LLC	\$150.00	\$200.00	\$350.00		\$34,300.00	
<b>41. 82.00 CY OF (511) CLASS QC1 CONCRETE, MISC.: FILL CONCRETE AS DIRECTED BY THE ENGINEER</b>						
Perk Company Inc.	\$100.00	\$150.00	\$250.00		\$20,500.00	
J.D. Williamson Construction Co., Inc.	\$165.00	\$55.00	\$220.00		\$18,040.00	
Schirmer Construction LLC	\$100.00	\$115.00	\$215.00		\$17,630.00	
<b>42. 2,481.00 SF OF (511) CONCRETE, MISC.: ARCHITECTURAL TREATMENT</b>						
Perk Company Inc.	\$25.00	\$20.00	\$45.00		\$111,645.00	
J.D. Williamson Construction Co., Inc.	\$12.00	\$4.00	\$16.00		\$39,696.00	
Schirmer Construction LLC	\$9.00	\$5.00	\$14.00		\$34,734.00	



LIST OF ALL ITEMS

NOTE: Bidders Informal unit price or item total appear if different than bid tab calculated price.

Bidders	Labor	Material	Calculated Unit Price	Bidder's Informal Unit Price	Calculated Line Item Total	Bidder's Informal Line Item Total
<b>43. 330.00 SY OF (512) SEALING OF CONCRETE SURFACES (NON-EPOXY)</b>						
Perk Company Inc.	\$25.00	\$5.00	\$30.00		\$9,900.00	
J.D. Williamson Construction Co., Inc.	\$11.25	\$3.75	\$15.00		\$4,950.00	
Schirmer Construction LLC	\$6.00	\$4.00	\$10.00		\$3,300.00	
<b>44. 922.00 SY OF (512) SEALING OF CONCRETE SURFACES (EPOXY-URETHANE)</b>						
Perk Company Inc.	\$30.00	\$10.00	\$40.00		\$36,880.00	
J.D. Williamson Construction Co., Inc.	\$12.00	\$4.00	\$16.00		\$14,752.00	
Schirmer Construction LLC	\$13.00	\$5.00	\$18.00		\$16,596.00	
<b>45. 59.00 SY OF (512) TYPE 2 WATERPROOFING</b>						
Perk Company Inc.	\$25.00	\$5.00	\$30.00		\$1,770.00	
J.D. Williamson Construction Co., Inc.	\$15.00	\$5.00	\$20.00		\$1,180.00	
Schirmer Construction LLC	\$28.00	\$12.00	\$40.00		\$2,360.00	
<b>46. 4,007.00 LB OF (513) STRUCTURAL STEEL MEMBERS, LEVEL UF</b>						
Perk Company Inc.	\$1.75	\$1.00	\$2.75		\$11,019.25	
J.D. Williamson Construction Co., Inc.	\$0.75	\$2.25	\$3.00		\$12,021.00	
Schirmer Construction LLC	\$1.00	\$2.00	\$3.00		\$12,021.00	
<b>47. 330.00 LB OF (513) STRUCTURAL STEEL, MISC.: WALL SLEEVE PIPE WITH SEAL</b>						
Perk Company Inc.	\$2.00	\$3.00	\$5.00		\$1,650.00	
J.D. Williamson Construction Co., Inc.	\$1.25	\$3.75	\$5.00		\$1,650.00	
Schirmer Construction LLC	\$3.00	\$5.00	\$8.00		\$2,640.00	
<b>48. 6.00 EACH OF (515) DRAPED STRAND PRESTRESSED CONCRETE BRIDGE I-BEAM MEMBERS, LEVEL 3, TYPE 4, MOD. (60")</b>						
Perk Company Inc.	\$8,485.00	\$27,000.00	\$35,485.00		\$212,910.00	
J.D. Williamson Construction Co., Inc.	\$8,750.00	\$26,250.00	\$35,000.00		\$210,000.00	
Schirmer Construction LLC	\$19,000.00	\$25,000.00	\$44,000.00		\$264,000.00	
<b>49. 15.00 EACH OF (515) INTERMEDIATE DIAPHRAMS</b>						
Perk Company Inc.	\$600.00	\$1,000.00	\$1,600.00		\$24,000.00	
J.D. Williamson Construction Co., Inc.	\$1,050.00	\$350.00	\$1,400.00		\$21,000.00	
Schirmer Construction LLC	\$300.00	\$1,200.00	\$1,500.00		\$22,500.00	

Project No. 14154

LIST OF ALL ITEMS

NOTE: Bidders Informal unit price or item total appear if different than bid tab calculated price.

Bidders	Labor	Material	Calculated Unit Price	Bidder's Informal Unit Price	Calculated Line Item Total	Bidder's Informal Line Item Total
<b>50. 235.00 SF OF (516) 1/2 INCH PREFORMED EXPANSION JOINT FILLER</b>						
Perk Company Inc.	\$4.95	\$2.00	\$6.95		\$1,633.25	
J.D. Williamson Construction Co., Inc.	\$2.25	\$0.75	\$3.00		\$705.00	
Schirmer Construction LLC	\$1.00	\$1.00	\$2.00		\$470.00	
<b>51. 7.00 SF OF (516) 1 INCH PREFORMED EXPANSION JOINT FILLER</b>						
Perk Company Inc.	\$5.10	\$3.00	\$8.10		\$56.70	
J.D. Williamson Construction Co., Inc.	\$4.50	\$1.50	\$6.00		\$42.00	
Schirmer Construction LLC	\$1.00	\$2.00	\$3.00		\$21.00	
<b>52. 157.00 SF OF (516) 2 INCH PREFORMED EXPANSION JOINT FILLER</b>						
Perk Company Inc.	\$5.25	\$4.00	\$9.25		\$1,452.25	
J.D. Williamson Construction Co., Inc.	\$5.25	\$1.75	\$7.00		\$1,099.00	
Schirmer Construction LLC	\$1.00	\$3.00	\$4.00		\$628.00	
<b>53. 128.00 FT OF (516) SEMI-INTEGRAL ABUTMENT EXPANSION JOINT SEAL</b>						
Perk Company Inc.	\$25.00	\$10.00	\$35.00		\$4,480.00	
J.D. Williamson Construction Co., Inc.	\$37.50	\$12.50	\$50.00		\$6,400.00	
Schirmer Construction LLC	\$13.00	\$17.00	\$30.00		\$3,840.00	
<b>54. 12.00 EACH OF (516) ELASTOMERIC BEARING (13-1/2" X 21" X 3.848") WITH INTERNAL LAMINATES AND LOAD PLATE (14-1/2" X</b>						
Perk Company Inc.	\$600.00	\$1,600.00	\$2,200.00		\$26,400.00	
J.D. Williamson Construction Co., Inc.	\$425.00	\$1,275.00	\$1,700.00		\$20,400.00	
Schirmer Construction LLC	\$400.00	\$1,600.00	\$2,000.00		\$24,000.00	
<b>55. 19.00 FT OF (517) RAILING, PIPE, AS PER PLAN</b>						
Perk Company Inc.	\$66.00	\$150.00	\$216.00		\$4,104.00	
J.D. Williamson Construction Co., Inc.	\$55.00	\$165.00	\$220.00		\$4,180.00	
Schirmer Construction LLC	\$80.00	\$90.00	\$170.00		\$3,230.00	
<b>56. 89.00 FT OF (517) RAILING, MISC.: 1'-6" TALL CONCRETE PARAPET WITH ARCHITECTURAL METAL RAILING (STEEL) USING QC</b>						
Perk Company Inc.	\$170.00	\$220.00	\$390.00		\$34,710.00	
J.D. Williamson Construction Co., Inc.	\$103.75	\$311.25	\$415.00		\$36,935.00	
Schirmer Construction LLC	\$140.00	\$200.00	\$340.00		\$30,260.00	

Project No. 14154

LIST OF ALL ITEMS

NOTE: Bidders Informal unit price or item total appear if different than bid tab calculated price.

Bidders	Labor	Material	Calculated Unit Price	Bidder's Informal Unit Price	Calculated Line Item Total	Bidder's Informal Line Item Total
57. 306.00 FT OF (517) RAILING, MISC.: 2'-8" TALL CONCRETE PARAPET WITH ARCHITECTURAL METAL RAILING (STEEL) USING Q						
Perk Company Inc.	\$95.00	\$120.00	\$215.00		\$65,790.00	
J.D. Williamson Construction Co., Inc.	\$115.00	\$345.00	\$460.00		\$140,760.00	
Schirmer Construction LLC	\$140.00	\$210.00	\$350.00		\$107,100.00	
58. 343.00 CY OF (518) POROUS BACKFILL WITH FILTER FABRIC, AS PER PLAN						
Perk Company Inc.	\$33.10	\$40.00	\$73.10		\$25,073.30	
J.D. Williamson Construction Co., Inc.	\$32.50	\$32.50	\$65.00		\$22,295.00	
Schirmer Construction LLC	\$35.00	\$40.00	\$75.00		\$25,725.00	
59. 90.00 SF OF (519) PATCHING CONCRETE STRUCTURE, AS PER PLAN						
Perk Company Inc.	\$47.00	\$50.00	\$97.00		\$8,730.00	
J.D. Williamson Construction Co., Inc.	\$56.25	\$18.75	\$75.00		\$6,750.00	
Schirmer Construction LLC	\$75.00	\$35.00	\$110.00		\$9,900.00	
60. 327.00 SY OF (526) REINFORCED CONCRETE APPROACH SLABS (T=17"), AS PER PLAN						
Perk Company Inc.	\$80.00	\$150.00	\$230.00		\$75,210.00	
J.D. Williamson Construction Co., Inc.	\$138.75	\$46.25	\$185.00		\$60,495.00	
Schirmer Construction LLC	\$125.00	\$185.00	\$310.00		\$101,370.00	
61. 35.00 CY OF (601) ROCK CHANNEL PROTECTION, TYPE B WITH FABRIC FILTER						
Perk Company Inc.	\$88.00	\$60.00	\$148.00		\$5,180.00	
J.D. Williamson Construction Co., Inc.	\$82.50	\$27.50	\$110.00		\$3,850.00	
Schirmer Construction LLC	\$75.00	\$75.00	\$150.00		\$5,250.00	
62. 2.00 CY OF (602) BRICK MASONRY, AS PER PLAN						
Perk Company Inc.	\$2,500.00	\$2,500.00	\$5,000.00		\$10,000.00	
J.D. Williamson Construction Co., Inc.	\$3,750.00	\$1,250.00	\$5,000.00		\$10,000.00	
Schirmer Construction LLC	\$3,500.00	\$2,000.00	\$5,500.00		\$11,000.00	
63. 73.00 FT OF (605) 6 INCH SHALLOW PIPE UNDERDRAIN						
Perk Company Inc.	\$10.75	\$10.00	\$20.75		\$1,514.75	
J.D. Williamson Construction Co., Inc.	\$12.75	\$4.25	\$17.00		\$1,241.00	
Schirmer Construction LLC	\$11.00	\$7.00	\$18.00		\$1,314.00	

LIST OF ALL ITEMS

NOTE: Bidders Informal unit price or item total appear if different than bid tab calculated price.

Bidders	Labor	Material	Calculated Unit Price	Bidder's Informal Unit Price	Calculated Line Item Total	Bidder's Informal Line Item Total
<b>64. 172.00 FT OF (605) 6 INCH UNCLASSIFIED PIPE UNDERDRAIN</b>						
Perk Company Inc.	\$10.75	\$10.00	\$20.75		\$3,569.00	
J.D. Williamson Construction Co., Inc.	\$11.25	\$3.75	\$15.00		\$2,580.00	
Schirmer Construction LLC	\$11.00	\$7.00	\$18.00		\$3,096.00	
<b>65. 47.00 FT OF (607) FENCE, TYPE CL</b>						
Perk Company Inc.	\$15.00	\$10.00	\$25.00		\$1,175.00	
J.D. Williamson Construction Co., Inc.	\$900.00	\$300.00	\$1,200.00		\$56,400.00	
Schirmer Construction LLC	\$25.00	\$25.00	\$50.00		\$2,350.00	
<b>66. 1,228.00 SF OF (608) 4 INCH CONCRETE WALK</b>						
Perk Company Inc.	\$2.80	\$4.00	\$6.80		\$8,350.40	
J.D. Williamson Construction Co., Inc.	\$6.75	\$2.25	\$9.00		\$11,052.00	
Schirmer Construction LLC	\$4.00	\$4.00	\$8.00		\$9,824.00	
<b>67. 182.00 FT OF (609) CURB, TYPE 2-A</b>						
Perk Company Inc.	\$9.00	\$5.00	\$14.00		\$2,548.00	
J.D. Williamson Construction Co., Inc.	\$10.50	\$3.50	\$14.00		\$2,548.00	
Schirmer Construction LLC	\$16.00	\$9.00	\$25.00		\$4,550.00	
<b>68. 26.00 FT OF (609) CURB, TYPE 6</b>						
Perk Company Inc.	\$50.00	\$50.00	\$100.00		\$2,600.00	
J.D. Williamson Construction Co., Inc.	\$33.00	\$11.00	\$44.00		\$1,144.00	
Schirmer Construction LLC	\$55.00	\$10.00	\$65.00		\$1,690.00	
<b>69. 1.00 LS OF (610) SPECIAL - RETAINING WALL, MISC.: TEMPORARY SHORING USING PRE-DRILLED HOLES WITH SOLDIER BEAM</b>						
Perk Company Inc.	\$75,000.00	\$75,000.00	\$150,000.00		\$150,000.00	
J.D. Williamson Construction Co., Inc.	\$131,250.00	\$43,750.00	\$175,000.00		\$175,000.00	
Schirmer Construction LLC	\$100,000.00	\$50,000.00	\$150,000.00		\$150,000.00	
<b>70. 159.00 FT OF (611) 4" CONDUIT, TYPE B, TYPE 1, AS PER PLAN</b>						
Perk Company Inc.	\$35.00	\$15.00	\$50.00		\$7,950.00	
J.D. Williamson Construction Co., Inc.	\$25.00	\$25.00	\$50.00		\$7,950.00	
Schirmer Construction LLC	\$40.00	\$45.00	\$85.00		\$13,515.00	

Project No. 14154

LIST OF ALL ITEMS

NOTE: Bidders Informal unit price or item total appear if different than bid tab calculated price.

Bidders	Labor	Material	Calculated Unit Price	Bidder's Informal Unit Price	Calculated Line Item Total	Bidder's Informal Line Item Total
<b>71. 102.00 FT OF (611) 4" CONDUIT, TYPE B, TYPE 2, AS PER PLAN</b>						
Perk Company Inc.	\$35.00	\$15.00	\$50.00		\$5,100.00	
J.D. Williamson Construction Co., Inc.	\$42.50	\$42.50	\$85.00		\$8,670.00	
Schirmer Construction LLC	\$45.00	\$70.00	\$115.00		\$11,730.00	
<b>72. 100.00 FT OF (611) 4" CONDUIT, TYPE C</b>						
Perk Company Inc.	\$20.00	\$15.00	\$35.00		\$3,500.00	
J.D. Williamson Construction Co., Inc.	\$8.00	\$8.00	\$16.00		\$1,600.00	
Schirmer Construction LLC	\$11.00	\$4.00	\$15.00		\$1,500.00	
<b>73. 120.00 FT OF (611) 4" CONDUIT, TYPE F FOR UNDERDRAIN OUTLET</b>						
Perk Company Inc.	\$40.00	\$10.00	\$50.00		\$6,000.00	
J.D. Williamson Construction Co., Inc.	\$8.00	\$8.00	\$16.00		\$1,920.00	
Schirmer Construction LLC	\$11.00	\$4.00	\$15.00		\$1,800.00	
<b>74. 70.00 FT OF (611) 6" CONDUIT, TYPE F FOR UNDERDRAIN OUTLETS</b>						
Perk Company Inc.	\$40.00	\$10.00	\$50.00		\$3,500.00	
J.D. Williamson Construction Co., Inc.	\$9.50	\$9.50	\$19.00		\$1,330.00	
Schirmer Construction LLC	\$11.00	\$5.00	\$16.00		\$1,120.00	
<b>75. 100.00 FT OF (611) 6" CONDUIT, TYPE B</b>						
Perk Company Inc.	\$25.00	\$20.00	\$45.00		\$4,500.00	
J.D. Williamson Construction Co., Inc.	\$8.50	\$8.50	\$17.00		\$1,700.00	
Schirmer Construction LLC	\$11.00	\$6.00	\$17.00		\$1,700.00	
<b>76. 100.00 FT OF (611) 6" CONDUIT, TYPE C</b>						
Perk Company Inc.	\$25.00	\$20.00	\$45.00		\$4,500.00	
J.D. Williamson Construction Co., Inc.	\$9.00	\$9.00	\$18.00		\$1,800.00	
Schirmer Construction LLC	\$11.00	\$6.00	\$17.00		\$1,700.00	
<b>77. 5.00 FT OF (611) 12" CONDUIT, TYPE B</b>						
Perk Company Inc.	\$150.00	\$100.00	\$250.00		\$1,250.00	
J.D. Williamson Construction Co., Inc.	\$53.00	\$53.00	\$106.00		\$530.00	
Schirmer Construction LLC	\$350.00	\$40.00	\$390.00		\$1,950.00	

LIST OF ALL ITEMS

NOTE: Bidders Informal unit price or item total appear if different than bid tab calculated price.

Bidders	Labor	Material	Calculated Unit Price	Bidder's Informal Unit Price	Calculated Line Item Total	Bidder's Informal Line Item Total
<b>78. 34.00 FT OF (611) 12" CONDUIT, TYPE B, AS PER PLAN</b>						
Perk Company Inc.	\$150.00	\$100.00	\$250.00		\$8,500.00	
J.D. Williamson Construction Co., Inc.	\$85.00	\$85.00	\$170.00		\$5,780.00	
Schirmer Construction LLC	\$75.00	\$125.00	\$200.00		\$6,800.00	
<b>79. 32.00 FT OF (611) 12" CONDUIT, TYPE C</b>						
Perk Company Inc.	\$150.00	\$100.00	\$250.00		\$8,000.00	
J.D. Williamson Construction Co., Inc.	\$40.00	\$40.00	\$80.00		\$2,560.00	
Schirmer Construction LLC	\$75.00	\$60.00	\$135.00		\$4,320.00	
<b>80. 27.00 FT OF (611) 18" CONDUIT, TYPE B</b>						
Perk Company Inc.	\$150.00	\$150.00	\$300.00		\$8,100.00	
J.D. Williamson Construction Co., Inc.	\$37.50	\$37.50	\$75.00		\$2,025.00	
Schirmer Construction LLC	\$85.00	\$40.00	\$125.00		\$3,375.00	
<b>81. 108.00 FT OF (611) 24" CONDUIT, TYPE B, AS PER PLAN</b>						
Perk Company Inc.	\$200.00	\$150.00	\$350.00		\$37,800.00	
J.D. Williamson Construction Co., Inc.	\$167.50	\$167.50	\$335.00		\$36,180.00	
Schirmer Construction LLC	\$65.00	\$255.00	\$320.00		\$34,560.00	
<b>82. 1.00 EACH OF (611) CONDUIT, MISC.: 4" EXPANSION JOINT</b>						
Perk Company Inc.	\$250.00	\$250.00	\$500.00		\$500.00	
J.D. Williamson Construction Co., Inc.	\$500.00	\$500.00	\$1,000.00		\$1,000.00	
Schirmer Construction LLC	\$1,500.00	\$1,100.00	\$2,600.00		\$2,600.00	
<b>83. 1.00 LS OF (611) CONDUIT, MISC.: APPURTENANCE FOR BRIDGE MOUNTED SANITARY CONDUIT</b>						
Perk Company Inc.	\$250.00	\$250.00	\$500.00		\$500.00	
J.D. Williamson Construction Co., Inc.	\$3,250.00	\$3,250.00	\$6,500.00		\$6,500.00	
Schirmer Construction LLC	\$2,500.00	\$4,500.00	\$7,000.00		\$7,000.00	
<b>84. 1.00 EACH OF (611) CATCH BASIN, NO. 2-2B WITH BICYCLE SAFE GRATE</b>						
Perk Company Inc.	\$2,200.00	\$2,300.00	\$4,500.00		\$4,500.00	
J.D. Williamson Construction Co., Inc.	\$625.00	\$625.00	\$1,250.00		\$1,250.00	
Schirmer Construction LLC	\$1,200.00	\$1,100.00	\$2,300.00		\$2,300.00	

LIST OF ALL ITEMS

NOTE: Bidders Informal unit price or item total appear if different than bid tab calculated price.

Bidders	Labor	Material	Calculated Unit Price	Bidder's Informal Unit Price	Calculated Line Item Total	Bidder's Informal Line Item Total
<b>85. 2.00 EACH OF (611) CATCH BASIN ADJUSTED TO GRADE, AS PER PLAN</b>						
Perk Company Inc.	\$550.00	\$200.00	\$750.00		\$1,500.00	
J.D. Williamson Construction Co., Inc.	\$150.00	\$150.00	\$300.00		\$600.00	
Schirmer Construction LLC	\$300.00	\$100.00	\$400.00		\$800.00	
<b>86. 2.00 EACH OF (611) MANHOLE, NO. 3</b>						
Perk Company Inc.	\$3,500.00	\$3,000.00	\$6,500.00		\$13,000.00	
J.D. Williamson Construction Co., Inc.	\$1,000.00	\$1,000.00	\$2,000.00		\$4,000.00	
Schirmer Construction LLC	\$1,800.00	\$1,200.00	\$3,000.00		\$6,000.00	
<b>87. 1.00 EACH OF (611) MANHOLE ADJUSTED TO GRADE, AS PER PLAN</b>						
Perk Company Inc.	\$650.00	\$200.00	\$850.00		\$850.00	
J.D. Williamson Construction Co., Inc.	\$210.00	\$210.00	\$420.00		\$420.00	
Schirmer Construction LLC	\$400.00	\$100.00	\$500.00		\$500.00	
<b>88. 2,000.00 LB OF (611) SPECIAL - MISCELLANEOUS METAL</b>						
Perk Company Inc.	\$0.20	\$1.00	\$1.20		\$2,400.00	
J.D. Williamson Construction Co., Inc.	\$0.25	\$0.75	\$1.00		\$2,000.00	
Schirmer Construction LLC	\$1.00	\$1.00	\$2.00		\$4,000.00	
<b>89. 1.00 LS OF (614) MAINTAINING TRAFFIC</b>						
Perk Company Inc.	\$20,300.00	\$5,500.00	\$25,800.00		\$25,800.00	
J.D. Williamson Construction Co., Inc.	\$2,250.00	\$250.00	\$2,500.00		\$2,500.00	
Schirmer Construction LLC	\$4,000.00	\$1,000.00	\$5,000.00		\$5,000.00	
<b>90. 24.00 HOUR OF (614) LAW ENFORCEMENT OFFICER WITH PATROL CAR FOR ASSISTANCE</b>						
Perk Company Inc.	\$60.00	\$10.00	\$70.00		\$1,680.00	
J.D. Williamson Construction Co., Inc.	\$65.00	\$0.00	\$65.00		\$1,560.00	
Schirmer Construction LLC	\$65.00	\$0.00	\$65.00		\$1,560.00	
<b>91. 1.00 LS OF (614) DETOUR SIGNING</b>						
Perk Company Inc.	\$4,000.00	\$1,000.00	\$5,000.00		\$5,000.00	
J.D. Williamson Construction Co., Inc.	\$3,150.00	\$350.00	\$3,500.00		\$3,500.00	
Schirmer Construction LLC	\$6,000.00	\$3,000.00	\$9,000.00		\$9,000.00	

Project No. 14154

LIST OF ALL ITEMS

NOTE: Bidders Informal unit price or item total appear if different than bid tab calculated price.

	Bidders	Labor	Material	Calculated Unit Price	Bidder's Informal Unit Price	Calculated Line Item Total	Bidder's Informal Line Item Total
92.	1.00 SNMT OF (614) PORTABLE CHANGEABLE MESSAGE SIGN						
	Perk Company Inc.	\$550.00	\$950.00	\$1,500.00		\$1,500.00	
	J.D. Williamson Construction Co., Inc.	\$160.00	\$1,440.00	\$1,600.00		\$1,600.00	
	Schirmer Construction LLC	\$300.00	\$1,200.00	\$1,500.00		\$1,500.00	
93.	12.00 MNTH OF (619) FIELD OFFICE, TYPE B						
	Perk Company Inc.	\$2,000.00	\$500.00	\$2,500.00		\$30,000.00	
	J.D. Williamson Construction Co., Inc.	\$250.00	\$2,250.00	\$2,500.00		\$30,000.00	
	Schirmer Construction LLC	\$300.00	\$1,300.00	\$1,600.00		\$19,200.00	
94.	1.00 LS OF (623) CONSTRUCTION LAYOUT STAKES AND SURVEYING						
	Perk Company Inc.	\$34,000.00	\$1,000.00	\$35,000.00		\$35,000.00	
	J.D. Williamson Construction Co., Inc.	\$18,000.00	\$2,000.00	\$20,000.00		\$20,000.00	
	Schirmer Construction LLC	\$15,000.00	\$5,000.00	\$20,000.00		\$20,000.00	
95.	1.00 LS OF (624) MOBILIZATION						
	Perk Company Inc.	\$49,000.00	\$20,000.00	\$69,000.00		\$69,000.00	
	J.D. Williamson Construction Co., Inc.	\$90,000.00	\$10,000.00	\$100,000.00		\$100,000.00	
	Schirmer Construction LLC	\$80,000.00	\$20,000.00	\$100,000.00		\$100,000.00	
96.	6.00 EACH OF (625) CONNECTOR KIT, TYPE II						
	Perk Company Inc.	\$25.00	\$100.00	\$125.00		\$750.00	
	J.D. Williamson Construction Co., Inc.	\$97.50	\$32.50	\$130.00		\$780.00	
	Schirmer Construction LLC	\$75.00	\$50.00	\$125.00		\$750.00	
97.	3.00 EACH OF (625) CONNECTOR KIT, TYPE III						
	Perk Company Inc.	\$25.00	\$100.00	\$125.00		\$375.00	
	J.D. Williamson Construction Co., Inc.	\$97.50	\$32.50	\$130.00		\$390.00	
	Schirmer Construction LLC	\$75.00	\$50.00	\$125.00		\$375.00	
98.	3.00 EACH OF (625) CABLE SPLICING KIT						
	Perk Company Inc.	\$25.00	\$100.00	\$125.00		\$375.00	
	J.D. Williamson Construction Co., Inc.	\$97.50	\$32.50	\$130.00		\$390.00	
	Schirmer Construction LLC	\$75.00	\$50.00	\$125.00		\$375.00	



Project No. 14154

LIST OF ALL ITEMS

NOTE: Bidders Informal unit price or item total appear if different than bid tab calculated price.

	<u>Bidders</u>	<u>Labor</u>	<u>Material</u>	<u>Calculated Unit Price</u>	<u>Bidder's Informal Unit Price</u>	<u>Calculated Line Item Total</u>	<u>Bidder's Informal Line Item Total</u>
99.	3.00 EACH OF (625) LIGHT POLE, DECORATIVE, AS PER PLAN						
	Perk Company Inc.	\$2,875.00	\$2,000.00	\$4,875.00		\$14,625.00	
	J.D. Williamson Construction Co., Inc.	\$3,900.00	\$1,300.00	\$5,200.00		\$15,600.00	
	Schirmer Construction LLC	\$1,200.00	\$4,000.00	\$5,200.00		\$15,600.00	
100.	12.00 EACH OF (625) LIGHT POLE ANCHOR L-BOLTS						
	Perk Company Inc.	\$15.00	\$10.00	\$25.00		\$300.00	
	J.D. Williamson Construction Co., Inc.	\$19.50	\$6.50	\$26.00		\$312.00	
	Schirmer Construction LLC	\$75.00	\$25.00	\$100.00		\$1,200.00	
101.	3.00 EACH OF (625) LIGHT POLE FOUNDATION, 24 INCH X 6' DEEP, AS PER PLAN						
	Perk Company Inc.	\$200.00	\$500.00	\$700.00		\$2,100.00	
	J.D. Williamson Construction Co., Inc.	\$362.50	\$187.50	\$550.00		\$2,250.00	
	Schirmer Construction LLC	\$500.00	\$200.00	\$700.00		\$2,100.00	
102.	564.00 FT OF (625) NO. 4 AWG 5000 VOLT DISTRIBUTION CABLE						
	Perk Company Inc.	\$1.75	\$2.00	\$3.75		\$2,115.00	
	J.D. Williamson Construction Co., Inc.	\$3.00	\$1.00	\$4.00		\$2,256.00	
	Schirmer Construction LLC	\$2.00	\$2.00	\$4.00		\$2,256.00	
103.	171.00 FT OF (625) NO. 10 AWG POLE AND BRACKET CABLE						
	Perk Company Inc.	\$0.80	\$1.00	\$1.80		\$307.80	
	J.D. Williamson Construction Co., Inc.	\$1.50	\$0.50	\$2.00		\$342.00	
	Schirmer Construction LLC	\$1.00	\$1.00	\$2.00		\$342.00	
104.	636.00 FT OF (625) CONDUIT, 3 INCH, 725.04						
	Perk Company Inc.	\$3.00	\$10.00	\$13.00		\$8,268.00	
	J.D. Williamson Construction Co., Inc.	\$10.50	\$3.50	\$14.00		\$8,904.00	
	Schirmer Construction LLC	\$10.00	\$3.00	\$13.00		\$8,268.00	
105.	3.00 EACH OF (625) LUMINAIRE, DECORATIVE, AS PER PLAN						
	Perk Company Inc.	\$1,800.00	\$2,000.00	\$3,800.00		\$11,400.00	
	J.D. Williamson Construction Co., Inc.	\$3,000.00	\$1,000.00	\$4,000.00		\$12,000.00	
	Schirmer Construction LLC	\$1,000.00	\$3,000.00	\$4,000.00		\$12,000.00	

LIST OF ALL ITEMS

NOTE: Bidders Informal unit price or item total appear if different than bid tab calculated price.

Bidders	Labor	Material	Calculated Unit Price	Bidder's Informal Unit Price	Calculated Line Item Total	Bidder's Informal Line Item Total
<b>106. 198.00 FT OF (625) TRENCH, 24 INCH DEEP</b>						
Perk Company Inc.	\$5.00	\$5.00	\$10.00		\$1,980.00	
J.D. Williamson Construction Co., Inc.	\$8.25	\$2.75	\$11.00		\$2,178.00	
Schirmer Construction LLC	\$8.00	\$2.00	\$10.00		\$1,980.00	
<b>107. 6.00 EACH OF (625) PULL BOX, 725.08, 18 INCH</b>						
Perk Company Inc.	\$350.00	\$500.00	\$850.00		\$5,100.00	
J.D. Williamson Construction Co., Inc.	\$675.00	\$225.00	\$900.00		\$5,400.00	
Schirmer Construction LLC	\$600.00	\$250.00	\$850.00		\$5,100.00	
<b>108. 5.00 EACH OF (625) PULL BOX REMOVED</b>						
Perk Company Inc.	\$250.00	\$50.00	\$300.00		\$1,500.00	
J.D. Williamson Construction Co., Inc.	\$240.00	\$80.00	\$320.00		\$1,600.00	
Schirmer Construction LLC	\$250.00	\$50.00	\$300.00		\$1,500.00	
<b>109. 3.00 EACH OF (625) GROUND ROD</b>						
Perk Company Inc.	\$80.00	\$75.00	\$155.00		\$465.00	
J.D. Williamson Construction Co., Inc.	\$123.75	\$41.25	\$165.00		\$495.00	
Schirmer Construction LLC	\$55.00	\$100.00	\$155.00		\$465.00	
<b>110. 198.00 FT OF (625) PLASTIC CAUTION TAPE, AS PER PLAN</b>						
Perk Company Inc.	\$0.50	\$0.50	\$1.00		\$198.00	
J.D. Williamson Construction Co., Inc.	\$0.75	\$0.25	\$1.00		\$198.00	
Schirmer Construction LLC	\$0.50	\$0.50	\$1.00		\$198.00	
<b>111. 3.00 EACH OF (625) LIGHT POLE REMOVED, AS PER PLAN</b>						
Perk Company Inc.	\$250.00	\$50.00	\$300.00		\$900.00	
J.D. Williamson Construction Co., Inc.	\$240.00	\$80.00	\$320.00		\$960.00	
Schirmer Construction LLC	\$200.00	\$100.00	\$300.00		\$900.00	
<b>112. 1.00 EACH OF (625) LIGHTING, MISC.: INSTALL CIRCUIT BREAKER IN EXISTING PANEL, AS PER PLAN</b>						
Perk Company Inc.	\$25.00	\$100.00	\$125.00		\$125.00	
J.D. Williamson Construction Co., Inc.	\$97.50	\$32.50	\$130.00		\$130.00	
Schirmer Construction LLC	\$75.00	\$50.00	\$125.00		\$125.00	

LIST OF ALL ITEMS

NOTE: Bidders Informal unit price or item total appear if different than bid tab calculated price.

Bidders	Labor	Material	Calculated Unit Price	Bidder's Informal Unit Price	Calculated Line Item Total	Bidder's Informal Line Item Total
<b>113. 28.00 FT OF (630) GROUND MOUNTED SUPPORT, NO. 3 POST</b>						
Perk Company Inc.	\$3.00	\$5.00	\$8.00		\$224.00	
J.D. Williamson Construction Co., Inc.	\$6.75	\$2.25	\$9.00		\$252.00	
Schirmer Construction LLC	\$6.00	\$2.00	\$8.00		\$224.00	
<b>114. 17.00 SF OF (630) SIGN, FLAT SHEET</b>						
Perk Company Inc.	\$8.00	\$10.00	\$18.00		\$306.00	
J.D. Williamson Construction Co., Inc.	\$14.25	\$4.75	\$19.00		\$325.00	
Schirmer Construction LLC	\$10.00	\$8.00	\$18.00		\$306.00	
<b>115. 4.00 EACH OF (630) REMOVAL OF GROUND MOUNTED SIGN AND STORAGE</b>						
Perk Company Inc.	\$30.00	\$5.00	\$35.00		\$140.00	
J.D. Williamson Construction Co., Inc.	\$27.75	\$9.25	\$37.00		\$148.00	
Schirmer Construction LLC	\$25.00	\$10.00	\$35.00		\$140.00	
<b>116. 2.00 EACH OF (630) REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSAL</b>						
Perk Company Inc.	\$20.00	\$5.00	\$25.00		\$50.00	
J.D. Williamson Construction Co., Inc.	\$19.50	\$6.50	\$26.00		\$52.00	
Schirmer Construction LLC	\$15.00	\$10.00	\$25.00		\$50.00	
<b>117. 0.05 MILE OF (642) CENTER LINE</b>						
Perk Company Inc.	\$12,000.00	\$30,000.00	\$42,000.00		\$2,100.00	
J.D. Williamson Construction Co., Inc.	\$33,750.00	\$11,250.00	\$45,000.00		\$2,250.00	
Schirmer Construction LLC	\$35,000.00	\$10,000.00	\$45,000.00		\$2,250.00	
<b>118. 1.00 EACH OF (659) SOIL ANALYSIS TEST</b>						
Perk Company Inc.	\$500.00	\$50.00	\$550.00		\$550.00	
J.D. Williamson Construction Co., Inc.	\$75.00	\$25.00	\$100.00		\$100.00	
Schirmer Construction LLC	\$50.00	\$50.00	\$100.00		\$100.00	
<b>119. 85.00 CY OF (659) TOPSOIL</b>						
Perk Company Inc.	\$10.00	\$30.00	\$40.00		\$3,400.00	
J.D. Williamson Construction Co., Inc.	\$48.75	\$16.25	\$65.00		\$5,525.00	
Schirmer Construction LLC	\$40.00	\$30.00	\$70.00		\$5,950.00	

LIST OF ALL ITEMS

NOTE: Bidders Informal unit price or item total appear if different than bid tab calculated price.

Bidders	Labor	Material	Calculated Unit Price	Bidder's Informal Unit Price	Calculated Line Item Total	Bidder's Informal Line Item Total
<b>120. 750.00 SY OF (659) SEEDING AND MULCHING, CLASS 1, AS PER PLAN</b>						
Perk Company Inc.	\$1.00	\$1.00	\$2.00		\$1,500.00	
J.D. Williamson Construction Co., Inc.	\$1.50	\$0.50	\$2.00		\$1,500.00	
Schirmer Construction LLC	\$2.00	\$1.00	\$3.00		\$2,250.00	
<b>121. 250.00 SY OF (659) SEEDING AND MULCHING, CLASS 3B, AS PER PLAN</b>						
Perk Company Inc.	\$1.00	\$1.00	\$2.00		\$500.00	
J.D. Williamson Construction Co., Inc.	\$0.75	\$0.25	\$1.00		\$250.00	
Schirmer Construction LLC	\$2.00	\$1.00	\$3.00		\$750.00	
<b>122. 100.00 SY OF (659) REPAIR SEEDING AND MULCHING</b>						
Perk Company Inc.	\$0.48	\$0.52	\$1.00		\$100.00	
J.D. Williamson Construction Co., Inc.	\$3.00	\$1.00	\$4.00		\$400.00	
Schirmer Construction LLC	\$2.00	\$1.00	\$3.00		\$300.00	
<b>123. 0.10 TON OF (659) COMMERCIAL FERTILIZER</b>						
Perk Company Inc.	\$650.00	\$200.00	\$850.00		\$85.00	
J.D. Williamson Construction Co., Inc.	\$375.00	\$125.00	\$500.00		\$50.00	
Schirmer Construction LLC	\$600.00	\$400.00	\$1,000.00		\$100.00	
<b>124. 0.20 ACRE OF (659) LIME</b>						
Perk Company Inc.	\$450.00	\$200.00	\$650.00		\$130.00	
J.D. Williamson Construction Co., Inc.	\$0.75	\$0.25	\$1.00		\$0.20	
Schirmer Construction LLC	\$600.00	\$400.00	\$1,000.00		\$200.00	
<b>125. 9.00 MGAL OF (659) WATER</b>						
Perk Company Inc.	\$20.00	\$5.00	\$25.00		\$225.00	
J.D. Williamson Construction Co., Inc.	\$33.75	\$11.25	\$45.00		\$405.00	
Schirmer Construction LLC	\$40.00	\$10.00	\$50.00		\$450.00	
<b>126. 8.00 CY OF (680) SPECIAL - LANDSCAPE STONE, 2 INCH NOMINAL SIZE</b>						
Perk Company Inc.	\$50.00	\$80.00	\$150.00		\$1,040.00	
J.D. Williamson Construction Co., Inc.	\$450.00	\$150.00	\$600.00		\$4,800.00	
Schirmer Construction LLC	\$155.00	\$55.00	\$210.00		\$1,680.00	

LIST OF ALL ITEMS

NOTE: Bidders Informal unit price or item total appear if different than bid tab calculated price.

Bidders	Labor	Material	Calculated Unit Price	Bidder's Informal Unit Price	Calculated Line Item Total	Bidder's Informal Line Item Total
127. 1.00 LS OF (690) ASBESTOS ABATEMENT						
Perk Company Inc.	\$900.00	\$100.00	\$1,000.00		\$1,000.00	
J.D. Williamson Construction Co., Inc.	\$412.50	\$137.50	\$550.00		\$550.00	
Schirmer Construction LLC	\$1.00	\$0.00	\$1.00		\$1.00	
128. 10,000.00 EACH OF (832) EROSION CONTROL						
Perk Company Inc.	\$0.00	\$1.00	\$1.00		\$10,000.00	
J.D. Williamson Construction Co., Inc.	\$0.50	\$0.50	\$1.00		\$10,000.00	
Schirmer Construction LLC	\$0.50	\$0.50	\$1.00		\$10,000.00	