Bid opening Date: May 19, 2017

BID SUMMARY - Contract A Painting Project

BIDDER		BASE BID	ALTERNATES A1 & A3	BASE BID AND ALTERNATES
1	Apex Construction and Management	\$43,903.00	\$13,881.00	\$57,784.00
2	Frank Novak & Sons Companies	\$38,741.00	\$22,099.00	\$60,840.00

Bid opening Date: May 19, 2017 CONTRACT A - BID TABULATION

			Apex Construction and Management					Frank Novak & Sons Companies				
Ref	Description - Base	Quan.	Unit	Unit Price	Unit Price	Total Unit		Unit Price	Unit Price	Total Unit		
No.				Labor	Material	Price	Item Total	Labor	Material	Price	Item Total	
1	Middle School Offices and Gymnasium	1	LUMP	\$13,993.00	\$5,997.00	\$19,990.00	\$19,990.00	\$19,041.00	\$4,750.00	\$23,791.00	\$23,791.00	
2	High School Accessory Building	1	LUMP	\$14,639.00	\$6,274.00	\$20,913.00	\$20,913.00	\$10,045.00	\$1,905.00	\$11,950.00	\$11,950.00	
3	Contingency	1	LUMP			\$3,000.00	\$3,000.00			\$3,000.00	\$3,000.00	
	Total Bid Amount - Base Bid	\$43,903.00				\$38,741.00						

	·		Apex Construction and Management				Frank Novak & Sons Companies				
Ref	Description - Alternates	Quan.	Unit	Unit Price	Unit Price	Total Unit		Unit Price	Unit Price	Total Unit	
No.				Labor	Material	Price	Item Total	Labor	Material	Price	Item Total
A1	Admin Building Interior Walls & Ceilings	1	LUMP	\$5,983.00	\$2,564.00	\$8,547.00	\$8,547.00	\$11,125.00	\$2,109.00	\$13,234.00	\$13,234.00
А3	Middle School Classrooms	1	LUMP	\$3,734.00	\$1,600.00	\$5,334.00	\$5,334.00	\$7,445.00	\$1,420.00	\$8,865.00	\$8,865.00
	Total Bid Amount - Alternates						\$13,881.00				\$22,099.00

Total Bid Amount - Base Bid and Alternates	\$57,784.00		\$60,840.00
--	-------------	--	-------------

Bid opening Date: May 19, 2017

BID SUMMARY - Contract B Concrete Replacement

	BIDDER	BASE BID
1	Lake County Landscape & Supply	\$24,738.00
2	Apex Construction and Management	\$49,600.00
3	Frank Novak & Sons Companies	\$52,645.00

2017 Building and Site Improvemenst Wickliffe City School District Project No. 170228 Bid opening Date: May 19, 2017

Bid opening Date: May 19, 2017 CONTRACT A - BID TABULATION

				Lake County Landscape & Supply			Apex Construction and Management				Frank Novak & Sons Companies			nies	
Ref	Description - Base	Quan.	Unit	Unit Price	Unit Price	Total Unit		Unit Price	Unit Price	Total Unit		Unit Price	Unit Price	Total Unit	i .
No.				Labor	Material	Price	Item Total	Labor	Material	Price	Item Total	Labor	Material	Price	Item Total
1	High School Gymnasium Doors Walkway	1	LUMP	\$3,500.00	\$2,400.00	\$5,900.00	\$5,900.00	\$5,760.00	\$3,840.00	\$9,600.00	\$9,600.00	\$10,032.00	\$8,310.00	\$18,342.00	\$18,342.00
2	High School Walkway Near Flagpole	1	LUMP	\$3,850.00	\$3,510.00	\$7,360.00	\$7,360.00	\$6,300.00	\$4,200.00	\$10,500.00	\$10,500.00	\$5,540.00	\$4,620.00	\$10,160.00	\$10,160.00
3	High School Tech Walkway	1	LUMP	\$2,600.00	\$600.00	\$3,200.00	\$3,200.00	\$9,600.00	\$6,400.00	\$16,000.00	\$16,000.00	\$3,163.00	\$2,400.00	\$5,563.00	\$5,563.00
4	Administartion Area	1	LUMP	\$3,048.00	\$2,230.00	\$5,278.00	\$5,278.00	\$6,300.00	\$4,200.00	\$10,500.00	\$10,500.00	\$9,740.00	\$5,840.00	\$15,580.00	\$15,580.00
5	Contingency	1	LUMP			\$3,000.00	\$3,000.00			\$3,000.00	\$3,000.00			\$3,000.00	\$3,000.00
	Total Bid Amount - Base Bid						\$24,738.00				\$49,600.00	<u>.</u>	Appropriate to the contract of		\$52,645.00

Project No. 170228

Bid opening Date: May 19, 2017

BID SUMMARY - Contract C Locker Room Improvements

BIDDER		BASE BID	ALTERNATE C1	BASE BID AND ALTERNATE
1	Apex Construction and Management	\$69,686.00	\$6,860.00	\$76,546.00

Bid opening Date: May 19, 2017 CONTRACT A - BID TABULATION

				Apex Construction and Management				
Ref	Description - Base	Quan.	Unit	Unit Price	Unit Price	Total Unit		
No.				Labor	Material	Price	Item Total	
1	general Trades	1	LUMP	\$39,680.00	\$17,006.00	\$56,686.00	\$56,686.00	
2	Mechanical / Electrical Trades	1	LUMP	\$7,000.00	\$3,000.00	\$10,000.00	\$10,000.00	
3	Contingency	1	LUMP			\$3,000.00	\$3,000.00	
	Total Bid Amount - Base Bid						\$69,686.00	

				Аре	ement		
Ref	Description - Alternates	Quan.	Unit	Unit Price	Unit Price	Total Unit	
No.		-		Labor	Material	Price	Item Total
C1	Hallway Entry	1	LUMP	\$3,430.00	\$3,430.00	\$6,860.00	\$6,860.00
	Total Bid Amount - Alternates		-				\$6,860.00

	Total Bid Amount - Base Bid and Alternates	\$76,546.00
i		<u>k</u>