

1	103s00011	PRECONSTRUCTION VIDEO DOCUMENTATION, AS PER PLAN	1.00	LS
2	103s05001	BONDS AND INSURANCES, AS PER PLAN	1.00	LS
3	201E11000	CLEARING AND GRUBBING	1.00	LS
4	207s98021	TEMPORARY EROSION CONTROL, AS PER PLAN	1.00	LS
5	253s09533	TEMPORARY HAUL ROAD, AS PER PLAN	1.00	EACH
6	601s21651	ARMOR STONE, AS PER PLAN	525.00	CY
7	601E26001	DUMPED ROCK FILL, TYPE B, AS PER PLAN	56.00	CY
8	601E27001	DUMPED ROCK FILL, TYPE C, AS PER PLAN	98.00	CY
9	624E10000	MOBILIZATION	1.00	LS
10	659E10001	SEEDING AND MULCHING, AS PER PLAN	105.00	SY
11	690E12003	GEOTEXTILE FABRIC, 712.09 TYPE B	190.00	SY