

To: All Plan Holders of Record

From: CT Consultants, Inc.
For the Owner

Re: *Addendum No. 1*
S.R. 45 Corridor Improvements Final Site Work - Water Booster Pump Station
Village of Lordstown

Date: April 13, 2022

This Addendum forms a part of the contract documents and modifies the original bidding documents dated April 2022 and all previous addenda, if any. Acknowledge receipt of this addendum in the space provided in the bid forms. Failure to do so may subject the bidder to disqualification.

OPINION OF PROBABLE CONSTRUCTION COST

The Opinion of Probable Construction Cost as published in the Legal Notice shall be changed from \$536,700.00 to \$267,000.00.

BID FORMS

Replace Bid Form, Pages BF.8, with the enclosed Bid Form, Pages BF.8A.

Ref. No. 7 quantity change from 71 CY to 78 CY

Ref. No. 11 quantity change from 1,680 FT to 320 FT

Ref. No. 18 amount change from \$18,500 to \$15,000

LH/GS:mep

Enclosures

H:\2020\20090002\SPEC\Phase 2 - 20090002PH2 - Final Site Work\Addenda\Addendum 01\Addendum 01.Doc

**Proposal to Village of Lordstown
For S.R. 45 Corridor Improvements
Final Site Work - Water Booster Pump Station
Project No. 20090002**

REF. NO.	DESCRIPTION	QTY.	MEASURE UNITS	UNIT PRICE LABOR	UNIT PRICE MATERIAL	TOTAL UNIT PRICE	ITEM TOTAL
1	(SPC) PRECONSTRUCTION VIDEO DOCUMENTATION	1.00	LS	\$	\$	\$	\$
2	(SPC) BONDS AND INSURANCES, AS PER PLAN	1.00	LS	\$	\$	\$	\$
3	(202) FENCE REMOVED, AS PER PLAN	100.00	FT	\$	\$	\$	\$
4	(203) EXCAVATION, AS PER PLAN	260.00	CY	\$	\$	\$	\$
5	(203) SUBGRADE COMPACTION	8,280.00	SF	\$	\$	\$	\$
6	(204) PROOF ROLLING	10.00	HOUR	\$	\$	\$	\$
7	(304) AGGREGATE BASE, AS PER PLAN	78.00	CY	\$	\$	\$	\$
8	(452) 6 INCH NON-REINFORCED CONCRETE PAVEMENT, AS PER PLAN	420.00	SY	\$	\$	\$	\$
9	(452) 8 INCH NON-REINFORCED CONCRETE PAVEMENT, AS PER PLAN	510.00	SY	\$	\$	\$	\$
10	(605) 4 INCH SHALLOW PIPE UNDERDRAIN, AS PER PLAN	215.00	FT	\$	\$	\$	\$
11	(607) FENCE, ORNAMENTAL, AS PER PLAN	320.00	FT	\$	\$	\$	\$
12	(607) DOUBLE GATE, AS PER PLAN	1.00	EACH	\$	\$	\$	\$
13	(623) CONSTRUCTION LAYOUT STAKES AND SURVEYING	1.00	LS	\$	\$	\$	\$
14	(624) MOBILIZATION	1.00	LS	\$	\$	\$	\$
15	(SPC) WATER WORK MISC. - ACCESS HATCH IMPROVEMENTS	2.00	EACH	\$	\$	\$	\$
16	(659) SEEDING AND MULCHING, AS PER PLAN	6,525.00	SY	\$	\$	\$	\$
17	(SPC) TEMPORARY SEDIMENT AND EROSION CONTROL, AS PER PLAN	1.00	LS	\$	\$	\$	\$
18	(SPC) CONTINGENCY/DISCRETIONARY ALLOWANCE	1.00	LS	\$	\$	\$	\$ 15,000.00
INFORMAL TOTAL BID						\$	\$