

## ADDENDUM #1

**Job #:** 210238      **Project Title:** FARMCREST & KINCAID RECONSTRUCTION  
**Client:** AMBERLEY VILLAGE

**Issue Date:** MONDAY, FEBRUARY 28, 2022

**Bid Date:** WEDNESDAY, MARCH 2, 2022 at 10:00 AM

THIS IS TO CERTIFY THAT YOU ARE IN RECEIPT OF ADDENDUM #1 FOR THE ABOVE-MENTIONED PROJECT.

PLEASE SIGN AND RETURN BY FAX ( 513.791.1936 ) TO THE ATTENTION OF PEGGY BELLEW OR YOU MAY RESPOND VIA EMAIL TO: [pbellew@ctconsultants.com](mailto:pbellew@ctconsultants.com)

---

Name / Title:

---

Company:

---

Date:

---

### CHANGES / ADDITIONS / DELETIONS:

- 1) Line items 111, 112, & 115 should be noted as contingency items.
- 2) Line item 89 shall be deleted.
- 3) Regarding ITEM 605 6" SHALLOW PIPE UNDERDRAIN W/ FABRIC WRAP (Bid Items #20 & #64), as shown on Sheet 2 and Sheet 24, a 14" width of trench will be utilized, and the pipe material shall be " Rigid PVC Perforated Pipe"

*Please note there is no change in the bid opening date and time.*

**END ADDENDUM 1**