

Bid Opening Report – Apparent Bids

Bid Date: April 12, 2022

**21044201 - Millersport Water Meter Replacement and System Upgrade
Village of Millersport**

Opinion of Probable Construction Cost: \$600,000

<i>BIDDER NAME</i>	<i>Bond / Check</i>	<i>Addenda Received (2)</i>	<i>Base Bid Meter Replacement</i>	<i>Alternate 1 Advanced Meter Infrastructure (AMI) System Upgrade</i>	<i>Alternate 2 Advanced Meter Reading (AMR) System Upgrade</i>
<i>Core and Main</i>			<i>\$ 578,921.00</i>	<i>\$ 119,890.00</i>	<i>\$ 48,200.00</i>
<i>Ferguson Waterworks</i>					
<i>Maguire Iron, Inc.</i>					
<i>NECO Water</i>			<i>\$ 424,999.36</i>	<i>\$ 59,863.73</i>	<i>\$ 22,175.14</i>
<i>Pipelines, Inc.</i>					

HA2021\21024401\SPEC\Bor Prev Wage\Bis Opening Report.Doc

