

Bid Opening Report – Apparent Bids

Bid Date: March 17, 2022

210427 - Geneva Memorial Field Improvements – Geneva

Opinion of Probable Construction Costs: \$365,000.00

BIDDER NAME	Bond / Check	Addenda Received	Part A Handicap Parking	Part B Tennis Courts	Part B Tennis Courts Contingency 1 Full Depth Excavation	Part B Tennis Courts Contingency 2 Partial Depth Excavation	Part C Walking / Running Track	Part D General Items
<i>Kope Construction, LLC</i>	✓	✓	\$ 73,252 ⁵⁰	\$ 127,977 ⁷⁰	\$ 47,806 ⁰⁰	\$ 44,974 ⁵⁰	\$ 119,017 ⁰⁰	\$ 67,700 ⁰⁰
<i>Koski Construction Co.</i>	✓	✓	\$ 66,183 ⁵⁰	\$ 115,034 ²⁵	\$ 53,015 ⁰⁰	\$ 31,358 ⁰⁰	\$ 91,893 ⁰⁰	\$ 54,750 ⁰⁰
<i>Ronyak Paving, Inc.</i>								

H:\2021\210427\SPEC\Bid Opening Report.Doc

