

Bid Opening Report – Apparent Bids

Bid Date: March 10, 2023 @ 12:00 p.m.

230052 - 2023 Pavement Repair Program - City of Eastlake

Opinion of Probable Construction Cost:

Contract A – Base Bid - \$349,000.00, Contract A – Alternate 1 - \$165,900.00

Contract B – Base Bid - \$492,500.00, Contract B – Alternate 1 - \$195,300.00, Contract B – Alternate 2 - \$19,700.00

| <i>BIDDER NAME</i> | <i>Bond/ Check</i> | <i>Addendum Received</i> | <i>Contract A Asphalt Pavement Base Bid</i> | <i>Contract A Asphalt Pavement Alternate 1</i> | <i>Contract B Concrete Pavement Base Bid</i> | <i>Contract B Concrete Pavement Alternate 1</i> | <i>Contract B Concrete Pavement Alternate 2</i> |
|---|------------------------|------------------------------|---|--|--|---|---|
| <i>A & J Cement Contractors, Inc.</i> | ✓ | ✓ | — | — | 419,582 ⁻ | 167,940 ⁻ | 33,481 ⁻ |
| <i>Chagrin Valley Paving, Inc.</i> | ✓ | ✓ | 356,905 ⁷⁹ | 162,975 ⁸⁵ | — | — | — |
| <i>Cole Burton Contractors, LLC</i> | ✓ | ✓ | 377,973 ²⁵ | 165,903 ⁷⁵ | — | — | — |
| <i>Geauga Highway Company</i> | ✓ | ✓ | 371,308 ⁴⁹ | 174,749 ³⁵ | — | — | — |
| <i>Karvo Companies, Inc.</i> X | | | | | | | |
| <i>Perk Company, Inc.</i> X | | | | | | | |
| <i>T.C. Construction Co., Inc.</i> | ✓ | ✓ | — | — | 340,416 ⁻ | 136,241 ⁻ | 21,639 ⁻ |
| <i>Tri Mor Corp.</i> | ✓ | ✓ | — | — | 465,070 ⁻ | 182,410 ⁻ | 37,070 ⁻ |
| | | | | | | | |

H:\2023\230052\SPEC\Bid Opening Report.Doc

