

Quentin Road Lift Station Improvements
 City of Eastlake
 Bid Opening Date: September 02, 2009
 Bid Tabulation Summary
 Part E - Miscellaneous
 Project No. 08427

LIST OF ALL ITEMS

NOTE: Bidders Informal unit price or item total appear if different than bid tab calculated price.

<u>Bidders</u>	<u>Labor</u>	<u>Material</u>	<u>Calculated Unit Price</u>	<u>Bidder's Informal Unit Price</u>	<u>Calculated Line Item Total</u>	<u>Bidder's Informal Line Item Total</u>
1. 1.00 LUMP OF (SPC) BONDS AND INSURANCES, AS PER PLAN						
ABC Piping Co.	\$1,000.00	\$24,000.00	\$25,000.00		\$25,000.00	
Nerone & Sons Inc.	\$14,500.00	\$0.00	\$14,500.00		\$14,500.00	
2. 1.00 LUMP OF (614) MAINTAINING TRAFFIC, AS PER PLAN						
ABC Piping Co.	\$10,000.00	\$10,000.00	\$20,000.00		\$20,000.00	
Nerone & Sons Inc.	\$43,500.00	\$0.00	\$43,500.00		\$43,500.00	
3. 1.00 LUMP OF (624) MOBILIZATION						
ABC Piping Co.	\$2,000.00	\$2,000.00	\$4,000.00		\$4,000.00	
Nerone & Sons Inc.	\$28,500.00	\$0.00	\$28,500.00		\$28,500.00	
4. 1.00 LUMP OF (SPC) CONTINGENCY/DISCRETIONARY ALLOWANCE						
ABC Piping Co.	\$0.00	\$80,000.00	\$80,000.00		\$80,000.00	
Nerone & Sons Inc.	\$0.00	\$80,000.00	\$80,000.00		\$80,000.00	