



LEGGETT & SCHUMARD STREET IMPROVEMENTS
VILLAGE OF LINCOLN HEIGHTS
PROJECT #: 180292
BID OPENING DATE & TIME: February 7, 2019 at 10:00 AM

ADLETA, INC.

BARRETT PAVING
MATERIALS, INC.

J. K. MEURER CORP.

FRED A NEMANN CO.

RACK & BALLAUER
EXCAVATING CO. INC.

BID TABULATION

Item No.	Spec. No.	Item	Est. Qty.	Unit of Measure	Unit Cost Total	Item Cost	Unit Cost Total	Item Cost	Unit Cost Total	Item Cost	Unit Cost Total	Item Cost	Unit Cost Total	Item Cost	Unit Cost Total	Item Cost
SCHUMARD AVENUE																
1	202	REMOVE CONCRETE BLOCKOUT AT SINGLE GUTTER INLET AND REPLACE WITH 302	2	EA	\$1,500.00	\$3,000.00	\$300.00	\$600.00	\$700.00	\$1,400.00	\$50.00	\$100.00	\$500.00	\$1,000.00	\$350.00	\$700.00
2	202	REMOVE CONCRETE BLOCKOUT AT DOUBLE GUTTER INLET AND REPLACE WITH 302	12	EA	\$2,000.00	\$24,000.00	\$325.00	\$3,900.00	\$750.00	\$9,000.00	\$50.00	\$600.00	\$750.00	\$9,000.00	\$375.00	\$4,500.00
3	202	*CLEANING EXISTING STORM CONDUIT, 12" - 18" DIAMETER	50	LF	\$15.00	\$750.00	\$5.00	\$250.00	\$20.00	\$1,000.00	\$10.00	\$500.00	\$40.00	\$2,000.00	\$40.00	\$2,000.00
4	253	PAVEMENT REPAIR (FULL DEPTH)	166	SY	\$75.00	\$12,450.00	\$59.75	\$9,918.50	\$60.00	\$9,960.00	\$40.00	\$6,640.00	\$60.00	\$9,960.00	\$250.00	\$41,500.00
5	253	*PAVEMENT REPAIR, MISC: SLAG STABILIZATION, INCLUDING REMOVAL OF UNCLASSIFIED MATERIAL AND CHOKE WITH 3"-304	25	CY	\$100.00	\$2,500.00	\$55.00	\$1,375.00	\$100.00	\$2,500.00	\$60.00	\$1,500.00	\$100.00	\$2,500.00	\$65.00	\$1,625.00
6	254	PAVEMENT PLANNING, (3")	3,461	SY	\$4.00	\$13,844.00	\$1.85	\$6,402.85	\$1.86	\$6,437.46	\$3.00	\$10,383.00	\$2.00	\$6,922.00	\$2.00	\$6,922.00
7	304	*AGGREGATE BASE FOR SUBGRADE REPAIR	25	CY	\$100.00	\$2,500.00	\$75.00	\$1,875.00	\$100.00	\$2,500.00	\$60.00	\$1,500.00	\$100.00	\$2,500.00	\$65.00	\$1,625.00
8	407	TACK COAT (INTERMEDIATE COURSE; 0.04 GAL/SY)	138	GAL	\$5.00	\$690.00	\$0.01	\$1.38	\$0.01	\$1.38	\$8.00	\$1,104.00	\$0.02	\$2.76	\$1.00	\$138.00
9	407	TACK COAT (SURFACE COURSE; 0.075 GAL/SY)	259	GAL	\$5.00	\$1,295.00	\$0.01	\$2.59	\$0.01	\$2.59	\$8.00	\$2,072.00	\$0.02	\$5.18	\$1.00	\$259.00
10	441	ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448) (1 1/2")	144	CY	\$165.00	\$23,760.00	\$141.15	\$20,325.60	\$141.00	\$20,304.00	\$158.00	\$22,752.00	\$144.00	\$20,736.00	\$162.00	\$23,328.00
11	441	ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG64-22 (1 1/2")	144	CY	\$175.00	\$25,200.00	\$155.55	\$22,399.20	\$156.00	\$22,464.00	\$158.00	\$22,752.00	\$159.00	\$22,896.00	\$175.00	\$25,200.00
12	448	MULTI-SEAL SURFACING, FIBERMAT	3,461	SY	\$5.50	\$19,035.50	\$4.35	\$15,055.35	\$4.22	\$14,605.42	\$4.40	\$15,228.40	\$4.50	\$15,574.50	\$4.25	\$14,709.25
13	452	*NON-REINFORCED CONCRETE PAVEMENT, MISC.: 7" PLAIN PORTLAND CEMENT CONCRETE DRIVEWAY REMOVAL & REPLACEMENT, AS PER PLAN	60	SY	\$100.00	\$6,000.00	\$80.00	\$4,800.00	\$80.00	\$4,800.00	\$82.00	\$4,920.00	\$100.00	\$6,000.00	\$105.00	\$6,300.00
14	608	5" CONCRETE WALK	300	SF	\$8.00	\$2,400.00	\$9.40	\$2,820.00	\$9.40	\$2,820.00	\$10.00	\$3,000.00	\$10.00	\$3,000.00	\$12.00	\$3,600.00
15	608	CURB RAMP	2	EA	\$1,000.00	\$2,000.00	\$335.00	\$670.00	\$335.00	\$670.00	\$400.00	\$800.00	\$750.00	\$1,500.00	\$1,200.00	\$2,400.00
16	609	COMBINATION CURB AND GUTTER, TYPE 3 (30"), AS PER PLAN (INLCUDES REMOVAL OF EXISITNG)	500	LF	\$45.00	\$22,500.00	\$38.00	\$19,000.00	\$38.00	\$19,000.00	\$40.00	\$20,000.00	\$55.00	\$27,500.00	\$47.00	\$23,500.00
17	609	COMBINATION CURB AND GUTTER, TYPE 3 (36"), AS PER PLAN (INLCUDES REMOVAL OF EXISITNG)	200	LF	\$50.00	\$10,000.00	\$43.00	\$8,600.00	\$43.00	\$8,600.00	\$45.00	\$9,000.00	\$60.00	\$12,000.00	\$50.00	\$10,000.00
18	611	SGI CATCH BASIN RECONSTRUCTED TO GRADE	2	EA	\$1,200.00	\$2,400.00	\$1,140.00	\$2,280.00	\$1,140.00	\$2,280.00	\$1,200.00	\$2,400.00	\$1,500.00	\$3,000.00	\$2,000.00	\$4,000.00
19	611	DGI CATCH BASIN RECONSTRUCTED TO GRADE	10	EA	\$1,500.00	\$15,000.00	\$1,195.00	\$11,950.00	\$1,195.00	\$11,950.00	\$1,200.00	\$12,000.00	\$1,500.00	\$15,000.00	\$2,300.00	\$23,000.00
20	611	CATCH BASIN , NO. 3 WITH "L" GRATE INCLUDING REMOVAL OF EXISTING AND CONDUIT CONNECTIONS	2	EA	\$3,000.00	\$6,000.00	\$3,900.00	\$7,800.00	\$3,900.00	\$7,800.00	\$4,200.00	\$8,400.00	\$4,000.00	\$8,000.00	\$4,950.00	\$9,900.00
21	611	*SGI CATCH BASIN, GRATE REPLACED WITH VANE GRATE , TYPE "L"	1	EA	\$200.00	\$200.00	\$130.00	\$130.00	\$130.00	\$130.00	\$150.00	\$150.00	\$200.00	\$200.00	\$385.00	\$385.00
22	611	*DGI CATCH BASIN, GRATE REPLACED WITH VANE GRATE , TYPE "L"	1	EA	\$250.00	\$250.00	\$260.00	\$260.00	\$260.00	\$260.00	\$300.00	\$300.00	\$400.00	\$400.00	\$750.00	\$750.00
23	611	MANHOLE ADJUSTED TO GRADE	4	EA	\$600.00	\$2,400.00	\$630.00	\$2,520.00	\$680.00	\$2,720.00	\$750.00	\$3,000.00	\$600.00	\$2,400.00	\$850.00	\$3,400.00
24	611	*SANITARY MANHOLE REPAIRED AND ADJUSTED TO GRADE	1	EA	\$1,000.00	\$1,000.00	\$800.00	\$800.00	\$1,300.00	\$1,300.00	\$750.00	\$750.00	\$1,000.00	\$1,000.00	\$1,900.00	\$1,900.00
25	611	SANITARY MANHOLE ADJUSTED TO GRADE	7	EA	\$600.00	\$4,200.00	\$630.00	\$4,410.00	\$680.00	\$4,760.00	\$750.00	\$5,250.00	\$600.00	\$4,200.00	\$850.00	\$5,950.00
26	611	*SANITARY MANHOLE, BRICK MASONRY MANHOLE REPAIR	1	EA	\$1,000.00	\$1,000.00	\$630.00	\$630.00	\$570.00	\$570.00	\$1,500.00	\$1,500.00	\$1,000.00	\$1,000.00	\$2,500.00	\$2,500.00
27	611	* CONDUIT; 3" / 4" PVC SCHEDULE 40 PIPE	50	LF	\$20.00	\$1,000.00	\$7.00	\$350.00	\$7.00	\$350.00	\$30.00	\$1,500.00	\$20.00	\$1,000.00	\$50.00	\$2,500.00
28	614	MAINTAINNING TRAFFIC	1	LS	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$10,000.00	\$7,500.00	\$7,500.00	\$17,000.00	\$17,000.00	\$5,000.00	\$5,000.00
29	SPL	*SPECIAL - GAS VALVE ADJUSTED TO GRADE	5	EA	\$250.00	\$1,250.00	\$425.00	\$2,125.00	\$500.00	\$2,500.00	\$300.00	\$1,500.00	\$300.00	\$1,500.00	\$250.00	\$1,250.00
30	638	*WATER VALVE BOX ADJUSTED TO GRADE	5	EA	\$250.00	\$1,250.00	\$425.00	\$2,125.00	\$500.00	\$2,500.00	\$300.00	\$1,500.00	\$300.00	\$1,500.00	\$350.00	\$1,750.00
31	638	*SERVICE BOX ADJUSTED TO GRADE	10	EA	\$150.00	\$1,500.00	\$45.00	\$450.00	\$525.00	\$5,250.00	\$200.00	\$2,000.00	\$200.00	\$2,000.00	\$50.00	\$500.00
32	644	CENTERLINE	0.01	MILE	\$3,500.00	\$35.00	\$15,090.00	\$150.90	\$14,650.00	\$146.50	\$15,000.00	\$150.00	\$16,000.00	\$160.00	\$14,650.00	\$146.50
33	644	STOP LINE	15	LF	\$7.00	\$105.00	\$6.20	\$93.00	\$6.00	\$90.00	\$10.00	\$150.00	\$7.00	\$105.00	\$6.00	\$90.00
34	644	CROSSWALK LINE	85	LF	\$3.00	\$255.00	\$3.10	\$263.50	\$3.00	\$255.00	\$4.00	\$340.00	\$4.00	\$340.00	\$3.00	\$255.00
SUBTOTAL SCHUMARD AVENUE						\$219,769.50		\$164,332.87		\$178,926.35		\$171,241.40		\$201,901.44		\$231,582.75



LEGGETT & SCHUMARD STREET IMPROVEMENTS
VILLAGE OF LINCOLN HEIGHTS
PROJECT #: 180292
BID OPENING DATE & TIME: February 7, 2019 at 10:00 AM

ADLETA, INC.

BARRETT PAVING
MATERIALS, INC.

J. K. MEURER CORP.

FRED A NEMANN CO.

RACK & BALLAUER
EXCAVATING CO. INC.

BID TABULATION

Item No.	Spec. No.	Item	Est. Qty.	Unit of Measure	Unit Cost Total	Item Cost	ADLETA, INC.		BARRETT PAVING MATERIALS, INC.		J. K. MEURER CORP.		FRED A NEMANN CO.		RACK & BALLAUER EXCAVATING CO. INC.	
							Unit Cost Total	Item Cost	Unit Cost Total	Item Cost	Unit Cost Total	Item Cost	Unit Cost Total	Item Cost	Unit Cost Total	Item Cost
LEGGETT STREET																
35	202	REMOVE CONCRETE BLOCKOUT AT SINGLE GUTTER INLET AND REPLACE WITH 302	3	EA	\$1,500.00	\$4,500.00	\$300.00	\$900.00	\$700.00	\$2,100.00	\$50.00	\$150.00	\$500.00	\$1,500.00	\$350.00	\$1,050.00
36	202	REMOVE CONCRETE BLOCKOUT AT DOUBLE GUTTER INLET AND REPLACE WITH 302	2	EA	\$2,000.00	\$4,000.00	\$325.00	\$650.00	\$750.00	\$1,500.00	\$50.00	\$100.00	\$750.00	\$1,500.00	\$375.00	\$750.00
37	202	*CLEANING EXISTING STORM CONDUIT, 12" - 18" DIAMETER	50	LF	\$15.00	\$750.00	\$5.00	\$250.00	\$20.00	\$1,000.00	\$10.00	\$500.00	\$40.00	\$2,000.00	\$40.00	\$2,000.00
38	202	CURB REMOVED (FULL PAVEMENT REMOVAL SECTION ONLY)	900	LF	\$5.00	\$4,500.00	\$6.80	\$6,120.00	\$5.35	\$4,815.00	\$4.00	\$3,600.00	\$8.00	\$7,200.00	\$6.00	\$5,400.00
39	203	EXCAVATION (10', INCLUDING EXISTING PAVEMENT, AVERAGE 8" THICK) SEE PAVEMENT CORES	216	CY	\$40.00	\$8,640.00	\$36.50	\$7,884.00	\$28.00	\$6,048.00	\$35.00	\$7,560.00	\$60.00	\$12,960.00	\$26.00	\$5,616.00
40	204	*SUBGRADE STABILIZATION WITH GEOGRID MATERIAL, AS PER PLAN	150	SY	\$50.00	\$7,500.00	\$27.50	\$4,125.00	\$30.00	\$4,500.00	\$2.00	\$300.00	\$20.00	\$3,000.00	\$35.00	\$5,250.00
41	204	SUBGRADE COMPACCTION	780	SY	\$3.00	\$2,340.00	\$3.00	\$2,340.00	\$2.00	\$1,560.00	\$2.00	\$1,560.00	\$1.00	\$780.00	\$3.00	\$2,340.00
42	204	PROOF ROLLING	6	HRS	\$100.00	\$600.00	\$85.00	\$510.00	\$85.00	\$510.00	\$80.00	\$480.00	\$100.00	\$600.00	\$185.00	\$1,110.00
43	206	*CEMENT STABILIZED SUBGRADE, 12" DEEP, AS PER PLAN	150	SY	\$35.00	\$5,250.00	\$20.00	\$3,000.00	\$100.00	\$15,000.00	\$10.00	\$1,500.00	\$35.00	\$5,250.00	\$100.00	\$15,000.00
44	253	PAVEMENT REPAIR (FULL DEPTH)	700	SY	\$75.00	\$52,500.00	\$59.75	\$41,825.00	\$60.00	\$42,000.00	\$38.00	\$26,600.00	\$60.00	\$42,000.00	\$63.00	\$44,100.00
45	253	*PAVEMENT REPAIR, MISC: SLAG STABILIZATION, INCLUDING REMOVAL OF UNCLASSIFIED MATERIAL AND CHOKE WITH 3"-304	100	CY	\$80.00	\$8,000.00	\$65.00	\$6,500.00	\$100.00	\$10,000.00	\$60.00	\$6,000.00	\$100.00	\$10,000.00	\$65.00	\$6,500.00
46	254	PAVEMENT PLANNING, (3")	8,046	SY	\$4.00	\$32,184.00	\$1.95	\$15,689.70	\$1.97	\$15,850.62	\$3.00	\$24,138.00	\$2.00	\$16,092.00	\$1.85	\$14,885.10
47	301	7" ASPHALT BASE (2 LIFTS)	151	CY	\$130.00	\$19,630.00	\$170.00	\$25,670.00	\$171.00	\$25,821.00	\$137.00	\$20,687.00	\$174.00	\$26,274.00	\$144.00	\$21,744.00
48	407	TACK COAT (INTERMEDIATE COURSE; 0.04 GAL/SY)	353	GAL	\$5.00	\$1,765.00	\$0.01	\$3.53	\$0.01	\$3.53	\$8.00	\$2,824.00	\$0.02	\$7.06	\$1.00	\$353.00
49	407	TACK COAT (SURFACE COURSE; 0.075 GAL/SY)	662	GAL	\$5.00	\$3,310.00	\$0.01	\$6.62	\$0.01	\$6.62	\$8.00	\$5,296.00	\$0.02	\$13.24	\$1.00	\$662.00
50	441	ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 1, (448) (1 1/2")	367	CY	\$165.00	\$60,555.00	\$142.15	\$52,169.05	\$143.06	\$52,503.02	\$153.00	\$56,151.00	\$145.00	\$53,215.00	\$151.00	\$55,417.00
51	441	ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), PG64-22 (1 1/2")	367	CY	\$175.00	\$64,225.00	\$156.55	\$57,453.85	\$158.00	\$57,986.00	\$153.00	\$56,151.00	\$160.00	\$58,720.00	\$158.00	\$57,986.00
52	448	MULTI-SEAL SURFACING, FIBERMAT	8,046	SY	\$5.50	\$44,253.00	\$4.35	\$35,000.10	\$4.22	\$33,954.12	\$4.40	\$35,402.40	\$4.50	\$36,207.00	\$4.25	\$34,195.50
53	452	*NON-REINFORCED CONCRETE PAVEMENT, MISC.: 7" PLAIN PORTLAND CEMENT CONCRETE DRIVEWAY REMOVAL & REPLACEMENT, AS PER PLAN	50	SY	\$90.00	\$4,500.00	\$80.00	\$4,000.00	\$80.00	\$4,000.00	\$0.82	\$41.00	\$100.00	\$5,000.00	\$105.00	\$5,250.00
54	608	5" CONCRETE WALK	2,700	SF	\$8.00	\$21,600.00	\$9.40	\$25,380.00	\$9.40	\$25,380.00	\$10.00	\$27,000.00	\$10.00	\$27,000.00	\$12.00	\$32,400.00
55	608	CURB RAMP	20	EA	\$1,000.00	\$20,000.00	\$335.00	\$6,700.00	\$335.00	\$6,700.00	\$350.00	\$7,000.00	\$400.00	\$8,000.00	\$1,200.00	\$24,000.00
56	609	COMBINATION CURB AND GUTTER, TYPE 2 (18"), AS PER PLAN (INLCUDES REMOVAL OF EXISITNG)	500	LF	\$30.00	\$15,000.00	\$45.00	\$22,500.00	\$45.00	\$22,500.00	\$48.00	\$24,000.00	\$60.00	\$30,000.00	\$45.00	\$22,500.00
57	609	COMBINATION CURB AND GUTTER, TYPE 3 (30"), AS PER PLAN (INLCUDES REMOVAL OF EXISITNG)	450	LF	\$45.00	\$20,250.00	\$52.00	\$23,400.00	\$52.00	\$23,400.00	\$55.00	\$24,750.00	\$55.00	\$24,750.00	\$47.00	\$21,150.00
58	609	COMBINATION CURB AND GUTTER, TYPE 2 (30"), FULL PAVEMENT REMOVAL SECTION	900	LF	\$25.00	\$22,500.00	\$17.00	\$15,300.00	\$17.00	\$15,300.00	\$18.00	\$16,200.00	\$25.00	\$22,500.00	\$32.00	\$28,800.00
59	611	* CONDUIT; 3" / 4" PVC SCHEDULE 40 PIPE	50	LF	\$20.00	\$1,000.00	\$7.00	\$350.00	\$7.00	\$350.00	\$8.00	\$400.00	\$20.00	\$1,000.00	\$50.00	\$2,500.00
60	611	STORM MANHOLE ADJUSTED TO GRADE	10	EA	\$600.00	\$6,000.00	\$630.00	\$6,300.00	\$680.00	\$6,800.00	\$750.00	\$7,500.00	\$600.00	\$6,000.00	\$850.00	\$8,500.00
61	611	SANITARY MANHOLE ADJUSTED TO GRADE	3	EA	\$600.00	\$1,800.00	\$630.00	\$1,890.00	\$680.00	\$2,040.00	\$750.00	\$2,250.00	\$600.00	\$1,800.00	\$850.00	\$2,550.00
62	611	*SGI CATCH BASIN RECONSTRUCTED TO GRADE	1	EA	\$1,200.00	\$1,200.00	\$1,140.00	\$1,140.00	\$1,150.00	\$1,150.00	\$1,200.00	\$1,200.00	\$1,000.00	\$1,000.00	\$2,000.00	\$2,000.00
63	611	*DGI CATCH BASIN RECONSTRUCTED TO GRADE	1	EA	\$1,500.00	\$1,500.00	\$1,195.00	\$1,195.00	\$1,200.00	\$1,200.00	\$1,300.00	\$1,300.00	\$1,500.00	\$1,500.00	\$2,300.00	\$2,300.00
64	611	CATCH BASIN , NO. 3, AS PER PLAN (WITH "L" GRATE INCLUDING REMOVAL OF	6	EA	\$4,000.00	\$24,000.00	\$3,900.00	\$23,400.00	\$3,900.00	\$23,400.00	\$4,100.00	\$24,600.00	\$3,500.00	\$21,000.00	\$4,950.00	\$29,700.00
65	611	*SGI CATCH BASIN, GRATE REPLACED WITH VANE GRATE , TYPE "L"	1	EA	\$200.00	\$200.00	\$130.00	\$130.00	\$130.00	\$130.00	\$150.00	\$150.00	\$200.00	\$200.00	\$385.00	\$385.00
66	611	*DGI CATCH BASIN, GRATE REPLACED WITH VANE GRATE , TYPE "L"	1	EA	\$250.00	\$250.00	\$260.00	\$260.00	\$260.00	\$260.00	\$300.00	\$300.00	\$400.00	\$400.00	\$750.00	\$750.00
67	614	MAINTAINNING TRAFFIC	1	LS	\$10,000.00	\$10,000.00	\$20,000.00	\$20,000.00	\$20,850.00	\$20,850.00	\$7,500.00	\$7,500.00	\$22,000.00	\$22,000.00	\$25,000.00	\$25,000.00
68	644	CENTERLINE	0.09	MILE	\$3,500.00	\$315.00	\$15,090.00	\$1,358.10	\$14,650.00	\$1,318.50	\$15,000.00	\$1,350.00	\$16,000.00	\$1,440.00	\$14,650.00	\$1,318.50
69	644	STOP LINE	270	LF	\$7.00	\$1,890.00	\$6.20	\$1,674.00	\$6.00	\$1,620.00	\$8.00	\$2,160.00	\$7.00	\$1,890.00	\$6.00	\$1,620.00
70	644	CROSSWALK LINE	1,230	LF	\$3.00	\$3,690.00	\$3.10	\$3,813.00	\$3.00	\$3,690.00	\$3.50	\$4,305.00	\$3.30	\$4,059.00	\$3.00	\$3,690.00
SUBTOTAL LEGGETT STREET						\$480,197.00	\$418,886.95	\$435,246.41	\$401,005.40	\$456,857.30	\$488,772.10					
TOTAL BASE BID						\$699,966.50	\$583,219.82	\$614,172.76	\$572,246.80	\$658,758.74	\$720,354.85					



LEGGETT & SCHUMARD STREET IMPROVEMENTS
VILLAGE OF LINCOLN HEIGHTS
PROJECT #: 180292
BID OPENING DATE & TIME: February 7, 2019 at 10:00 AM

ADLETA, INC.

BARRETT PAVING
MATERIALS, INC.

J. K. MEURER CORP.

FRED A NEMANN CO.

RACK & BALLAUER
EXCAVATING CO. INC.

BID TABULATION

Item No.	Spec. No.	Item	Est. Qty.	Unit of Measure	Unit Cost Total	Item Cost	Unit Cost Total	Item Cost	Unit Cost Total	Item Cost	Unit Cost Total	Item Cost	Unit Cost Total	Item Cost	Unit Cost Total	Item Cost
ALTERNATE #1 - ASPHALT CONCRETE WITH FIBERS																
71	SPL	DEDUCT BID ITEMS 10, 11, 12, & 50, 51, 52	1	LS	(\$237,028.50)	(\$237,028.50)	(\$202,403.15)	(\$202,403.15)	(\$201,816.56)	(\$201,816.56)	(\$208,436.80)	(\$208,436.80)	(\$207,348.50)	(\$207,348.50)	(\$210,835.75)	(\$210,835.75)
72	826	ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448), FIBER TYPE C - SCHUMARD AVENUE	144	CY	\$215.00	\$30,960.00	\$175.10	\$25,214.40	\$176.00	\$25,344.00	\$190.00	\$27,360.00	\$179.00	\$25,776.00	\$175.00	\$25,200.00
73	826	ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), FIBER TYPE C - SCHUMARD AVENUE	144	CY	\$215.00	\$30,960.00	\$189.55	\$27,295.20	\$191.08	\$27,515.52	\$190.00	\$27,360.00	\$193.00	\$27,792.00	\$190.00	\$27,360.00
74	826	ASPHALT CONCRETE INTERMEDIATE COURSE, TYPE 2, (448), FIBER TYPE C - LEGGETT STREET	367	CY	\$215.00	\$78,905.00	\$176.15	\$64,647.05	\$177.50	\$65,142.50	\$185.00	\$67,895.00	\$180.00	\$66,060.00	\$164.00	\$60,188.00
75	826	ASPHALT CONCRETE SURFACE COURSE, TYPE 1, (448), FIBER TYPE C - LEGGETT STREET	367	CY	\$215.00	\$78,905.00	\$190.55	\$69,931.85	\$192.58	\$70,676.86	\$185.00	\$67,895.00	\$195.00	\$71,565.00	\$173.00	\$63,491.00
SUBTOTAL ALTERNATE #1 - ASPHALT CONCRETE WITH FIBERS						(\$17,298.50)	(\$15,314.65)	(\$13,137.68)	(\$17,926.80)	(\$16,155.50)	(\$34,596.75)					

Adleta Inc.: Line Item 32, Centerline: Math error, they have total \$142.90; Line Item 68 Centerline: Math error, they show total \$1,428.98

Barrett Paving Materials: Less \$100.00 difference from actual bid in Leggett Street Total

JK Meurer: Line Item 53 *Reinforced Concrete total submitted as \$4,100; actual total is \$41.00; making JK Meurer apparent lowest bid