

Reynolds Road Improvement  
City of Mentor  
Bid Opening Date: February 24, 2006  
Bid Tabulation Summary

Project No. 05258

LIST OF TOTALS

**NOTE: Bidders Informal Totals appear if different than bid tab calculated total.**

	<u>Name</u>	<u>Calculated Total</u>	<u>Bidder's Informal Totals</u>
1.	Iri Mor Corp.	\$683,775 00	
2.	A & J Cement Contractor Inc	\$703,710 50	
3.	Perk Company Inc.	\$887,205.70	

Reynolds Road Improvement  
 City of Mentor  
 Bid Opening Date: February 24, 2006  
 Bid Tabulation Summary

Project No. 05258

LIST OF ALL ITEMS

**NOTE: Bidders Informal unit price or item total appear if different than bid tab calculated price.**

Bidders	Labor	Material	Calculated Unit Price	Bidder's Informal Unit Price	Calculated Line Item Total	Bidder's Informal Line Item Total
<b>1. 1.00 LUMP OF (SPC) PRECONSTRUCTION VIDEO TAPE DOCUMENTATION, AS PER PLAN</b>						
Tri Mor Corp.	\$975.00	\$25.00	\$1,000.00		\$1,000.00	
A & J Cement Contractor Inc.	\$800.00	\$200.00	\$1,000.00		\$1,000.00	
Perk Company Inc.	\$1,000.00	\$100.00	\$1,100.00		\$1,100.00	
<b>2. 1.00 LUMP OF (SPC) BONDS AND INSURANCES, AS PER PLAN</b>						
Tri Mor Corp.	\$33,000.00	\$0.00	\$33,000.00		\$33,000.00	
A & J Cement Contractor Inc.	\$0.00	\$5,000.00	\$5,000.00		\$5,000.00	
Perk Company Inc.	\$50.00	\$6,050.00	\$6,050.00		\$6,050.00	
<b>3. 1.00 LUMP OF (201) CLEARING AND GRUBBING, AS PER PLAN</b>						
Tri Mor Corp.	\$3,500.00	\$0.00	\$3,500.00		\$3,500.00	
A & J Cement Contractor Inc.	\$1,000.00	\$0.00	\$1,000.00		\$1,000.00	
Perk Company Inc.	\$2,500.00	\$500.00	\$3,000.00		\$3,000.00	
<b>4. 8.00 EACH OF (202) HEADWALL REMOVED</b>						
Tri Mor Corp.	\$60.00	\$0.00	\$60.00		\$480.00	
A & J Cement Contractor Inc.	\$150.00	\$50.00	\$200.00		\$1,600.00	
Perk Company Inc.	\$100.00	\$10.00	\$110.00		\$880.00	
<b>5. 207.00 SQ YD OF (202) PAVEMENT REMOVED</b>						
Tri Mor Corp.	\$6.00	\$0.00	\$6.00		\$1,242.00	
A & J Cement Contractor Inc.	\$10.00	\$5.00	\$15.00		\$3,105.00	
Perk Company Inc.	\$12.00	\$0.50	\$12.50		\$2,587.50	
<b>6. 2,831.00 SQ FT OF (202) WALK REMOVED</b>						
Tri Mor Corp.	\$1.00	\$0.00	\$1.00		\$2,831.00	
A & J Cement Contractor Inc.	\$0.80	\$0.20	\$1.00		\$2,831.00	
Perk Company Inc.	\$1.00	\$0.25	\$1.25		\$3,538.75	
<b>7. 36.00 FOOT OF (202) CURB REMOVED</b>						
Tri Mor Corp.	\$6.50	\$0.00	\$6.50		\$234.00	
A & J Cement Contractor Inc.	\$4.00	\$1.00	\$5.00		\$180.00	
Perk Company Inc.	\$6.00	\$0.50	\$6.50		\$234.00	

Reynolds Road Improvement  
 City of Mentor  
 Bid Opening Date: February 24, 2006  
 Bid Tabulation Summary

Project No. 05258

LIST OF ALL ITEMS

**NOTE: Bidders Informal unit price or item total appear if different than bid tab calculated price.**

Bidders	Labor	Material	Calculated Unit Price	Bidders Informal Unit Price	Calculated Line Item Total	Bidder's Informal Line Item Total
<b>8. 1,366.00 FOOT OF (202) PIPE REMOVED, 24 INCH AND UNDER</b>						
Tri Mor Corp.	\$3.00	\$3.00	\$6.00		\$8,196.00	
A & J Cement Contractor Inc.	\$10.00	\$10.00	\$20.00		\$27,320.00	
Perk Company Inc.	\$7.50	\$4.00	\$11.50		\$15,709.00	
<b>9. 1,070.00 FOOT OF (202) ASBESTOS PIPE REMOVED, AS DIRECTED</b>						
Tri Mor Corp.	\$10.00	\$10.00	\$20.00		\$21,400.00	
A & J Cement Contractor Inc.	\$20.00	\$10.00	\$30.00		\$32,100.00	
Perk Company Inc.	\$60.00	\$6.50	\$66.50		\$71,155.00	
<b>10. 9.00 EACH OF (202) CATCH BASIN OR INLET REMOVED</b>						
Tri Mor Corp.	\$300.00	\$0.00	\$300.00		\$2,700.00	
A & J Cement Contractor Inc.	\$100.00	\$100.00	\$200.00		\$1,800.00	
Perk Company Inc.	\$97.00	\$10.00	\$107.00		\$963.00	
<b>11. 3,500.00 CU YD OF (203) EXCAVATION</b>						
Tri Mor Corp.	\$12.00	\$0.00	\$12.00		\$42,000.00	
A & J Cement Contractor Inc.	\$10.00	\$10.00	\$20.00		\$70,000.00	
Perk Company Inc.	\$16.00	\$0.15	\$16.15		\$56,525.00	
<b>12. 800.00 CU YD OF (203) EMBANKMENT</b>						
Tri Mor Corp.	\$7.00	\$0.00	\$7.00		\$5,600.00	
A & J Cement Contractor Inc.	\$4.00	\$1.00	\$5.00		\$4,000.00	
Perk Company Inc.	\$11.00	\$0.50	\$11.50		\$9,200.00	
<b>13. 5,089.00 SQ YD OF (204) SUBGRADE COMPACTION</b>						
Tri Mor Corp.	\$1.00	\$0.00	\$1.00		\$5,089.00	
A & J Cement Contractor Inc.	\$0.70	\$0.30	\$1.00		\$5,089.00	
Perk Company Inc.	\$1.00	\$0.25	\$1.25		\$6,361.25	
<b>14. 1,525.00 CU YD OF (204) EXCAVATION OF SUBGRADE</b>						
Tri Mor Corp.	\$10.00	\$0.00	\$10.00		\$15,250.00	
A & J Cement Contractor Inc.	\$8.00	\$2.00	\$10.00		\$15,250.00	
Perk Company Inc.	\$16.00	\$0.15	\$16.15		\$24,628.75	

Project No. 05258

LIST OF ALL ITEMS

NOTE: Bidders Informal unit price or item total appear if different than bid tab calculated price.

Bidders	Labor	Material	Calculated Unit Price	Bidders Informal Unit Price	Calculated Line Item Total	Bidders Informal Line Item Total
<b>15. 1,525.00 CU YD OF (204) GRANULAR MATERIAL TYPE B, AS PER PLAN</b>						
Tri Mor Corp.	\$10.00	\$15.00	\$25.00		\$38,125.00	
A & J Cement Contractor Inc.	\$2.00	\$23.00	\$25.00		\$38,125.00	
Perk Company Inc.	\$14.00	\$12.00	\$26.00		\$39,650.00	
<b>16. 16.00 HOUR OF (204) PROOF ROLLING</b>						
Tri Mor Corp.	\$65.00	\$0.00	\$65.00		\$1,040.00	
A & J Cement Contractor Inc.	\$40.00	\$60.00	\$100.00		\$1,600.00	
Perk Company Inc.	\$80.00	\$5.00	\$85.00		\$1,360.00	
<b>17. 4,565.00 SQ YD OF (204) GEOTEXTILE FABRIC</b>						
Tri Mor Corp.	\$0.50	\$0.50	\$1.00		\$4,565.00	
A & J Cement Contractor Inc.	\$0.70	\$0.80	\$1.50		\$6,847.50	
Perk Company Inc.	\$0.65	\$0.70	\$1.35		\$6,162.75	
<b>18. 50.00 SQ YD OF (253) TYPE "A" PAVEMENT REPLACEMENT, DRIVEWAY, APRON, OR PARKING LOT, AS PER PLAN</b>						
Tri Mor Corp.	\$25.00	\$25.00	\$50.00		\$2,500.00	
A & J Cement Contractor Inc.	\$25.00	\$20.00	\$45.00		\$2,250.00	
Perk Company Inc.	\$29.00	\$15.00	\$44.00		\$2,200.00	
<b>19. 25.00 SQ YD OF (253) TYPE "B" PAVEMENT REPLACEMENT, DRIVEWAY, APRON, OR PARKING LOT, AS PER PLAN</b>						
Tri Mor Corp.	\$30.00	\$30.00	\$60.00		\$1,500.00	
A & J Cement Contractor Inc.	\$15.00	\$15.00	\$30.00		\$750.00	
Perk Company Inc.	\$51.00	\$17.00	\$68.00		\$1,700.00	
<b>20. 452.00 SQ YD OF (253) TYPE "C" PAVEMENT REPLACEMENT, DRIVEWAY, APRON, OR PARKING LOT, AS PER PLAN</b>						
Tri Mor Corp.	\$25.00	\$25.00	\$50.00		\$22,600.00	
A & J Cement Contractor Inc.	\$30.00	\$20.00	\$50.00		\$22,600.00	
Perk Company Inc.	\$44.00	\$25.00	\$69.00		\$31,188.00	
<b>21. 222.00 SQ YD OF (253) TYPE "D" PAVEMENT REPLACEMENT, DRIVEWAY, APRON, OR PARKING LOT, AS PER PLAN</b>						
Tri Mor Corp.	\$27.00	\$30.00	\$57.00		\$12,654.00	
A & J Cement Contractor Inc.	\$20.00	\$15.00	\$35.00		\$7,770.00	
Perk Company Inc.	\$46.25	\$28.00	\$74.25		\$16,483.50	

Reynolds Road Improvement  
 City of Mentor  
 Bid Opening Date: February 24, 2006  
 Bid Tabulation Summary

Project No. 05258

LIST OF ALL ITEMS

NOTE: Bidders Informal unit price or item total appear if different than bid tab calculated price.

Bidders	Labor	Material	Calculated Unit Price	Bidders Informal Unit Price	Calculated Line Item Total	Bidders Informal Line Item Total
22. 510.00 CU YD OF (304) AGGREGATE BASE						
Tri Mor Corp.	\$14.00	\$30.00	\$44.00		\$22,440.00	
A & J Cement Contractor Inc.	\$9.00	\$25.00	\$34.00		\$17,340.00	
Perk Company Inc.	\$33.05	\$20.00	\$53.05		\$27,055.50	
23. 4,417.00 SQ YD OF (451) 8 INCH REINFORCED CONCRETE PAVEMENT						
Tri Mor Corp.	\$20.00	\$24.00	\$44.00		\$194,348.00	
A & J Cement Contractor Inc.	\$20.00	\$20.00	\$40.00		\$176,680.00	
Perk Company Inc.	\$12.70	\$35.00	\$47.70		\$210,690.90	
24. 120.00 FOOT OF (603) 6 INCH SANITARY SEWER, VCP, AS PER PLAN						
Tri Mor Corp.	\$13.00	\$13.00	\$26.00		\$3,120.00	
A & J Cement Contractor Inc.	\$10.00	\$10.00	\$20.00		\$2,400.00	
Perk Company Inc.	\$100.00	\$72.00	\$172.00		\$20,640.00	
25. 120.00 FOOT OF (603) 6 INCH SANITARY SEWER, DIP, AS PER PLAN						
Tri Mor Corp.	\$19.00	\$19.00	\$38.00		\$4,560.00	
A & J Cement Contractor Inc.	\$10.00	\$10.00	\$20.00		\$2,400.00	
Perk Company Inc.	\$100.00	\$80.00	\$180.00		\$21,600.00	
26. 98.00 FOOT OF (603) 8 INCH STORM SEWER, AS PER PLAN						
Tri Mor Corp.	\$16.00	\$20.00	\$36.00		\$3,528.00	
A & J Cement Contractor Inc.	\$30.00	\$25.00	\$55.00		\$5,390.00	
Perk Company Inc.	\$17.00	\$30.00	\$47.00		\$4,606.00	
27. 16.00 FOOT OF (603) 10 INCH STORM SEWER, AS PER PLAN						
Tri Mor Corp.	\$16.00	\$20.00	\$36.00		\$576.00	
A & J Cement Contractor Inc.	\$30.00	\$25.00	\$55.00		\$880.00	
Perk Company Inc.	\$10.00	\$3.00	\$13.00		\$208.00	
28. 739.00 FOOT OF (603) 12 INCH STORM SEWER, AS PER PLAN						
Tri Mor Corp.	\$18.00	\$20.00	\$38.00		\$28,082.00	
A & J Cement Contractor Inc.	\$30.00	\$37.00	\$67.00		\$49,513.00	
Perk Company Inc.	\$30.25	\$20.00	\$50.25		\$37,134.75	

Reynolds Road Improvement  
 City of Mentor  
 Bid Opening Date: February 24, 2006  
 Bid Tabulation Summary

Project No. 05258

LIST OF ALL ITEMS

NOTE: Bidders Informal unit price or item total appear if different than bid tab calculated price.

Bidders	Labor	Material	Calculated Unit Price	Bidders Informal Unit Price	Calculated Line Item Total	Bidders Informal Line Item Total
29. 773.00 FOOT OF (603) 15 INCH STORM SEWER, AS PER PLAN						
Tri Mor Corp.	\$17.00	\$25.00	\$42.00		\$32,466.00	
A & J Cement Contractor Inc.	\$30.00	\$32.00	\$62.00		\$47,926.00	
Perk Company Inc.	\$32.50	\$25.00	\$57.50		\$44,447.50	
30. 205.00 FOOT OF (603) 24 INCH STORM SEWER, AS PER PLAN						
Tri Mor Corp.	\$25.00	\$30.00	\$55.00		\$11,275.00	
A & J Cement Contractor Inc.	\$50.00	\$40.00	\$90.00		\$18,450.00	
Perk Company Inc.	\$35.50	\$30.00	\$65.50		\$13,427.50	
31. 6.00 EACH OF (604) CATCH BASIN, NO. 3, AS PER PLAN						
Tri Mor Corp.	\$1,000.00	\$1,500.00	\$2,500.00		\$15,000.00	
A & J Cement Contractor Inc.	\$600.00	\$600.00	\$1,200.00		\$7,200.00	
Perk Company Inc.	\$570.00	\$1,000.00	\$1,570.00		\$9,420.00	
32. 6.00 EACH OF (604) CATCH BASIN, NO. 3A, AS PER PLAN						
Tri Mor Corp.	\$800.00	\$1,000.00	\$1,800.00		\$10,800.00	
A & J Cement Contractor Inc.	\$600.00	\$1,100.00	\$1,700.00		\$10,200.00	
Perk Company Inc.	\$366.00	\$800.00	\$1,166.00		\$6,996.00	
33. 7.00 EACH OF (604) CATCH BASIN, NO. 2-2B, AS PER PLAN						
Tri Mor Corp.	\$600.00	\$500.00	\$1,100.00		\$7,700.00	
A & J Cement Contractor Inc.	\$600.00	\$600.00	\$1,200.00		\$8,400.00	
Perk Company Inc.	\$461.00	\$250.00	\$711.00		\$4,977.00	
34. 1.00 EACH OF (604) INLET ADJUSTED TO GRADE						
Tri Mor Corp.	\$150.00	\$150.00	\$300.00		\$300.00	
A & J Cement Contractor Inc.	\$150.00	\$50.00	\$200.00		\$200.00	
Perk Company Inc.	\$450.00	\$100.00	\$550.00		\$550.00	
35. 4.00 EACH OF (604) TYPE "A" STORM MANHOLE, AS PER PLAN						
Tri Mor Corp.	\$800.00	\$1,200.00	\$2,000.00		\$8,000.00	
A & J Cement Contractor Inc.	\$700.00	\$800.00	\$1,500.00		\$6,000.00	
Perk Company Inc.	\$600.00	\$1,100.00	\$1,700.00		\$6,800.00	

Reynolds Road Improvement  
 City of Mentor  
 Bid Opening Date: February 24, 2006  
 Bid Tabulation Summary

Project No. 05258

LIST OF ALL ITEMS

NOTE: Bidders Informal unit price or item total appear if different than bid tab calculated price.

Bidders	Labor	Material	Calculated Unit Price	Bidder's Informal Unit Price	Calculated Line Item Total	Bidder's Informal Line Item Total
36. 1.00 EACH OF (604) MANHOLE ADJUSTED TO GRADE						
Tri Mor Corp.	\$150.00	\$150.00	\$300.00		\$300.00	
A & J Cement Contractor Inc.	\$150.00	\$50.00	\$200.00		\$200.00	
Perk Company Inc.	\$450.00	\$100.00	\$550.00		\$550.00	
37. 2.00 EACH OF (604) MONUMENT ASSEMBLY, AS PER PLAN						
Tri Mor Corp.	\$150.00	\$150.00	\$300.00		\$600.00	
A & J Cement Contractor Inc.	\$100.00	\$200.00	\$300.00		\$600.00	
Perk Company Inc.	\$300.00	\$200.00	\$500.00		\$1,000.00	
38. 3,025.00 FOOT OF (605) 6 INCH SHALLOW PIPE UNDERDRAIN, AS PER PLAN						
Tri Mor Corp.	\$3.00	\$4.00	\$7.00		\$21,175.00	
A & J Cement Contractor Inc.	\$3.00	\$3.00	\$6.00		\$18,150.00	
Perk Company Inc.	\$3.35	\$4.00	\$7.35		\$22,233.75	
39. 2,008.00 SQ FT OF (608) 4 INCH CONCRETE WALK						
Tri Mor Corp.	\$1.75	\$2.00	\$3.75		\$7,530.00	
A & J Cement Contractor Inc.	\$2.50	\$2.00	\$4.50		\$9,036.00	
Perk Company Inc.	\$3.00	\$2.50	\$5.50		\$11,044.00	
40. 4.00 EACH OF (608) CURB RAMP, AS PER PLAN						
Tri Mor Corp.	\$250.00	\$200.00	\$450.00		\$1,800.00	
A & J Cement Contractor Inc.	\$250.00	\$150.00	\$400.00		\$1,600.00	
Perk Company Inc.	\$1,875.00	\$500.00	\$2,375.00		\$9,500.00	
41. 3,041.00 FOOT OF (609) CURB, TYPE 2-A						
Tri Mor Corp.	\$1.00	\$1.00	\$2.00		\$6,082.00	
A & J Cement Contractor Inc.	\$0.50	\$0.50	\$1.00		\$3,041.00	
Perk Company Inc.	\$1.50	\$2.00	\$3.50		\$10,643.50	
42. 1.00 LUMP OF (614) MAINTAINING TRAFFIC, AS PER PLAN						
Tri Mor Corp.	\$10,000.00	\$7,000.00	\$17,000.00		\$17,000.00	
A & J Cement Contractor Inc.	\$9,000.00	\$9,000.00	\$18,000.00		\$18,000.00	
Perk Company Inc.	\$55,000.00	\$5,000.00	\$60,000.00		\$60,000.00	

Reynolds Road Improvement  
 City of Mentor  
 Bid Opening Date: February 24, 2006  
 Bid Tabulation Summary

Project No. 05258

LIST OF ALL ITEMS

**NOTE: Bidders Informal unit price or item total appear if different than bid tab calculated price.**

Bidders	Labor	Material	Calculated Unit Price	Bidder's Informal Unit Price	Calculated Line Item Total	Bidder's Informal Line Item Total
<b>43. 1.00 LUMP OF (624) MOBILIZATION</b>						
Tri Mor Corp.	\$5,000.00	\$0.00	\$5,000.00		\$5,000.00	
A & J Cement Contractor Inc.	\$500.00	\$500.00	\$1,000.00		\$1,000.00	
Perk Company Inc.	\$3,400.00	\$100.00	\$3,500.00		\$3,500.00	
<b>44. 129.00 FOOT OF (630) GROUND MOUNTED SUPPORT, NO. 3 POST</b>						
Tri Mor Corp.	\$4.00	\$3.00	\$7.00		\$903.00	
A & J Cement Contractor Inc.	\$5.00	\$2.00	\$7.00		\$903.00	
Perk Company Inc.	\$2.20	\$4.00	\$6.20		\$799.80	
<b>45. 3.00 EACH OF (630) REMOVAL OF GROUND MOUNTED SIGN AND STORAGE</b>						
Tri Mor Corp.	\$30.00	\$0.00	\$30.00		\$90.00	
A & J Cement Contractor Inc.	\$16.00	\$10.00	\$26.00		\$78.00	
Perk Company Inc.	\$24.00	\$1.00	\$25.00		\$75.00	
<b>46. 8.00 EACH OF (630) REMOVAL OF GROUND MOUNTED SIGN AND REERECTION</b>						
Tri Mor Corp.	\$85.00	\$0.00	\$85.00		\$680.00	
A & J Cement Contractor Inc.	\$50.00	\$26.00	\$76.00		\$608.00	
Perk Company Inc.	\$74.00	\$1.00	\$75.00		\$600.00	
<b>47. 11.00 EACH OF (630) REMOVAL OF GROUND MOUNTED POST SUPPORT AND DISPOSAL</b>						
Tri Mor Corp.	\$30.00	\$0.00	\$30.00		\$330.00	
A & J Cement Contractor Inc.	\$16.00	\$10.00	\$26.00		\$286.00	
Perk Company Inc.	\$24.00	\$1.00	\$25.00		\$275.00	
<b>48. 1.00 EACH OF (630) REMOVAL OF POLE MOUNTED SIGN AND REERECTION</b>						
Tri Mor Corp.	\$83.00	\$0.00	\$83.00		\$83.00	
A & J Cement Contractor Inc.	\$50.00	\$26.00	\$76.00		\$76.00	
Perk Company Inc.	\$55.00	\$20.00	\$75.00		\$75.00	
<b>49. 2.00 EACH OF (631) REMOVAL MISC.. SCHOOL FLASHER ASSEMBLY, AS PER PLAN</b>						
Tri Mor Corp.	\$2,750.00	\$0.00	\$2,750.00		\$5,500.00	
A & J Cement Contractor Inc.	\$1,000.00	\$1,600.00	\$2,600.00		\$5,200.00	
Perk Company Inc.	\$1,000.00	\$1,500.00	\$2,500.00		\$5,000.00	



Reynolds Road Improvement  
 City of Mentor  
 Bid Opening Date: February 24, 2006  
 Bid Tabulation Summary

Project No. 05258

LIST OF ALL ITEMS

**NOTE: Bidders Informal unit price or item total appear if different than bid tab calculated price.**

	<u>Bidders</u>	<u>Labor</u>	<u>Material</u>	<u>Calculated Unit Price</u>	<u>Bidders Informal Unit Price</u>	<u>Calculated Line Item Total</u>	<u>Bidders Informal Line Item Total</u>
50. 0.28 MILE OF (646) CENTER LINE							
	Tri Mor Corp.	\$6,000.00	\$1,200.00	\$7,200.00		\$2,016.00	
	A & J Cement Contractor Inc.	\$5,000.00	\$1,700.00	\$6,700.00		\$1,876.00	
	Perk Company Inc.	\$6,300.00	\$200.00	\$6,500.00		\$1,820.00	
51. 35.00 FOOT OF (646) STOP LINE							
	Tri Mor Corp.	\$7.00	\$7.00	\$14.00		\$490.00	
	A & J Cement Contractor Inc.	\$8.00	\$4.00	\$12.00		\$420.00	
	Perk Company Inc.	\$11.00	\$1.00	\$12.00		\$420.00	
52. 110.00 FOOT OF (646) CROSSWALK LINE							
	Tri Mor Corp.	\$2.50	\$2.00	\$4.50		\$495.00	
	A & J Cement Contractor Inc.	\$3.00	\$1.00	\$4.00		\$440.00	
	Perk Company Inc.	\$3.00	\$1.00	\$4.00		\$440.00	
53. 3,000.00 SQ YD OF (659) SEEDING AND MULCHING, AS PER PLAN							
	Tri Mor Corp.	\$3.50	\$3.00	\$6.50		\$19,500.00	
	A & J Cement Contractor Inc.	\$2.00	\$2.00	\$4.00		\$12,000.00	
	Perk Company Inc.	\$4.30	\$2.50	\$6.80		\$20,400.00	
54. 1.00 EACH OF (832) STORM WATER POLLUTION PREVENTION PLAN							
	Tri Mor Corp.	\$500.00	\$0.00	\$500.00		\$500.00	
	A & J Cement Contractor Inc.	\$80.00	\$20.00	\$100.00		\$100.00	
	Perk Company Inc.	\$2,400.00	\$100.00	\$2,500.00		\$2,500.00	
55. 1.00 LUMP OF (832) EROSION CONTROL							
	Tri Mor Corp.	\$500.00	\$500.00	\$1,000.00		\$1,000.00	
	A & J Cement Contractor Inc.	\$900.00	\$1,000.00	\$1,900.00		\$1,900.00	
	Perk Company Inc.	\$1,600.00	\$500.00	\$2,100.00		\$2,100.00	
56. 1.00 LUMP OF (SPC) CONTINGENCY/DISCRETIONARY ALLOWANCE							
	Tri Mor Corp.	\$25,000.00	\$0.00	\$25,000.00		\$25,000.00	
	A & J Cement Contractor Inc.	\$25,000.00	\$0.00	\$25,000.00		\$25,000.00	
	Perk Company Inc.	\$25,000.00	\$0.00	\$25,000.00		\$25,000.00	